STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

pATEAND TIME OF BID opeNiNG: OCTOBER 15, 2019 AT 2:00 PM

CONTRACT ID C204368
WBS 34542.3.6, 34542.3.7

FEDERAL-AID NO. STATE FUNDED

COUNTY RICHMOND

T.I.P. NO. R-3421A, R-3421B

MILES 7.197

ROUTE NO.

LOCATION I-73/74 FROM US-74 BY PASS WEST OF ROCKINGHAM AT SR-1109

(ZION CHURCH RD) TO NORTH OF SR-1304 (HARRINGTON RD).

TYPEOFWORK  GRADING, DRAINIAGE, PAVING, AND STRUCTURES.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO ISAWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAY S OF BID OPENING.

BIDSWILL BE RECEIVED ASSHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C204368 IN RICHMOND COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204368 has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by
him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete
the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices,
as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C204368 in Richmond County, for the unit or
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction
of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.

7 ot eesases® >
~TON DAY ‘?“

TP L

State Contract Officer

@MLAL €. Davunpsrt, Ir. /1672019

F81B6038A47A442...
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(8-15-00) (Rev. 12-18-07) 108 SP1G07 A

The date of availability for this contract is November 25, 2019, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay
in availability has been considered in determining the contract time for this project.

The completion date for this contract is April 29, 2024.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may become
chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1GI3 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor
will be required to complete all work included in this contract and shall place and maintain traffic
on same.

The date of availability for this intermediate contract time is November 25, 2019.
The completion date for this intermediate contract time is November 1, 2023.

The liquidated damages for this intermediate contract time are Five Thousand Dollars
($ 5,000.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible for
and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 10-15-13) 108 SP1Gl4E

The Contractor shall complete the required work of installing, maintaining and removing the traffic
control devices for road closures and restoring traffic to the existing traffic pattern. The Contractor
shall not close -FLY-, US 74, US 74 BUS, and/or 1-73/74/US 220 during the following time
restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Sunday
5:00 A.M. to 10:00 P.M.

The maximum allowable time for hanging girders on 1-73 is thirty (30) minutes for -FLY - and/or
US 74 BUS. The Contractor shall reopen the travel lanes to traffic until any resulting traffic queue
is depleted.

The maximum allowable time for installation and removal of overhead signs is thirty (30) minutes
for US 74, US 74 BUS, and/or 1-73/74/US 220. The Contractor shall reopen the travel lanes to
traffic until any resulting traffic queue is depleted.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the road closures according to the time restrictions
stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required
to complete the removal of traffic control devices required for the road closures according to the
time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H

The Contractor shall complete the work required of Area 2, Phase 2, Steps #1 thru #3 as shown
on Sheet TMP 3 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to begin
the work.

The completion date for this intermediate contract time is the date which is Four Hundred
Twenty (420) consecutive calendar days after and including the date the Contractor begins this
work.

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day.
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PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the 2018 Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection
records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed. The Contractor
will be responsible for, and shall correct any areas disturbed by operations performed in permanent
vegetation establishment and the removal of temporary erosion control measures, whether
occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be
made at contract unit prices for the affected items. Work required that is not represented by
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard
Specifications. No additional compensation will be made for maintenance and removal of
temporary erosion control items.

DELAY IN RIGHT OF ENTRY::
(7-1-95) 108 SP1G22 A

The Contractor will not be allowed right of entry to the parcels listed below before October 1, 2019
unless otherwise permitted by the Engineer.

Parcel No. Property Owner
R-3421A/021  Marian Savage
R-3421B/006  John C. Blackmon
R-3421B/014  Coley Farms Limited
R-3421B/018  Melverta S. Covington
R-3421B/020A Nina C. McDuffie and Martha
R-3421B/020  Nina C. McDuffie
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MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018 Standard Specifications):

Line # Description
5 Unclassified Excavation

SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2018 Standard Specifications).

Line # Description

138-152 Guardrail

153-156 Fencing

162-197 Signing

218-223, Long-Life Pavement Markings
225, 239

224, 226 Removable Tape

240, 241 Permanent Pavement Markers
244-261 Utility Construction

262-299, Erosion Control

302

300, 301 Reforestation

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2018 Standard Specifications as follows:
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.9948 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90

Asphalt Concrete Surface Course, Type Gal/Ton 2.90
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Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90

Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

PAYOUT SCHEDULE:
(1-19-10) (Rev. 1-17-12) 108 SP1 G57

Submit an Anticipated Monthly Payout Schedule prior to beginning construction. The Anticipated
Monthly Payout Schedule will be used by the Department to monitor funding levels for this project.
Include a monthly percentage breakdown (in terms of the total contract amount) of the work
anticipated to be completed. The schedule should begin with the date the Contractor plans to begin
construction and end with the anticipated completion date. Submit updates of the Anticipated
Monthly Payout Schedule on March 15, June 15, September 15, and December 15 of each calendar
year until project acceptance. Submit the original Anticipated Monthly Payout Schedule and all
subsequent updates to the Resident Engineer with a copy to the State Construction Engineer at 1
South Wilmington Street, 1543 Mail Service Center, Raleigh, NC 27699-1543.

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2020 (7/01/19 - 6/30/20) 25% of Total Amount Bid
2021 (7/01/20 - 6/30/21) 33% of Total Amount Bid
2022 (7/01/21 - 6/30/22) 24% of Total Amount Bid
2023 (7/01/22 - 6/30/23) 15% of Total Amount Bid
2024 (7/01/23 - 6/30/24) 3% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor’s
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 2-19-19) 102-15(J) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.
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Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not
be used to meet the Combined MBE /WBE Goal. No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be
performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent. Or any MBE or
WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than the
advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed participation along with a listing of the committed MBE and
WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that
is anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a
committed (or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.
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WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that
is anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%?20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form
acts as a written joint check agreement among the parties providing full and prompt disclosure of
the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20
a%?20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on
a project that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%Z20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the
work areas where MBEs and WBESs quoted on the project. This sheet is submitted with good faith
effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%?20Subcontractor%20Quote
%20Comparison%20Example.xls
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Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 10.0 %

The Combined Goal was established utilizing the following anticipated participation for Minority
Business Enterprises and Women Business Enterprises:

(A)  Minority Business Enterprises 5.0 %

1) If the anticipated MBE participation is more than zero, the Contractor shall exercise
all necessary and reasonable steps to ensure that MBESs participate in at least the
percent of the contract as set forth above.

2) If the anticipated MBE participation is zero, the Contractor shall make an effort to
recruit and use MBEs during the performance of the contract. Any MBE
participation obtained shall be reported to the Department.

(B)  Women Business Enterprises 5.0 %

1) If the anticipated WBE participation is more than zero, the Contractor shall exercise
all necessary and reasonable steps to ensure that WBESs participate in at least the
percent of the contract as set forth above.

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to
recruit and use WBEs during the performance of the contract. Any WBE
participation obtained shall be reported to the Department.

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a
combination of MBE and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE Goal. The
Directory can be found at the following link.
https://www.ebs.nc.gov/VendorDirectory/default.ntml

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use
during the life of the contract. Only those identified to meet the Combined MBE/WBE Goal will
be considered committed, even though the listing shall include both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE
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subcontractor participation above the goal will follow the banking guidelines found elsewhere in
this provision. All other additional MBE/WBE subcontractor participation submitted at the time
of bid will be used toward the Department’s overall race-neutral goals. Only those firms with
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the
bidder's submittal of MBE and WBE participation. The Contractor shall indicate the following
required information:

(A)

(B)

Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of
the electronic submittal file.

1)

(2)

(3)

Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. If the bidder uses the updated listing of MBE and WBE firms shown
in the electronic submittal file, the bidder may use the dropdown menu to access
the name and address of the firms.

Submit the contract line numbers of work to be performed by each MBE and WBE
firm. When no figures or firms are entered, the bidder will be considered to have
no MBE or WBE participation.

The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm is
not certified at the time of the bid-letting, that MBE’s or WBE's participation will
not count towards achieving the Combined MBE/WBE goal.

Paper Bids

1)

If the Combined MBE/WBE Goal is more than zero,

@ Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety. Blank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified
at the time of bid by checking the Directory of Transportation Firms. If the
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firm is not certified at the time of the bid-letting, that MBE’s or WBE’s
participation will not count towards achieving the Combined MBE/WBE
Goal.

2 If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance with
requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE goal,
the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like
any other bidder. In most cases, a MBE or WBE bidder on a contract will meet the Combined
MBE/WBE Goal by virtue of the work it performs on the contract with its own forces. However,
all the work that is performed by the MBE or WBE bidder and any other similarly certified
subcontractors will count toward the goal. The MBE or WBE bidder shall list itself along with
any MBE or WBE subcontractors, if any, in order to receive credit toward the goal.

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of MBE/WBE
Subcontractor just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the
MBE/WBE in the contract. This documentation shall be submitted on the Department’s form titled
Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of the
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE
Goal. If the lack of this participation drops the commitment below the Combined MBE/WBE
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m.
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state
holiday. In that situation, it is due in the office of the State Contractor Utilization Engineer no
later than 10:00 a.m. on the next official state business day.
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Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE Goal
by $1,000 or more, the excess will be placed on deposit by the Department for future use by the
bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long as
there are adequate funds available from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal.

A hard copy and an electronic copy of this information shall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday. In that
situation, it would be due in the office of the State Contractor Utilization Engineer no later than
10:00 a.m. on the next official state business day. If the contractor cannot send the information
electronically, then one complete set and 5 copies of this information shall be received under the
same time constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More
Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to
obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder
actively and aggressively sought MBE/WBE participation. Mere pro forma efforts are not
considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a
bidder has made. Listed below are examples of the types of actions a bidder will take in making
a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it
intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the
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(B)

(©)

(D)

(E)

NCDOT Directory of Transportation Firms) the interest of all certified MBES/WBES that
are also prequalified subcontractors. The bidder must solicit this interest within at least
10 days prior to bid opening to allow the MBEs/WBESs to respond to the solicitation.
Solicitation shall provide the opportunity to MBES/WBEs within the Division and
surrounding Divisions where the project is located. The bidder must determine with
certainty if the MBES/WBEs are interested by taking appropriate steps to follow up initial
solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the Combined MBE/WBE Goal will be achieved.

(1)  Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
advertised goal when the work to be sublet includes potential for MBE/WBE
participation (2" and 3™ tier subcontractors).

Providing interested certified MBES/WBEs that are also prequalified subcontractors with
adequate information about the plans, specifications, and requirements of the contract in a
timely manner to assist them in responding to a solicitation.

1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors
and suppliers and to select those portions of the work or material needs consistent
with the available MBE/WBE subcontractors and suppliers, so as to facilitate
MBE/WBE participation. Evidence of such negotiation includes the names,
addresses, and telephone numbers of MBES/WBEs that were considered,;
a description of the information provided regarding the plans and specifications for
the work selected for subcontracting; and evidence as to why additional agreements
could not be reached for MBES/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as the advertised goal into
consideration. However, the fact that there may be some additional costs involved
in finding and using MBES/WBEs is not in itself sufficient reason for a bidder’s
failure to meet the contract goal, as long as such costs are reasonable. Also, the
ability or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes from
MBEs/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
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affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

(F) Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

(G) Making efforts to assist interested MBES/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from
the bid opening the Business Opportunity and Work Force Development Unit at
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE
quotes.

M Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving
the Combined MBE/WBE Goal.

(2) The bidders’ past performance in meeting the contract goal.

3) The performance of other bidders in meeting the advertised goal. For example,
when the apparent successful bidder fails to meet the goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts the
apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the advertised goal, but meets or exceeds the average MBE and
WABE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate
good faith effort has been made to meet the advertised goal.

Non-Good Faith Appeal

The State Contractual Services Engineer will notify the contractor verbally and in writing of non-
good faith. A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Contractual Services Engineer or at
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DBE@ncdot.gov. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work actually performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE
firm may be counted toward the anticipated MBE participation. The same holds true for
work that a WBE subcontracts to another WBE firm. Work that a MBE/WBE subcontracts
to a non-MBE/WBE firm does not count toward the contract goal requirement. It should
be noted that every effort shall be made by MBE and WBE contractors to subcontract to
the same certification (i.e., MBEs to MBEs and WBEs to WBES), in order to fulfill the
MBE or WBE participation breakdown. This, however, may not always be possible due to
the limitation of firms in the area. If the MBE or WBE firm shows a good faith effort has
been made to reach out to similarly certified firms and there is no interest or availability,
and they can get assistance from other certified firms, the Engineer will not hold the prime
responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE
contractor or subcontractor subcontracts a significantly greater portion of the work of the
contract than would be expected on the basis of standard industry practices, it shall be
presumed that the MBE or WBE is not performing a commercially useful function.

(D)  Joint Venture
When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation with
the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct
clearly defined portion of work that the MBE or WBE performs with its forces.

(E)  Suppliers

A contractor may count toward its MBE/ WBE requirement 60 percent of its expenditures
for materials and supplies required to complete the contract and obtained from a MBE or
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(F)

WBE regular dealer and 100 percent of such expenditures from a MBE or WBE
manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE/ WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2)  With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site
(but not the cost of the materials and supplies themselves), provided the fees are
determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBES
and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work,
and any other relevant factors. If it is determined that a MBE or WBE is not performing a
Commercially Useful Function, the contractor may present evidence to rebut this
presumption to the Department.
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(B)

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

1)

()

©)

(4)

(5)

(6)

The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the Combined
MBE/WBE Goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts work
receives credit for the total value of the transportation services the subcontracted
MBE or WBE provides on the contract. It should be noted that every effort shall
be made by MBE and WBE contractors to subcontract to the same certification (i.e.,
MBEs to MBEs and WBEs to WBES), in order to fulfill the participation
breakdown. This, however, may not always be possible due to the limitation of
firms in the area. If the MBE or WBE firm shows a good faith effort has been made
to reach out to similarly certified transportation service providers and there is no
interest or availability, and they can get assistance from other certified providers,
the Engineer will not hold the prime responsible for meeting the individual MBE
or WBE participation breakdown.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including
from an owner-operator. The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only for
the fee or commission it receives as a result of the subcontract arrangement. The
value of services performed under subcontract agreements between the MBE/WBE
and the Contractor will not count towards the MBE/WBE contract requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude the
leased truck from working for others during the term of the lease with the consent
of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for
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use of the leased truck. This type of lease may count toward the MBE/WBE’s credit
as long as the driver is under the MBE/WBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it
is not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE subcontractor for convenience. This includes, but is
not limited to, instances in which the Contractor seeks to perform the work of the terminated
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with
the Contractor’s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute,
and the reason for the request. The Contractor must give the MBE/WBE subcontractor five (5)
business days to respond to the Contractor’s Notice of Intent to Request Termination and/or
Substitution. 1f the MBE/WBE subcontractor objects to the intended termination/substitution, the
MBE/WBE, within five (5) business days must advise the Contractor and the Department of the
reasons why the action should not be approved. The five-day notice period shall begin on the next
business day after written notice is provided to the MBE/WBE subcontractor.

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s
written approval based upon a finding of good cause for the proposed termination and/or
substitution. For purposes of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract
in a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the MBE/WBE subcontractor to perform its work
on the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s
reasonable, nondiscriminatory bond requirements;

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects
because of suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and
1,200 or applicable state law;

() The listed MBE/WBE subcontractor is not a responsible contractor;

(9) The listed MBE/WBE voluntarily withdraws from the project and provides written notice
of withdrawal;

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work
required;
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(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE
contractor is unable to complete its work on the contract;

Other documented good cause that compels the termination of the MBE/WBE
subcontractor. Provided, that good cause does not exist if the prime contractor seeks to
terminate a MBE/WBE it relied upon to obtain the contract so that the prime contractor
can self-perform the work for which the MBE/WBE contractor was engaged or so that
the prime contractor can substitute another MBE/WBE or non-MBE/WBE contractor
after contract award.

1)

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

(B)

Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an additional
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE
commitment to meet the Combined MBE/WBE Goal. A good faith effort will only be
required for removing a committed MBE/WBE if there were no additional MBE/WBEs
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was
terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting
the steps taken. Such documentation shall include, but not be limited to, the following:

1)

)

(3)
(4)

Copies of written notification to MBE/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

Efforts to negotiate with MBE/WBEsS for specific subbids including, at a minimum:

@ The names, addresses, and telephone numbers of MBE/WBEs who were
contacted.

(b) A description of the information provided to MBE/WBEs regarding the
plans and specifications for portions of the work to be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Decertification Replacement

1)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.
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2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor
shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another MBE/WBE subcontractor to perform at least the same
amount of work to meet the Combined MBE/WBE goal requirement. If a
MBE/WBE firm is not found to do the same amount of work, a good faith effort
must be submitted to NCDOT (see A herein for required documentation).

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact
on the contract amount, the Contractor shall seek additional participation by MBES/WBES unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBES/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by
the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.
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Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish
the Engineer a copy of the agreement. The documentation shall also indicate the percentage (60%
or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE/
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report
all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from further
bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.
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USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1 G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy. The required
operator certifications include possessing a current Federal Aviation Administration (FAA)
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with
the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS — Flight
Operation Approval Form and submit it to the Engineer for approval. All UAS operations shall
be approved by the Engineer prior to beginning the operations.

All contractors or subcontractors operating UAS shall have UAS specific general liability
insurance to cover all operations under this contract.

The use of UAS is at the Contractor’s discretion. No measurement or payment will be made for
the use of UAS. In the event that the Department directs the Contractor to utilize UAS, payment
will be in accordance with Article 104-7 Extra Work.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1G112D

Subsurface information is available on the roadway and structure portions of this project.

PORTABLE CONCRETE BARRIER - (Partial Payments for Materials):
(7-1-95) (Rev. 8-16-11) 1170-4 SP1 G121

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of
the delivered cost of portable concrete barrier, provided that these materials have been delivered
on the project and stored in an acceptable manner, and further provided the documents listed in
Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer.

The provisions of Subarticle 109-5(B) of the 2018 Standard Specifications will apply to the
portable concrete barrier.

REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials):
(7-1-95) (Rev. 8-16-11) 1205-10 SP1 G124

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of
the delivered cost of pavement marking tape, provided that these materials have been delivered on
or in the vicinity of the project, stored in an acceptable manner, not to exceed the shelf life
recommended by the manufacturer, and further provided the documents listed in
Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer.

The Contractor shall be responsible for the material and the satisfactory performance of the
material when used in the work.
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The provisions of Article 109-6 of the 2018 Standard Specifications will not apply to removable
pavement marking materials.

MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2018 Standard Specifications as follows:

Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last
sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail or
guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.

Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of
the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary, except
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work
covered by the various contract items. The provisions of Article 104-7, Extra Work, and Article
104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.

ELECTRONIC BIDDING:
(2-19-19) 101, 102, 103 SP1 G140

Revise the 2018 Standard Specifications as follows:

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1,
replace “Bid Express®” with “the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with
“via the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express®
miscellaneous folder within the .ebs” with “electronic submittal”.
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Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data
file of Expedite” with “electronic submittal file”

BID DOCUMENTATION:
(1-1-02) (Rev.8-18-15) 103 SP1 G142

General

The successful Bidder (Contractor) shall submit the original, unaltered bid documentation or
a certified copy of the original, unaltered bid documentation used to prepare the bid for this
contract to the Department within 10 days after receipt of notice of award of contract. Such
documentation shall be placed in escrow with a banking institution or other bonded document
storage facility selected by the Department.

The Department will not execute the contract until the original, unaltered bid documentation or
a certified copy of the original, unaltered bid documentation has been received by the Department.

Terms

Bid Documentation - Bid Documentation shall mean all written information, working papers,
computer printouts, electronic media, charts, and all other data compilations which contain or
reflect information, data, and calculations used by the Bidder in the preparation of the bid. The
term bid documentation includes, but is not limited to, contractor equipment rates, contractor
overhead rates, labor rates, efficiency or productivity factors, arithmetical calculations, and
quotations from subcontractors and material suppliers to the extent that such rates and quotations
were used by the Bidder in formulating and determining the bid. The term bid documentation also
includes any manuals, which are standard to the industry used by the Bidder in determining the
bid. Such manuals may be included in the bid documentation by reference. Such reference shall
include the name and date of the publication and the publisher. Bid Documentation does not
include bid documents provided by the Department for use by the Bidder in bidding on this project.
The Bid Documentation can be in the form of electronic submittal (i.e. thumb drive) or paper. If
the Bidder elects to submit the Bid Documentation in electronic format, the Department requires
a backup submittal (i.e. a second thumb drive) in case one is corrupted.

Contractor’s Representative - Officer of the Contractor’s company; if not an officer, the
Contractor shall supply a letter signed and notarized by an officer of the Contractor’s company,
granting permission for the representative to sign the escrow agreement on behalf of the
Contractor.

Escrow Agent - Officer of the select banking institution or other bonded document storage facility
authorized to receive and release bid documentation.

Escrow Agreement Information

A draft copy of the Escrow Agreement will be mailed to the Bidder after the notice of award for
informational purposes. The Bidder and Department will sign the actual Escrow Agreement at the
time the bid documentation is delivered to the Escrow Agent.
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Failure to Provide Bid Documentation

The Bidder’s failure to provide the original, unaltered bid documentation or a certified copy of the
original, unaltered bid documentation within 10 days after the notice of award is received may be
just cause for rescinding the award of the contract and may result in the removal of the Bidder
from the Department’s list of qualified bidders for a period of up to 180 days. Award may then be
made to the next lowest responsible bidder or the work may be readvertised and constructed under
the contract or otherwise, as the Department may decide.

Submittal of Bid Documentation

(A)  Appointment — Email specs@ncdot.gov or call 919.707.6900 to schedule an appointment.

(B)  Delivery - A representative of the Bidder shall deliver the original, unaltered bid
documentation or a certified copy of the original, unaltered bid documentation to the
Department, in a container suitable for sealing, within 10 days after the notice of award is
received.

(C)  Packaging — The container shall be no larger than 15.5 inches in length by 12 inches wide
by 11 inches high and shall be water resistant. The container shall be clearly marked on
the face and the back of the container with the following information: Bid Documentation,
Bidder’s Name, Bidder’s Address, Date of Escrow Submittal, Contract Number, TIP
Number if applicable, and County.

Affidavit

Bid documentation will be considered a certified copy if the Bidder includes an affidavit stating
that the enclosed documentation is an EXACT copy of the original documentation used by the
Bidder to determine the bid for this project. The affidavit shall also list each bid document with
sufficient specificity so a comparison may be made between the list and the bid documentation to
ensure that all of the bid documentation listed in the affidavit has been enclosed for escrow. The
affidavit shall attest that the affiant has personally examined the bid documentation, that the
affidavit lists all of the documents used by the Bidder to determine the bid for this project, and that
all bid documentation has been included. The affidavit shall be signed by a chief officer of the
company, have the person’s name and title typed below the signature, and the signature shall be
notarized at the bottom of the affidavit.

Verification

Upon delivery of the bid documentation, the Department's Contract Officer and the Bidder's
representative will verify the accuracy and completeness of the bid documentation compared to
the affidavit. Should a discrepancy exist, the Bidder's representative shall immediately furnish the
Department's Contract Officer with any other needed bid documentation. The Department's
Contract Officer upon determining that the bid documentation is complete will, in the presence of
the Bidder's representative, immediately place the complete bid documentation and affidavit in the
container and seal it. Both parties will deliver the sealed container to the Escrow Agent for
placement in a safety deposit box, vault, or other secure accommodation.


mailto:specs@ncdot.gov
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Confidentiality of Bid Documentation

The bid documentation and affidavit in escrow are, and will remain, the property of the Bidder.
The Department has no interest in, or right to, the bid documentation and affidavit other than to
verify the contents and legibility of the bid documentation unless the Contractor gives written
notice of intent to file a claim, files a written claim, files a written and verified claim, or initiates
litigation against the Department. In the event of such written notice of intent to file a claim, filing
of a written claim, filing a written and verified claim, or initiation of litigation against the
Department, or receipt of a letter from the Contractor authorizing release, the bid documentation
and affidavit may become the property of the Department for use in considering any claim or in
litigation as the Department may deem appropriate.

Any portion or portions of the bid documentation designated by the Bidder as a trade secret at the
time the bid documentation is delivered to the Department's Contract Officer shall be protected
from disclosure as provided by G.S. 132-1.2.

Duration and Use

The bid documentation and affidavit shall remain in escrow until 60 calendar days from the time
the Contractor receives the final estimate; or until such time as the Contractor:

(A)  Gives written notice of intent to file a claim,

(B)  Files a written claim,

(C)  Files a written and verified claim,

(D) Initiates litigation against the Department related to the contract; or
(E)  Authorizes in writing its release.

Upon the giving of written notice of intent to file a claim, filing a written claim, filing a written
and verified claim, or the initiation of litigation by the Contractor against the Department, or
receipt of a letter from the Contractor authorizing release, the Department may obtain the release
and custody of the bid documentation.

The Bidder certifies and agrees that the sealed container placed in escrow contains all of the bid
documentation used to determine the bid and that no other bid documentation shall be relevant or
material in litigation over claims brought by the Contractor arising out of this contract.

Release of Bid Documentation to the Contractor

If the bid documentation remains in escrow 60 calendar days after the time the Contractor receives
the final estimate and the Contractor has not filed a written claim, filed a written and verified claim,
or has not initiated litigation against the Department related to the contract, the Department will
instruct the Escrow Agent to release the sealed container to the Contractor.

The Contractor will be notified by certified letter from the Escrow Agent that the bid
documentation will be released to the Contractor. The Contractor or his representative shall
retrieve the bid documentation from the Escrow Agent within 30 days of the receipt of the certified
letter. If the Contractor does not receive the documents within 30 days of the receipt of the certified
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letter, the Department will contact the Contractor to determine final dispersion of the bid
documentation.

Payment

The cost of the escrow will be borne by the Department. There will be no separate payment for
all costs of compilation of the data, container, or verification of the bid documentation. Payment
at the various contract unit or lump sum prices in the contract will be full compensation for all
such costs.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve
months following the date of final acceptance of the work for maintenance and shall replace
such defective materials and workmanship without cost to the Department. The Contractor
will not be responsible for damage due to faulty design, normal wear and tear, for
negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair work
with the manufacturer. The Contractor’s responsibility shall be limited to the term of the
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by
the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not
parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

OUTSOURCING OQUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed
in the United States of America. No work shall be outsourced outside of the United States of
America.
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Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 04-01-19) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance with
Federal, State and Local ordinances and regulations, and manage the Quality Control
Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor
shall be Level 11 and responsible for ensuring the erosion and sediment control/stormwater
plan is adequately implemented and maintained on the project and for conducting the
quality control program. The Certified Supervisor shall be on the project within 24 hours
notice from initial exposure of an erodible surface to the project’s final acceptance.
Perform the following duties:

Q) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.
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()

(@)

(b)
(©)
(d)
(€)

()

(9)
(h)
(i)

)
(k)

Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at each
stage of the work.

Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

Implement the erosion and sediment control/stormwater site plans
requested.

Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory agencies
on resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management Practices.
These practices shall include temporary and permanent groundcover and be
properly updated to reflect necessary plan and field changes for use and
review by Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references NCG010000,
General Permit to Discharge Stormwater under the NPDES, and states that the
Department shall incorporate the applicable requirements into its delegated Erosion
and Sediment Control Program for construction activities disturbing one or more
acres of land. The Department further incorporates these requirements on all
contracted bridge and culvert work at jurisdictional waters, regardless of size.
Some of the requirements are, but are not limited to:

(@)

Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance, construction
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants,
hydraulic fluids, any other petroleum products, and sanitary waste.
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(3)

(b)

(©)

(d)
(€)
()

(9)
(h)

(i)

Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours
after a rainfall event of greater than 1.0 inch that occurs within a 24 hour
period. Additional monitoring may be required at the discretion of Division
of Water Resources personnel if the receiving stream is 303(d) listed for
turbidity and the project has had documented problems managing turbidity.
Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall amounts
and dates.

Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(a)
(b)
(©)

(d)
(€)

(f)

(9)
(h)
(i)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper erosion
and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section
basis.

Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.
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(B)

(©)

(D)

() The Contractor’s quality control and inspection procedures shall be subject
to review by the Engineer. Maintain NPDES inspection records and make
records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

1) Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level 11
Foreman. This person shall be onsite whenever construction activities as described above
are taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the
following erosion and sediment control/stormwater crew:

1) Seeding and Mulching

2 Temporary Seeding

3) Temporary Mulching

4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas

If a Level 1| Certified Installer is not onsite, the Contractor may substitute
a Level 1l Foreman for a Level | Installer, provided the Level 1l Foreman is not tasked to
another crew requiring Level 11 Foreman oversight.

Certified Designer - Include the certification number of the Level I11-B Certified Designer
on the erosion and sediment control/stormwater component of all reclamation plans and if
applicable, the certification number of the Level 111-A Certified Designer on the design of
the project erosion and sediment control/stormwater plan.
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Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes
in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV),
or Cease and Desist Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H)  Dismissal from a company for any of the above reasons.
M Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days
after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
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will result in a waiver of all future appeal rights regarding the adverse action taken. The certificant
will not be allowed to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension period,
prior to having the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct compensation
will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to natural
background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2018 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
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represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the
stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results superseding
the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address
water quality standards. Tier | Methods include stilling basins which are standard compensatory
BMPs. Other Tier | methods are noncompensatory and shall be used when needed to meet the
stream turbidity standards. Tier Il Methods are also noncompensatory and are options that may
be needed for protection of rare or unique resources or where special environmental conditions
exist at the site which have led to additional requirements being placed in the DWQ’s 401
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a
DOT Reclamation Plan’s Environmental Assessment for the specific site. Should the Contractor
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental
conditions, Tier 11 Methods may be required by regulators on a case by case basis per supplemental
agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan
and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface
water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.
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AWARD OF CONTRACT:

Revise the 2018 Standard Specifications as follows:

Page 1-23, Subarticle 103-4 (A) General, first paragraph, replace the 3" and 4™ sentences
with the following:

Where award is to be made, the notice of award will be issued within 60 days after the opening of
bids or upon issuance of any necessary debt instrument, whichever is later, but not to exceed 120
days; except with the consent of the lowest responsible bidder the decision to award the contract
to such bidder may be delayed for as long a time as may be agreed upon by the Department and
such bidder. In the absence of such agreement, the lowest responsible bidder may withdraw his
bid at the expiration of 120 days without penalty if no notice of award has been issued.
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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD IlI1:
(4-6-06) (Rev.8-18-15) 200 SP2 R02B

Perform clearing on this project to the limits established by Method “III” shown on Standard
Drawing No. 200.03 of the 2018 Roadway Standard Drawings. Conventional clearing methods
may be used except where permit drawings or conditions have been included in the proposal which
require certain areas to be cleared by hand methods.

TEMPORARY CROSSOVERS AND TEMPORARY WIDENING:
(7-1-95) (Rev. 11-19-13) 1101 SP2 R30B(Rev)

Construct temporary crossovers and temporary widening required on this project in accordance
with the typical sections in the plans, the traffic control plans and as directed.

After the temporary crossovers and temporary widening areas have served their purpose, remove
the portions deemed unsuitable for use as a permanent part of the project as directed by the
Engineer. Salvage and stockpile the incidental stone base removed from the widening areas at
locations within the right of way, as directed by the Engineer, for removal by State Forces. Place
pavement and earth material removed from the crossovers and widening areas in embankments or
dispose of in waste areas furnished by the Contractor.

Incidental stone base and earth material that is removed will be measured and will be paid at the
contract unit price per cubic yard for Unclassified Excavation. Pavement that is removed will be
measured and will be paid at the contract unit price per square yard for Removal of Existing
Pavement. Pipe culverts removed from the crossovers and widening areas remain the property of
the Contractor. Pipe culverts that are removed will be measured and will be paid at the contract
unit price per linear foot for Pipe Removal. Payment for the construction of the crossovers and
widening areas will be made at the contract unit prices for the various items involved.

Such prices and payments will be full compensation for constructing the crossovers and widening
areas and for the work of removing, salvaging, and stockpiling incidental stone base; removing
pipe culverts; and for placing earth material and pavement in embankments or disposing of earth
material and pavement in waste areas.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235, 560 SP2R45B

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications.

Measurement and Payment

When the Contractor elects to obtain material from an area located beneath a proposed fill sections
which does not require excavation for any reason other than to generate acceptable shoulder and
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fill slope material, the work of performing the excavation will be considered incidental to the item
of Borrow Excavation or Shoulder Borrow. If there is no pay item for Borrow or Shoulder Borrow
in the contract, this work will be considered incidental to Unclassified Excavation. Stockpile the
excavated material in a manner to facilitate measurement by the Engineer. Fill the void created
by the excavation of the shoulder and fill slope material with suitable material. Payment for
material used from the stockpile will be made at the contract unit price for Borrow Excavation or
Shoulder Borrow. If there is no pay item for Borrow Excavation or Shoulder Borrow, then the
material will be paid for at the contract unit price for Unclassified Excavation. The material used
to fill the void created by the excavation of the shoulder and fill slope material will be made at the
contract unit price for Unclassified Excavation, Borrow Excavation, or Shoulder Borrow,
depending on the source of the material.

Material generated from undercut excavation, unclassified excavation or clearing and grubbing
operations that is placed directly on shoulders or slope areas, will not be measured separately for
payment, as payment for the work requiring the excavation will be considered adequate
compensation for depositing and grading the material on the shoulders or slopes.

When undercut excavation is performed at the direction of the Engineer and the material excavated
is found to be suitable for use as shoulder and fill slope material, and there is no area on the project
currently prepared to receive the material generated by the undercut operation, the Contractor may
construct a stockpile for use as borrow at a later date. Payment for the material used from the
stockpile will be made at the contract unit price for Borrow Excavation or Shoulder Borrow.

When shoulder material is obtained from borrow sources or from stockpiled material, payment for
the work of shoulder construction will be made at the contract unit price per cubic yard for Borrow
Excavation or Shoulder Borrow in accordance with the applicable provisions of Section 230 or
Section 560 of the 2018 Standard Specifications.

SHOULDER RECONSTRUCTION PER SHOULDER MILE:
(1-18-00) (Rev. 8-21-12) 560 SP1 RO7AR(Rev)

Description

This work consists of reconstructing each shoulder (including median shoulders as applicable) in
accordance with Standard Drawing No. 560.01 and 560.02 of the 2018 Roadway Standard
Drawings except that the rate of slope and width will be as shown on typical section, or to the
existing shoulder point, whichever is nearer, as long as the desired typical is achieved. This work
shall be performed immediately after the resurfacing operations are complete as directed by the
Engineer.

Materials
The Contractor shall furnish all material necessary for the construction of the shoulders.

The Contractor is required to use Aggregate Shoulder Borrow (ASB). ASB shall meet the
following gradation:

Sieve Percent Passing
11/2" 100
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1/2" 55-95
#4 35-74
Construction Methods

Obtain material from within the project limits or approved source. Prior to adding ASB, the
existing shoulder shall be scarified to provide the proper bond and shall be compacted to the
satisfaction of the Engineer.

Any excess material generated by the shoulder reconstruction shall be disposed of by the
Contractor in an approved disposal site.

Measurement and Payment

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that
have been reconstructed. Measurement will be made along the surface of each shoulder to the
nearest 0.01 of a mile. Such price will include disposing of any excess material in an approved
disposal site, and for all labor, tools, equipment, and incidentals necessary to complete the work.
Aggregate Shoulder Borrow will be measured and paid at the contract unit price per ton.

Where ASB is used, seeding and mulching will not be required.

Payment will be made under:

Pay Item Pay Unit

Shoulder Reconstruction Shoulder Mile

Aggregate Shoulder Borrow Ton
FLOWABLE FILL:

(9-17-02) (Rev 1-17-12) 300, 340, 1000, 1530, 1540, 1550 SP3 R30
Description

This work consists of all work necessary to place flowable fill in accordance with these provisions,
the plans, and as directed.

Materials

Refer to Division 10 of the 2018 Standard Specifications.

Item Section
Flowable Fill 1000-6

Construction Methods
Discharge flowable fill material directly from the truck into the space to be filled, or by other

approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
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flowable fill.

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is included
in the contract, Flowable Fill will be measured in cubic yards and paid as the actual number of
cubic yards that have been satisfactorily placed and accepted. Such price and payment will be full
compensation for all work covered by this provision including, but not limited to, the mix design,
furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:

Pay Item Pay Unit
Flowable Fill Cubic Yard

POLYPROPYLENE CULVERT PIPE:
(8-20-19) 305,310 SP3 R35

Revise the 2018 Standard Specifications as follows:
Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:

Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe,
aluminized corrugated steel pipe, HDPE pipe, Polypropylene Pipe, or PVC pipe in accordance
with the following requirements.

Page 3-5, Article 305-2 MATERIALS, add the following after line 16:

Item Section
Polypropylene Pipe 1032-9

Page 3-6, Article 310-2 MATERIALS, add the following after line 9:

Item Section
Polypropylene Pipe 1032-9

Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second
paragraph with the following:

Where shown in the plans, side drain pipe may be Class Il reinforced concrete pipe, aluminized
corrugated steel pipe, corrugated aluminum alloy pipe, polypropylene pipe, HDPE pipe or PVC

pipe.

Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the
following:

Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel
pipe, polypropylene pipe, and HDPE smooth lined corrugated plastic pipe.
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Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14:

Pay Item Pay Unit
__" Polypropylene Pipe Linear Foot

Page 10-60, add Article 1032-9:

(A)

(B)

(©

General

Use polypropylene pipe from sources participating in the Department’s Polypropylene Pipe
QA/QC Program. A list of participating sources is available from the Materials and Tests
Unit. The Department will remove a manufacturer of polypropylene pipe from this
program if the monitoring efforts indicated that non-specification material is being
provided or test procedures are not being followed.

Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or
ASTM F2881 or ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP.

End Treatments, Pipe Tees and Elbows

End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM
F2764, Section 6.6.

Marking

Clearly mark each section of pipe, end section, tee and elbow and other accessories
according to the Department’s Polypropylene Pipe QC/QA Program:

(1) AASHTO or ASTM Designation
(2) The date of manufacture
(3) Name or trademark of the manufacturer

When polypropylene pipe, end sections, tees and elbows have been inspected and accepted
a sticker will be applied to the inside of the pipe. Do no use pipe sections, flared end
sections, tees or elbows which do not have this seal of approval.

REINFORCED CONCRETE PIPE CULVERT (CONTRACTOR DESIGN):

(10-20-09) SPI3-06

Description

This work consists of the design, manufacture and installation of reinforced concrete pipes in
locations that require fill heights greater than 40 feet and less than or equal to 80 feet.
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Materials

(A)

(B)

Design

When the design of a reinforced concrete pipe is required in the contract plans, design the
reinforced concrete pipe in accordance with the current edition of the AASHTO LRFD
Bridge Design Specifications. Provide the diameter of pipe as indicated on the plans and
manufacture the pipe in accordance with ASTM C 1417. Provide a reinforced concrete
pipe that meets the requirements of Section 1032-6(B), Section 1077 and any other
applicable parts of the Standard Specifications.

The design of the reinforced concrete pipe is the responsibility of the Contractor and is
subject to review, comments and approval. Submit two sets of detailed plans for review.
Include all details in the plans, including the size and spacing of the required reinforcement
necessary to fabricate the reinforced concrete pipe. Include checked design calculations
for the reinforced concrete pipe. Have a North Carolina Registered Professional Engineer
seal the plans and design calculations. After the plans are reviewed and, if necessary, the
corrections made, submit one set of reproducible tracings on 22 inch x 34 inch sheets to
become part of the contract plans.

Reinforced Concrete Pipe Sections
1) Class

Reinforced concrete pipe sections manufactured in accordance with this Special
Provision are designated by inside pipe diameter and design earth cover.

2) Design Criteria

The design of the reinforced concrete pipe shall be in accordance with Article
12.10.4.2 “Direct Design Method” of the current edition of the AASHTO LRFD
Bridge Design Specifications. The following assumptions shall be used in the
design calculations:

NCDOT Criteria for Direct Design Method
Process and Material Factors,
Radial Tension, Fr,=1.0
Shear Strength, F\,=1.0
Design Concrete Strength - ¢
5,000 psi < f°¢ < 7,000 psi
Heger Pressure Distribution - Type 2 Installation
Vertical Arching Factor = 1.40
Horizontal Arching Factor = 0.40
Soil Unit Weight = 120 Ib/ft®
Depth of Fluid = Inside Pipe Diameter
Minimum Concrete Cover = 1.00”
Crack Control = 0.90 (maximum)
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(C)  Joints

Produce the reinforced concrete pipe sections with spigot and bell ends. Design and form
the ends of the pipe section so, when the sections are laid together, they make a continuous
line of pipe with a smooth interior free of appreciable irregularities in the flow line, and
compatible with the permissible variations given in Standard Specifications and ASTM C
1417.

(D)  Manufacture

In addition to the requirements of the Standard Specifications and ASTM C 1417, devices
or holes are permitted in each pipe section for the purpose of handling and placement.
Submit details of handling devices or holes for approval and do not cast any concrete until
approval is granted. Remove all handling devices flush with concrete surfaces as directed.
Fill holes in a neat and workmanlike manner with an approved non-metallic non-shrink
grout, concrete or plug.

Measurement and Payment
" R.C. Pipe Culvert (Contractor Design) will be measured and paid for in linear feet.
Such price and payment will be full compensation for all work and will include, but not be
limited to, furnishing all labor, materials, equipment and other incidentals necessary to
complete this work.

Payment will be made under:

Pay Item Pay Unit

___”R.C. Pipe Culvert (Contractor Design) Linear Feet
BRIDGE APPROACH FILLS:

(10-19-10) (Rev. 1-16-18) 422 SP4 RO2A
Description

Bridge approach fills consist of backfilling behind bridge end bents with select material or
aggregate to support all or portions of bridge approach slabs. Install drains to drain water from
bridge approach fills and geotextiles to separate approach fills from embankment fills, ABC and
natural ground as required. For bridge approach fills behind end bents with mechanically
stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall
reinforcement connected to end bent caps. Construct bridge approach fills in accordance with the
contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 or 422.02 or
Roadway Detail Drawing No. 422D10.

Define bridge approach fill types as follows:

Approach Fills — Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos.
422.01 or 422.02 or Roadway Detail Drawing No. 422D10;

Standard Approach Fill — Type | Standard Bridge Approach Fill in accordance with 2018
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Roadway Standard Drawing No. 422.01;

Modified Approach Fill — Type 1l Modified Bridge Approach Fill in accordance with 2018
Roadway Standard Drawing No. 422.02 and

Reinforced Approach Fill — Type 11l Reinforced Bridge Approach Fill in accordance with
Roadway Detail Drawing No. 422D10.

Materials

Refer to Division 10 of the 2018 Standard Specifications.

Item Section
Geotextiles, Type 1 1056
Portland Cement Concrete 1000
Select Materials 1016
Subsurface Drainage Materials 1044

Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads. Use
Class V or Class VI select material for standard and modified approach fills. For an approach fill
behind a bridge end bent with an MSE abutment wall, backfill the reinforced approach fill with
the same aggregate type approved for the reinforced zone in the accepted MSE wall submittal. For
MSE wall aggregate, reinforcement and connector materials, see the Mechanically Stabilized
Earth Retaining Walls provision. Provide PVC pipes, fittings and outlet pipes for subsurface
drainage materials. For PVC drain pipes, use pipes with perforations that meet AASHTO M 278.

Construction Methods

Excavate as necessary for approach fills in accordance with the contract. Notify the Engineer
when foundation excavation is complete. Do not place separation geotextiles or aggregate until
approach fill dimensions and foundation material are approved.

For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap
backwalls within 3" of locations shown in the accepted MSE wall submittals. Install MSE wall
reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE
wall submittals. If a reinforced approach fill is designed with geogrid reinforcement embedded in
an end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in place,
reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from damage.
Before placing aggregate, pull geosynthetic reinforcement taut so that it is in tension and free of
kinks, folds, wrinkles or creases.

Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or
other approved methods. Overlap adjacent separation geotextiles at least 18" with seams oriented
parallel to the roadway centerline. Hold geotextiles in place with wire staples or anchor pins as
needed. Contact the Engineer when existing or future obstructions such as foundations,
pavements, pipes, inlets or utilities will interfere with separation geotextiles or MSE wall
reinforcement.
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Install continuous perforated PVC drain pipes with perforations pointing down in accordance with
2018 Roadway Standard Drawing Nos. 422.01 or 422.02. Connect drain pipes to outlet pipes just
beyond wing walls. Connect PVC pipes, fittings and outlet pipes with solvent cement in
accordance with Article 815-3 of the 2018 Standard Specifications and place outlet pads in
accordance with 2018 Roadway Standard Drawing No. 815.03.

Install drain pipes so water drains towards outlets. If the groundwater elevation is above drain
pipe elevations, raise drains up to maintain positive drainage towards outlets. Place pipe sleeves
in or under wing walls so water drains towards outlets. Use sleeves that can withstand wing wall
loads.

Place select material or aggregate in 8" to 10" thick lifts. Compact fine aggregate for reinforced
approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except
compact fine aggregate to a density of at least 98%. Compact select material for standard or
modified approach fills and coarse aggregate for reinforced approach fills with a vibratory
compactor to the satisfaction of the Engineer. Do not displace or damage geosynthetics, MSE wall
reinforcement or drains when placing and compacting select material or aggregate. End dumping
directly on geosynthetics is not permitted. Do not operate heavy equipment on geosynthetics or
drain pipes until they are covered with at least 8" of select material or aggregate. Replace any
damaged geosynthetics or drains to the satisfaction of the Engineer. When approach fills extend
beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as
shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No.
422D10.

Measurement and Payment

Type | Standard Approach Fill, Station | Type Il Modified Approach Fill, Station __ and
Type 111 Reinforced Approach Fill, Station __ will be paid at the contract lump sum price. The
lump sum price for each approach fill will be full compensation for providing labor, tools,
equipment and approach fill materials, excavating, backfilling, hauling and removing excavated
materials, installing geotextiles and drains, compacting backfill and supplying select material,
aggregate, separation geotextiles, drain pipes, pipe sleeves, outlet pipes and pads and any
incidentals necessary to construct approach fills behind bridge end bents.

The contract lump sum price for Type 11l Reinforced Approach Fill, Station _ will also be full
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not
designing MSE wall reinforcement and connectors. The cost of designing reinforcement and
connectors for reinforced approach fills behind bridge end bents with MSE abutment walls will be
incidental to the contract unit price for MSE Retaining Wall No. __.

Payment will be made under:

Pay Item Pay Unit
Type | Standard Approach Fill, Station Lump Sum
Type 11 Modified Approach Fill, Station Lump Sum

Type 111 Reinforced Approach Fill, Station Lump Sum
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ALTERNATE BRIDGE APPROACH FILLS FOR INTEGRAL ABUTMENTS:
(1-16-18) 422 SP4 R02B

Description

At the Contractors option, use Type A Alternate Bridge Approach Fills instead of Type | or 1l
Bridge Approach Fills to support bridge approach slabs for integral bridge abutments. An alternate
bridge approach fill consists of constructing an approach fill with a temporary geotextile wall
before placing all or a portion of the concrete for the backwall and wing walls of the integral end
bent cap. The temporary geotextile wall is designed for a crane surcharge, remains in place and
aligned so the wall face functions as a form for the end bent cap backwall and wing walls. Install
drains, welded wire facing and geotextiles and backfill approach fills and temporary walls with
select material as required. Define “geotextiles” as separation or reinforcement geotextiles,
“temporary wall” as a temporary geotextile wall and “alternate approach fill” as a Type A Alternate
Bridge Approach Fill in accordance with 2018 Roadway Standard Drawing No. 422.03.

Materials

Refer to Division 10 of the 2018 Standard Specifications.

Item Section
Geotextiles 1056
Portland Cement Concrete 1000
Select Materials 1016
Subsurface Drainage Materials 1044
Welded Wire Reinforcement 1070-3

For temporary walls, use welded wire reinforcement for welded wire facing and Type 5 geotextile
for reinforcement geotextiles. Use Type 5 geotextile with lengths and an ultimate tensile strength
as shown in 2018 Roadway Standard Drawing No. 422.03. Provide Type 1 geotextile for
separation geotextiles and Class B concrete for outlet pads. Use Class V or Class V1 select material
for alternate approach fills and temporary walls. Provide PVC pipes, fittings and outlet pipes for
subsurface drainage materials. For PVC drain pipes, use pipes with perforations that meet
AASHTO M 278.

Construction Methods

Excavate as necessary for alternate approach fills and temporary walls in accordance with the
contract. Notify the Engineer when foundation excavation is complete. Do not place geotextiles
until approach fill dimensions and foundation material are approved.

Install geotextiles as shown in 2018 Roadway Standard Drawing No. 422.03. Attach separation
geotextiles to end bent cap backwalls and wing walls as needed with adhesives, tapes or other
approved methods. Overlap adjacent geotextiles at least 18" with seams oriented parallel to the
roadway centerline. Hold geotextiles in place with wire staples or anchor pins as needed. Contact
the Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or
utilities will interfere with geotextiles.

Install continuous perforated PVVC drain pipes with perforations pointing down in accordance with
2018 Roadway Standard Drawing No. 422.03. Connect drain pipes to outlet pipes just beyond
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wing walls. Connect PVC pipes, fittings and outlet pipes with solvent cement in accordance with
Avrticle 815-3 of the 2018 Standard Specifications and place outlet pads in accordance with 2018
Roadway Standard Drawing No. 815.03.

Install drain pipes so water drains towards outlets. If the groundwater elevation is above drain
pipe elevations, raise drains up to maintain positive drainage towards outlets. Place pipe sleeves
in or under wing walls so water drains towards outlets. Use sleeves that can withstand wing wall
loads.

At the Contractor’s option, construct bottom portion of integral end bents before temporary walls
as shown in 2018 Roadway Standard Drawings No. 422.03. Erect and set welded wire facing so
facing functions as a form for the end bent cap backwall. Place welded wire facing adjacent to
each other in the horizontal and vertical directions to completely cover the temporary wall face.
Stagger welded wire facing to create a running bond by centering facing over joints in the row
below.

Wrap reinforcement geotextiles at the temporary wall face in accordance with 2018 Roadway
Standard Drawing No. 422.03 and cover geotextiles with at least 3" of select material. Place layers
of reinforcement geotextiles within 3" of locations shown in 2018 Roadway Standard Drawing
No. 422.03. Before placing select material, pull reinforcement geotextiles taut so they are in
tension and free of kinks, folds, wrinkles or creases. Install reinforcement geotextiles with the
direction shown in 2018 Roadway Standard Drawing No. 422.03. Do not splice or overlap
reinforcement geotextiles so seams are parallel to the temporary wall face.

Place select material in 8" to 10" thick lifts and compact select material with a vibratory compactor
to the satisfaction of the Engineer. Do not displace or damage geotextiles or drains when placing
and compacting select material. End dumping directly on geotextiles is not permitted. Do not
operate heavy equipment on geotextiles or drain pipes until they are covered with at least 8" of
select material. Replace any damaged geotextiles or drains to the satisfaction of the Engineer.
When alternate approach fills extend beyond bridge approach slabs, wrap separation geotextiles
over select material as shown in 2018 Roadway Standard Drawing No. 422.03.

Temporary walls are designed for a surcharge pressure in accordance with 2018 Roadway Standard
Drawing No. 422.03. If the crane surcharge will exceed the wall design, contact the Engineer
before positioning the crane over reinforcement geotextiles.

Measurement and Payment

Alternate approach fills will be paid at the contract lump sum for either Type | Standard Approach
Fill, Station ____ or Type Il Modified Approach Fill, Station ___ based on the approach fill type
that the alternate approach fill is replacing. The lump sum price for each approach fill will be full
compensation for providing labor, tools, equipment and alternate approach fill materials,
excavating, backfilling, hauling and removing excavated materials, constructing temporary walls,
installing wall facing, geotextiles and drains, compacting backfill and supplying select material,
separation and reinforcement geotextiles, welded wire facing, drain pipes, pipe sleeves, outlet
pipes and pads and any incidentals necessary to construct alternate approach fills for integral
abutments.
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AUTOMATED FINE GRADING:
(1-16-96) 610 SP5 R05

On mainline portions and ramps of this project, prepare the subgrade and base beneath the
pavement structure in accordance with the applicable sections of the 2018 Standard Specifications
except use an automatically controlled fine grading machine using string lines, laser controls or
other approved methods to produce final subgrade and base surfaces meeting the lines, grades and
cross sections required by the plans or established by the Engineer.

No direct payment will be made for the work required by this provision as it will be considered
incidental to other work being paid for by the various items in the contract.

AGGREGATE SUBGRADE:
(5-15-18) 505 SP5 R8

Revise the 2018 Standard Specifications as follows:
Page 5-8, Article 505-1 DESCRIPTION, lines 4-6, replace the paragraph with the following:

Construct aggregate subgrades in accordance with the contract. Install geotextile for soil
stabilization and place Class IV subgrade stabilization at locations shown in the plans and as
directed.

Undercut natural soil materials if necessary to construct aggregate subgrades. Define “subbase”
as the portion of the roadbed below the Class 1V subgrade stabilization. For Type 2 aggregate
subgrades, undercut subbases as needed. The types of aggregate subgrade with thickness and
compaction requirements for each are as shown below.

Type 1 — A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted
to 92% of AASHTO T 180 as modified by the Department or to the highest density that can be
reasonably obtained.

Type 2 — An 8 inch thick aggregate subgrade on a proof rolled subbase with Class 1V subgrade
stabilization compacted to 97% of AASHTO T 180 as modified by the Department.

Page 5-8, Article 505-3 CONSTRUCTION METHODS, line 12, insert the following after the
first sentence of the first paragraph:

For Type 2 aggregate subgrades, proof roll subbases in accordance with Section 260 before
installing geotextile for soil stabilization.

Page 5-8, Article 505-3 CONSTRUCTION METHODS, lines 16-17, replace the last sentence
of the first paragraph with the following:

Compact ABC as required for the type of aggregate subgrade constructed.

Page 5-8, Article 505-4 MEASUREMENT AND PAYMENT, line 26, insert the following after
the last sentence of the first paragraph:

Undercut Excavation of natural soil materials from subbases for Type 2 aggregate subgrades will



C204368 R-3421A, R-3421B R-13 Richmond County

be measured and paid in accordance with Article 225-7 or 226-3. No measurement will be made
for any undercut excavation of fill materials from subbases.

STABILIZATION OF COASTAL PLAIN SANDS:
(11-18-14) 510 SP5 R12

Description

As directed by the Engineer, stabilize sandy subgrade material with Class IV aggregate to prevent
rutting of the subgrade prior to paving directly on the subgrade. Remove material as needed in cut
areas prior to placing the Class IV aggregate.

Materials

Refer to Division 10.

ltem Section
Select Material, Class IV 1016

Use Class IV Select Material for Class IV Aggregate Stabilization.

Construction Methods

Class 1V Aggregate Stabilization

As directed by the Engineer, place aggregate by end dumping aggregate on approved subgrade
soils to provide a working platform and reduce wheel rutting of subgrade material. Place the Class
IV aggregate stabilization to a thickness of 2 to 3 inches.

Maintenance

Maintain aggregate stabilization in an acceptable condition and minimize the use of heavy
equipment on aggregate in order to avoid damaging the subgrade. Provide and maintain drainage
ditches and drains as required to prevent entrapping water in aggregate stabilization.
Measurement and Payment

Class IV Aggregate Stabilization will be measured and paid in tons. Aggregate will be measured
by weighing in trucks in accordance with Article 106-7. The contract unit price for Class IV
Aggregate Stabilization will be full compensation for furnishing, hauling, handling, placing,

mixing, compacting and maintaining aggregate.

The work to excavate material to place Class IV Aggregate Stabilization below subgrade is
considered incidental to the work of placing the aggregate and no separate payment will be made.

Payment will be made under:

Pay Item Pay Unit
Class IV Aggregate Stabilization Ton
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CLASS IV SUBGRADE STABILIZATION IN LIEU OF CHEMICAL STABILIZATION:
(6-16-15) (Rev. 5-15-18) 501, 542 SP5 R17

Description

In lieu of chemical stabilization, provide Class IV subgrade stabilization by replacing 8 inches of
subgrade soils with geotextile and Class IV select material. This substitution is allowed in full
typical section width and cannot result in chemically stabilized sections less than 1,000 feet in
length, unless otherwise approved by the Engineer. This substitution is not allowed for chemically
stabilized sections with geotextile for pavement stabilization. Notify the Engineer at least 30 days
in advance of starting Class IV subgrade stabilization in lieu of chemical stabilization. Define
“subbase” as the portion of the roadbed below the Class IV subgrade stabilization.

Materials

Refer to the 2018 Standard Specifications.

Item Section
Geotextile for Soil Stabilization, Type 4 1056
Select Material, Class IV 1016

Use Class IV select material for Class IV subgrade stabilization.
Construction Methods

Before placing geotextile for soil stabilization below Class IV subgrade stabilization, proof roll
subbases in accordance with Section 260 of the Standard Specifications. Install geotextile for soil
stabilization in accordance with Article 270-3 in the 2018 Standard Specifications. Place, compact
and maintain Class IV subgrade stabilization in accordance with Article 505-3 of the 2018
Standard Specifications for a Type 2 aggregate subgrade.

Measurement and Payment

Class IV Subgrade Stabilization in Lieu of Chemical Stabilization will be paid at the prices
established in the contract that relate to the chemical stabilization type that is being replaced (lime
or cement). No direct payment will be made for additional excavation required to accommodate
this alternate.

The total amount paid for this subgrade stabilization alternative will be limited to the contract
amounts per square yard for replacement for Portland cement or lime, theoretical tons of Portland
cement or lime replaced, mixing of cement or lime, and theoretical gallons of asphalt curing seal
replaced at the rate of 0.15 gallons per square yard.

A supplement agreement will be executed prior to starting the work to create a square yard price
for the Class IV Subgrade Stabilization in Lieu of Chemical Stabilization and deleting the
guantities associated with the work being replaced.
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of
the 2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 523.21 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on August 1, 2019.

MILLING ASPHALT PAVEMENT:
(1-15-19) 607 SP6 R59

Revise the 2018 Standard Specifications as follows:

Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article
and replace with the following:

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing
stations mounted on the milling machine at a length of at least 24 feet.

OPEN GRADED ASPHALT FRICTION COURSE, PERMEABLE ASPHALT

DRAINAGE COURSE, AND ULTRA-THIN BONDED WEARING COURSE:
(4-17-12)(Rev. 12-15-15) 609, 610 SP6 R62

When producing and constructing open graded asphalt friction course, permeable asphalt drainage
course, and ultra-thin bonded wearing course revise the 2018 Standard Specifications as follows:

Page 6-9, Subarticle 609-6(B) Required Sampling and Testing Frequencies, delete the third
paragraph and replace with the following:

Sample and test the completed mixture from each mix design per plant per year at the following
minimum frequency during mix production:

Accumulative Production Increment  Number of Samples per Increment
500 tons 1
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Page 6-9, Subarticle 609-6(C) Control Charts, delete the second paragraph and replace with the
following:

Record the following data on the standardized control charts and in accordance with the
requirements of Section 7.4 of the Asphalt QMS Manual:

@ Aggregate Gradation Test Results:

12.5 mm (Types P57 & FC-2 Mod. Only)
9.5 mm (Excluding Type P57)

4,75 mm

2.36 mm

0.075 mm Sieves

orwdPE

(b)  Binder Content, %, Py

Page 6-10, Subarticle 609-6(D) Control Limits, Table 609-1 CONTROL LIMITS, replace
with the following:

Mix Control Criteria Target Source Moving Individual
Average Limit
Limit
12.5 mm Sieve (Types P57 & FC-2 Mod) JMF +4.0 +8.0
9.5 mm Sieve (Excluding Type P57) JMF +4.0 +8.0
4.75 mm Sieve JMF +4.0 +8.0
2.36 mm Sieve JMF +4.0 +8.0
0.075 mm Sieve JMF +1.5 +25
Binder Content JMF +0.3 +0.7
TSR (Ultra-thin Only) Min. Spec. Limit - - 15%

Page 6-12, Subarticle 609-6(F) Allowable Retesting for Mix Deficiencies,
Table 609-2 RETEST LIMITS FOR MIX DEFICIENCIES, replace with the following:

TABLE 609-2
RETEST LIMITS FOR MIX DEFICIENCIES

Property Limit
% Binder Content by more than + 1.0%
12.5 mm Sieve (Types P 57 & FC-2 Mod) by more than + 9.0%
9.5 mm Sieve (Excluding Type P 57) by more than + 9.0%
4.75 mm sieve by more than + 9.0%
2.36 mm sieve by more than + 9.0%
0.075 mm sieve by more than + 3.0%
TSR (Ultra-thin only) by more than -15%

from Specification limit
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Page 6-14, Article 609-9 QUALITY ASSURANCE, Table 609-3 LIMITS OF PRECISION
FOR TEST RESULTS, replace with the following:

TABLE 609-3
LIMITS OF PRECISION FOR TEST RESULTS
Mix Property Limits of Precision
12.5 mm Sieve (Types P 57 & FC-2 Mod. Only) +6.0%
9.5 mm Sieve (Excluding Type P 57) +5.0%
4.75 mm Sieve +5.0%
2.36 mm Sieve +5.0%
0.075 mm Sieve +2.0%
Asphalt Binder Content + 0.5%
TSR (Ultra-thin HMA Only) +15.0%

Page 6-16, Article 610-3, COMPOSITION OF MIXTURES (MIX DESIGN AND JOB MIX
FORMULA), line 30, add the following at the end of the sixth paragraph:

For OGAFC, the maximum percent of binder contributed from RAS or a combination of RAS and
RAP is 18%.

OPEN GRADED ASPHALT FRICTION COURSE:
(1-15-19) 650 SP6 R63

Revise the 2018 Standard Specifications as follows:

Page 6-37, Article 650-5, CONSTRUCTION METHODS, lines 2-4, delete items (A) and (B)
and replace with the following:

(A)Use Asphalt Binder Grade PG 58-28, Grade PG 64-22 tack coat material, or an approved
non-tracking hot-applied (NTHA) asphalt tack coat material.

(B) Uniformly apply the asphalt binder tack coat material at an applied rate of 0.06 to 0.08
gal/sy, or as directed. Uniformly apply the NTHA asphalt tack coat material at a rate of
0.10 to 0.14 gal/sy, or as directed.

ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the
following:

TABLE 609-3
LIMITS OF PRECISION FOR TEST RESULTS
Mix Property Limits of Precision
25.0 mm sieve (Base Mix) +10.0%
19.0 mm sieve (Base Mix) +10.0%

12.5 mm sieve (Intermediate & Type P-57) +6.0%
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9.5 mm sieve (Surface Mix) +5.0%
4.75 mm sieve (Surface Mix) +5.0%
2.36 mm sieve (All Mixes, except S4.75A) +5.0%
1.18 mm sieve (S4.75A) +5.0%
0.075 mm sieve (All Mixes) +2.0%
Asphalt Binder Content +0.5%
Maximum Specific Gravity (Gmm) +0.020
Bulk Specific Gravity (Gmb) +0.030
TSR +15.0%
QA retest of prepared QC Gyratory +0015
Compacted Volumetric Specimens -
Retest of QC Core Sample + 1.2% (% Compaction)
Comparison QA Core Sample + 2.0% (% Compaction)
QA Verification Core Sample + 2.0% (% Compaction)
Density Gauge Comparison of QC Test + 2.0% (% Compaction)
QA Density Gauge Verification Test + 2.0% (% Compaction)

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace
with the following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth
paragraph.

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with
“S9.5B”.

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
. Design Binder Corlilpactlon Max. Volumetric Properties B
Mix ESALs PG evels Rut
Type millions A Grade Gmm @ Depth VMA VTM VFA %Gmm
Nini Ndes (mm) % Min. % Min.-Max. @ Nini
S4.75A <1 64 - 22 6 50 115 16.0 4.0-6.0 65 - 80 <915
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-50 70 - 80 <915
S9.5C 3-30 64 - 22 7 65 6.5 155 3.0-5.0 65-78 <905
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0-5.0 65-78 <90.0
119.0C ALL 64 - 22 7 65 - 135 3.0-50 65-78 <90.5
B25.0C ALL 64 - 22 7 65 - 125 3.0-50 65-78 <90.5
Design Parameter Design Criteria
All Mix Dust to Binder Ratio (Po.os / Pre) 0.6-1.4°¢
Types Tensile Strength Ratio (TSR) P 85% Min. E

A. Based on 20 year design traffic.



C204368 R-3421A, R-3421B R-19 Richmond County

Volumetric Properties based on specimens compacted to Ngesas modified by the Department.
Dust to Binder Ratio (Po.o7s / Phe) for Type S4.75A is 1.0 - 2.0.

NCDOT-T-283 (No Freeze-Thaw cycle required).

TSR for Type S4.75A & B25.0C mixes is 80% minimum.

mooOw

Page 6-20, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%b),
replace with the following:

TABLE 610-5
BINDER GRADE REQUIREMENTS (BASED ON RBR%)
Mix Type %RBR<20%  21% < %RBR < 30% %RBR > 30%
S4.75A, S9.5B,
$9.5C, 119.0C, PG 64-22 PG 64-224 PG-58-28
B25.0C
$9.5D, OGFC PG 76-22B n/a n/a

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28.
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder.

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with
the following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C 40°F A
S9.5D 50°F

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air
temperature shall be 50°F.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second
sentence and replace with the following:

Use an MTYV for all surface mix regardless of binder grade on Interstate, US Routes, and NC
Routes (primary routes) that have 4 or more lanes and median divided.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth
sentence and replace with the following:

Use MTYV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full
width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater
than 1000 feet in length.
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Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Minimum % Gmm

Mix Type (Maximum Specific Gravity)
S4.75A 85.0
S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100
Ibs/sy or higher.

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second
sentence and replace with the following:

Final surface testing is not required on ramps, loops and turn lanes.

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the
second sentence and replace with the following:

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in
accordance with Article 610-12.

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-
46, delete the eighth and ninth sentence of this paragraph and replace with the following:

Take profiles over the entire length of the final surface travel lane pavement exclusive of
structures, approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement,
unless otherwise approved by the Engineer. Test in accordance with this provision all mainline
travel lanes, full width acceleration or deceleration lanes and collector lanes.

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2,
delete these two lines.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton

Asphalt Concrete Surface Course, Type S9.5D Ton
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Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the
following:
TABLE 1012-1
AGGREGATE CONSENSUS PROPERTIESA

Coarse Fine Aggregate Sand Flat and
. . . Elongated
Mix Type Aggregate Angularity Equivalent ) .
B L. . 5:1Ratio
Angularity % Minimum % Minimum o .
Yo Maximum
Test Method ASTM D5821 AASHTO T304 AASHTOT 176 ASTM D4791
S4.75A,; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25.0C 95/90 45 45 10
S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
UBWC 100/ 85 45 45 10
A. Requirements apply to the design aggregate blend.
B. 95 /90 denotes that 95% of the coarse aggregate has one fractured face and 90%
has 2 or more fractured faces.
AUTOMATED MACHINE GUIDANCE
(1-2-11) 801 SP8 RO1

General

This Special Provision contains requirements to be followed if the Contractor elects to use Global
Positioning System (GPS) machine control grading and shall be used in conjunction with Section
801 of the Standard Specifications. The use of this technology is referenced as Automated Machine
Guidance (AMG).

All equipment using AMG shall be able to generate end results that meet the Standard
Specifications. Perform test sections for each type of work to be completed with AMG to
demonstrate that the system has the capability to achieve acceptable results. If acceptable results
cannot be achieved, conform to the requirements for conventional stakeout.

The Contractor shall be responsible for all errors resulting from the use of AMG and shall correct
deficiencies to the satisfaction of the Engineer at no cost to the Department.

Submittals

If the Contractor elects to use AMG, a Digital Terrain Model (DTM) of the design surface and all
intermediate surfaces shall be developed and submitted to the Engineer for review.

At least 90 days prior to beginning grading operations, the Contractor shall submit to the Engineer
an AMG work plan to include, but not limited to, proposed equipment, control software
manufacturer and version, types of work to be completed using AMG, project site calibration
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report, repetitive calibration methods for construction equipment and rover units to be used for the
duration of the project, and local GPS base station to be used for broadcasting differential
correction data to rover units (this may include the NC Network RTK). All surveys must be tied
to existing project control as established by NCDOT.

Inspection

The Engineer will perform quality assurance checks of all work associated with AMG. If it is
determined that work is not being performed in a manner that will assure accurate results, the
Engineer may require corrective action at no cost to the Department.

The Contractor shall provide the Engineer with one GPS rover unit for use during the duration of
the contract. The rover will be loaded with the same model that is used with the AMG and have
the same capability as rover units used by the Contractor. The rover will be kept in the possession
of the Engineer and will be returned to the Contractor upon completion of the contract. Any
maintenance or repairs required for the rover will be the responsibility of the Contractor. Formal
training of at least 8 hours shall be provided to the Engineer by the Contractor on the use of the
proposed AMG system.

Subgrade and Base Controls

If the Contractor elects to use AMG for fine grading and placement of base or other roadway
materials, the GPS shall be supplemented with a laser or robotic total station. Include details of
the proposed system in the AMG work plan. In addition, the following requirements apply for the
use of AMG for subgrade and base construction.

Provide control points at intervals along the project not to exceed 1,000 feet. The horizontal
position of these points shall be determined by static GPS sessions or by traverse connection from
the original base line control points. The elevation of these control points shall be established
using differential leveling from project benchmarks, forming closed loops where practical. A copy
of all new control point information shall be provided to the Engineer prior to construction
activities.

Provide control points and conventional survey grade stakes at 500 foot intervals and at critical
points such as, but not limited to, PCs, PTs, superelevation transition points, and other critical
points as requested by the Engineer.

Provide hubs at the top of the finished subgrade at all hinge points on the cross section at 500 foot
intervals. These hubs shall be established using conventional survey methods for use by the
Engineer to check the accuracy of construction.

Measurement and Payment

No direct payment will be made for work required to utilize this provision. All work will be
considered incidental to various grading operations.
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CONVERT EXISTING TRAFFIC BEARING DROP INLET TO TRAFFIC BEARING

JUNCTION BOX WITH LID:
(1-1-02) (Rev. 7-18-06) 840, 859 SP8 R50

At the proper phase of construction, convert the existing Traffic Bearing Drop Inlet at locations
indicated in the plans or where directed, to Traffic Bearing Junction Box With Lid in accordance
with the details in the plans and the applicable requirements of Sections 840 and 859 of the
2018 Standard Specifications.

Convert Existing Traffic Bearing Drop Inlet to Traffic Bearing Junction Box With Lid will be
measured and paid as each, completed and accepted. Such price and payment is considered full
compensation for all equipment, materials, labor, tools, and incidentals necessary to complete each
conversion satisfactorily.

Payment will be made under:

Pay Item Pay Unit
Convert Existing Traffic Bearing Drop Inlet to Traffic Bearing Each
Junction Box With Lid

STRUCTURE STONE:

Description

This work consists of furnishing, stockpiling, placing and maintaining approved stone used
to construct rock cross-vanes, rock vanes, j-hook vanes, w-rock cross vanes, log vanes, root
wad/log vanes, log cross vanes, root wad structures, rock cross vanes for step pools, channel
blocks, double wing deflectors, single wing deflectors, stream crossings, rock energy
dissipaters, constructed riffles, and for use in other locations as directed.

The quantity of stone to be installed will be affected by the actual conditions that occur

during the construction of the project. The quantity of stone may be increased, decreased,

or eliminated entirely as directed. Such variations in quantity will not be considered as

alterations in the details of construction or a change in the character of the work.
Materials

Refer to Division 10

Item Section
No. 57 Stone 1005
Riprap, Class A, B, 1, and 2 1042
Geotextile for Drainage, Type 2 1056

Boulders shall meet the requirements of Section 1042 of the Standard Specifications.
Boulders of minimum dimension 48" x 36" x 24" shall be individually picked for use in the
structures. Boulders shall be relatively flat on either side in the same dimension, preferably
the long dimension.
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Construction Methods

The Contractor shall place Geotextile and stone in locations and to the thickness, widths,
and lengths as shown on the plans or as directed. All stone shall be placed to form a sediment
and erosion control device, an in-stream structure, or a channel lining neatly and uniformly
with an even surface in accordance with the contract and shall meet the approval of the
Engineer.

Measurement and Payment

No. 57 Stone will be measured and paid as the actual number of tons that have been
incorporated into the work, or have been delivered to and stockpiled on the project as
directed. No. 57 stone that has been stockpiled will not be measured a second time.

Riprap, Class will be measured and paid for in accordance with Article 876-4 of the
Standard Specifications.

Geotextile for Drainage will be measured and paid for in accordance with Article 876-4 of
the Standard Specifications.

Boulders will be measured and paid for as the actual number of tons that have been
incorporated into the work, or have been delivered to and stockpiled on the project as
directed. Stone that has been stockpiled will not be measured a second time.

Such price and payment will be full compensation for all work covered by this section,
including but not limited to furnishing, weighing, stockpiling, re-handling, placing, and
maintaining the stone and disposal of any materials not incorporated into the project.

Payment will be made under:

Pay Item Pay Unit
No. 57 Stone Ton
Boulder Ton
ROCKSSILL:
Description:

The work covered by this section consists of the construction and maintenance of grade control
structures placed in and along the stream at locations designated on the plans to serve as natural
sills at culvert entrances in lieu of precast concrete sills cast into the culvert entrance.

The quantity of rock sills to be installed will be affected by the actual conditions that occur during
the construction of the project. The quantity of rock sills may be increased, decreased, or
eliminated entirely at the direction of the Engineer. Such variations in quantity will not be
considered as alterations in the details of construction or a change in the character of the work.
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Materials:
N O, 57 SEONE oot ee e e e et e e e e e e e et e e e e e e Section 1005
Plain rip rap, Class B .......ccveiieiiic et Article 1042-1

Header and footer rock shall meet the requirements of Structure Stone, Boulders. See special
provision.

Geotextile for drainage, TYPE 2 .....cviieieieiee et Section 1056
Construction Methods:

Rock sills shall be constructed according to the rock sill detail shown on the plans or as directed
by the Engineer. Boulders will be used for the entire sill. The sill shall be placed at the elevation
shown and extend from bankfull to culvert entrance per plan. Individual rocks shall be fitted
tightly such that water flows over the device and not through the individual rocks. The header
and footer boulders must be placed such that the ends butt up against each other. No gaps between
boulders will be accepted. However, voids between the header and footer rocks can be filled with
hand-placed Class B stone at the direction of the Engineer.

After the rock sill is constructed, a trench shall be dug upstream along the outline of the sill. Plate
the upstream side with Type 2 Geotextile per plan and backfill with No 57 Stone.

Method of Measurement:

The quantity of header and footer rock will be paid for as provided in the provision for Structure
Stone.

The quantity of No. 57 stone to be paid for will be the actual number of tons (metric tons) of No.
57 stone which has been incorporated into the work or has been delivered to and stockpiled on
the project as directed by the Engineer. No. 57 stone that has been stockpiled will not be measured
a second time. No. 57 stone will be measured by being weighed in trucks on certified platform
scales or other certified weighing devices.

Plain rip rap, Class B will be measured according to Article 876-4.

Geotextile will be measured according to Article 876-4.

Basis of Payment:

Such price and payment will be full compensation for all work covered by this special provision,
including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary
to construct the rock sills.

Payment for rock sills will be as follows:

2 700 [ T PRSP TN
Plain rip rap, ClIaSS B ......oooiiicic ittt e e e TN
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NO. 57 STONE.....eeeieiee ettt et e s e e s ne e s e e n e e e nne e e e nneeas TN
Geotextile fOr DraiNage TYPE 2 ....ovi i SY
GUARDRAIL END UNITS, TYPE - TL-2:

(10-21-08) (Rev. 7-1-17) 862 SP8 R64
Description

Furnish and install guardrail end units in accordance with the details in the plans, the applicable
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the
plans.

Materials

Furnish guardrail end units listed on the NCDOT Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.

Prior to installation the Contractor shall submit to the Engineer:

(A)  FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of
the AASHTO Manual for Assessing Safety Hardware, Test Level 2 in accordance with
Avrticle 106-2 of the 2018 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications.

No modifications shall be made to the guardrail end unit without the express written permission
from the manufacturer. Perform installation in accordance with the details in the plans, and details
and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the
2018 Standard Specifications and is incidental to the cost of the guardrail end unit.
Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail End Units, Type TL-2 Each


https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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GUARDRAIL END UNITS, TYPE - TL-3:
(4-20-04) (Rev. 7-1-17) 862 SP8 R65

Description

Furnish and install guardrail end units in accordance with the details in the plans, the applicable
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the
plans.

Materials

Furnish guardrail end wunits listed on the NCDOT Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.

Prior to installation the Contractor shall submit to the Engineer:

(A)  FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of
the AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with
Acrticle 106-2 of the 2018 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications.

No modifications shall be made to the guardrail end unit without the express written permission
from the manufacturer. Perform installation in accordance with the details in the plans, and details
and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the
2018 Standard Specifications and is incidental to the cost of the guardrail end unit.
Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail End Units, Type TL-3 Each


https://apps.dot.state.nc.us/vendor/approvedproducts/
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GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS:
(1-16-2018) 862 SP8 R70

Guardrail anchor units will be in accordance with the details in the plans and the applicable
requirements of Section 862 of the 2018 Standard Specifications.

Revise the 2018 Standard Specifications as follows:

Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following:

Guardrail Anchor Units, Type _ and Temporary Guardrail Anchor Units Type __ will be
measured and paid as units of each completed and accepted. No separate measurement will be
made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other
components of the completed unit that are within the pay limits shown in the plans for the unit as
all such components will be considered to be part of the unit.

Payment will be made under:

Pay Item Pay Unit

Guardrail Anchor Units, Type Each

Temporary Guardrail Anchor Units, Type Each
IMPACT ATTENUATOR UNITS, TYPE TL-3:

(4-20-04) (Rev. 12-18-18) SP8 R75
Description

Furnish and install impact attenuator units and any components necessary to connect the impact
attenuator units in accordance with the manufacturer’s requirement, the details in the plans and at
locations shown in the plans.

Materials

Furnish  impact attenuator units listed on the Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. Prior to installation the
Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each impact attenuator unit certifying it meets the
requirements of the Manual for Assessing Safety Hardware (MASH-16), Test Level 3, in
accordance with Article 106-2 of the 2018 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
impact attenuator unit in accordance with Article 105-2 of the 2018 Standard
Specifications.

No modifications shall be made to the impact attenuator unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the plans
and details and assembling instructions furnished by the manufacturer.


https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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Construction Methods

If the median width is 40 feet or less, the Contractor shall supply NON-GATING Impact
Attenuator Units.

If the median width is greater than 40 feet, the Contractor may use GATING or NON-GATING
Impact Attenuator Units.

Measurement and Payment

Impact Attenuator Unit, Type TL-3 will be measured and paid at the contract unit price per each.
Such prices and payment will be full compensation for all work covered by this provision
including, but not limited to, furnishing, installing and all incidentals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit

Impact Attenuator Units, Type TL-3 Each
FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES:
(1-17-12) (Rev. 1-16-18) 9,14,17 SP9 R0O5
Description

Foundations for metal poles include foundations for signals, cameras, overhead and dynamic
message signs (DMS) and high mount and light standards supported by metal poles or upright
trusses. Foundations consist of footings with pedestals and drilled piers with or without grade
beams or wings. Anchor rod assemblies consist of anchor rods (also called anchor bolts) with nuts
and washers on the exposed ends of rods and nuts and a plate or washers on the other ends of rods
embedded in the foundation.

Construct concrete foundations with the required resistances and dimensions and install anchor
rod assemblies in accordance with the contract and accepted submittals. Construct drilled piers
consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes. Provide
temporary casings or polymer slurry as needed to stabilize drilled pier excavations. Use
a prequalified Drilled Pier Contractor to construct drilled piers for metal poles. Define
“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier.

This provision does not apply to foundations for signal pedestals; see Section 1743 of the
2018 Standard Specifications and 2018 Roadway Standard Drawing No. 1743.01.

Materials
Refer to the 2018 Standard Specifications.
Item Section

Conduit 1091-3
Grout, Type 2 1003
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Item Section
Polymer Slurry 411-2(B)(2)
Portland Cement Concrete 1000
Reinforcing Steel 1070
Rollers and Chairs 411-2(C)
Temporary Casings 411-2(A)

Provide Type 3 material certifications in accordance with Article 106-3 of the 2018 Standard
Specifications for conduit, rollers, chairs and anchor rod assemblies. Store steel materials on
blocking at least 12" above the ground and protect it at all times from damage; and when placing
in the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign
materials. Load, transport, unload and store foundation and anchor rod assembly materials so
materials are kept clean and free of damage. Bent, damaged or defective materials will be rejected.

Use conduit type in accordance with the contract. Use Class A concrete for footings and pedestals,
Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings
including portions of drilled piers above bottom of wings elevations. Corrugated temporary
casings may be accepted at the discretion of the Engineer. A list of approved polymer slurry
products is available from:

connect.ncdot.gov/resources/Geological/Pages/Products.aspx

Provide anchor rod assemblies in accordance with the contract consisting of the following:
(A)  Straight anchor rods,
(B)  Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and

(C)  Nuts and either flat plates or washers on the other ends of anchor rods embedded in
foundations.

Do not use lock washers. Use steel anchor rods, nuts and washers that meet ASTM F1554 for
Grade 55 rods and Grade A nuts. Use steel plates and washers embedded in concrete with
a thickness of at least 1/4". Galvanize anchor rods and exposed nuts and washers in accordance
with Article 1076-4 of the 2018 Standard Specifications. It is not necessary to galvanize nuts,
plates and washers embedded in concrete.

Construction Methods

Install the required size and number of conduits in foundations in accordance with the plans and
accepted submittals. Construct top of piers, footings, pedestals, grade beams and wings flat, level
and within 1" of elevations shown in the plans or approved by the Engineer. Provide an Ordinary
Surface finish in accordance with Subarticle 825-6(B) of the 2018 Standard Specifications for
portions of foundations exposed above finished grade. Do not remove anchor bolt templates or
pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete
attains a compressive strength of at least 3,000 psi.


https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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(A)

Drilled Piers

Before starting drilled pier construction, hold a predrill meeting to discuss the installation,
monitoring and inspection of the drilled piers. Schedule this meeting after the Drilled Pier
Contractor has mobilized to the site. The Resident or Division Traffic Engineer, Contractor
and Drilled Pier Contractor Superintendent will attend this predrill meeting.

Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20
ft of completed piers until 16 hours after Drilled Pier concrete reaches initial set.

Check for correct drilled pier alignment and location before beginning drilling. Check
plumbness of holes frequently during drilling.

Construct drilled piers with the minimum required diameters shown in the plans. Install
piers with tip elevations no higher than shown in the plans or approved by the Engineer.

Excavate holes with equipment of the sizes required to construct drilled piers. Depending
on the subsurface conditions encountered, drilling through rock and boulders may be
required. Do not use blasting for drilled pier excavations.

Contain and dispose of drilling spoils and waste concrete as directed and in accordance
with Section 802 of the 2018 Standard Specifications. Drilling spoils consist of all
materials and fluids removed from excavations.

If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes
with temporary casings and/or polymer slurry. Do not use telescoping temporary casings.
If it becomes necessary to replace a temporary casing during drilling, backfill the
excavation, insert a larger casing around the casing to be replaced or stabilize the
excavation with polymer slurry before removing the temporary casing.

If temporary casings become stuck or the Contractor proposes leaving casings in place,
temporary casings should be installed against undisturbed material. Unless otherwise
approved, do not leave temporary casings in place for mast arm poles and cantilever signs.
The Engineer will determine if casings may remain in place. If the Contractor proposes
leaving temporary casings in place, do not begin drilling until a casing installation method
is approved.

Use polymer slurry and additives to stabilize holes in accordance with the slurry
manufacturer’s recommendations. Provide mixing water and equipment suitable for
polymer slurry. Maintain the required slurry properties at all times except for sand content.

Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the
bottom of holes. Take sample sets from excavations to test polymer slurry immediately
after filling holes with slurry, at least every 4 hours thereafter and immediately before
placing concrete. Do not place Drilled Pier concrete until both slurry samples from an
excavation meet the required polymer slurry properties. If any slurry test results do not
meet the requirements, the Engineer may suspend drilling until both samples from a sample
set meet the required polymer slurry properties.
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(B)

Remove soft and loose material from bottom of holes using augers to the satisfaction of
the Engineer. Assemble rebar cages and place cages and Drilled Pier concrete in
accordance with Subarticle 411-4(E) of the 2018 Standard Specifications except for the
following:

1) Inspections for tip resistance and bottom cleanliness are not required,

@) Temporary casings may remain in place if approved, and

3) Concrete placement may be paused near the top of pier elevations for anchor rod
assembly installation and conduit placement or

4) If applicable, concrete placement may be stopped at bottom of grade beam or wings
elevations for grade beam or wing construction.

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier
concrete until a concrete placement procedure is approved. If applicable, temporary
casings and fluids may be removed when concrete placement is paused or stopped in
accordance with the exceptions above provided holes are stable. Remove contaminated
concrete from exposed Drilled Pier concrete after removing casings and fluids. If holes are
unstable, do not remove temporary casings until a procedure for placing anchor rod
assemblies and conduit or constructing grade beams or wings is approved.

Use collars to extend drilled piers above finished grade. Remove collars after Drilled Pier
concrete sets and round top edges of piers.

If drilled piers are questionable, pile integrity testing (PIT) and further investigation may
be required in accordance with Article 411-5 of the 2018 Standard Specifications.
A drilled pier will be considered defective in accordance with Subarticle 411-5(D) of the
2018 Standard Specifications and drilled pier acceptance is based in part on the criteria in
Acrticle 411-6 of the 2018 Standard Specifications except for the top of pier tolerances in
Subarticle 411-6(C) of the 2018 Standard Specifications.

If a drilled pier is under further investigation, do not grout core holes, backfill around the
pier or perform any work on the drilled pier until the Engineer accepts the pier. If the
drilled pier is accepted, dewater and grout core holes and backfill around the pier with
approved material to finished grade. If the Engineer determines a pier is unacceptable,
remediation is required in accordance with Article 411-6 of the 2018 Standard
Specifications. No extension of completion date or time will be allowed for remediation
of unacceptable drilled piers or post repair testing.

Permanently embed a plate in or mark top of piers with the pier diameter and depth, size
and number of vertical reinforcing bars and the minimum compressive strength of the
concrete mix at 28 days.

Footings, Pedestals, Grade Beams and Wings
Excavate as necessary for footings, grade beams and wings in accordance with the plans,

accepted submittals and Section 410 of the 2018 Standard Specifications. If unstable,
caving or sloughing materials are anticipated or encountered, shore foundation excavations
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(©)

as needed with an approved method. Notify the Engineer when foundation excavation is
complete. Do not place concrete or reinforcing steel until excavation dimensions and
foundation material are approved.

Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings
with the dimensions shown in the plans and in accordance with Section 825 of the
2018 Standard Specifications. Use forms to construct portions of pedestals and grade
beams protruding above finished grade. Provide a chamfer with a 3/4" horizontal width
for pedestal and grade beam edges exposed above finished grade. Place concrete against
undisturbed soil or backfill and fill in accordance with Article 410-8 of the 2018 Standard
Specifications. Proper compaction around footings and wings is critical for foundations to
resist uplift and torsion forces.

Anchor Rod Assemblies

Size anchor rods for design and the required projection above top of foundations.
Determine required anchor rod projections from nut, washer and base plate thicknesses,
the protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the distance
of one nut thickness between top of foundations and bottom of leveling nuts.

Protect anchor rod threads from damage during storage and installation of anchor rod
assemblies. Before placing anchor rods in foundations, turn nuts onto and off rods past
leveling nut locations. Turn nuts with the effort of one workman using an ordinary wrench
without a cheater bar. Report any thread damage to the Engineer that requires extra effort
to turn nuts.

Arrange anchor rods symmetrically about center of base plate locations as shown in the
plans. Set anchor rod elevations based on required projections above top of foundations.
Securely brace and hold rods in the correct position, orientation and alignment with a steel
template. Do not weld to reinforcing steel, temporary casings or anchor rods.

Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod
assembly in accordance with the following procedure:

1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the
top of foundation and bottom of leveling nuts. Place washers over anchor rods on
top of leveling nuts.

2) Determine if nuts are level using a flat rigid template on top of washers.
If necessary, lower leveling nuts to level the template in all directions or
if applicable, lower nuts to tilt the template so the metal pole or upright truss will
lean as shown in the plans. If leveling nuts and washers are not in full contact with
the template, replace washers with galvanized beveled washers.

3 Verify the distance between the foundation and leveling nuts is no more than one
nut thickness.

4 Place base plate with metal pole or upright truss over anchor rods on top of washers.
High mount luminaires may be attached before erecting metal poles but do not
attach cables, mast arms or trusses to metal poles or upright trusses at this time.
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(5)

(6)

(")

(8)
(9)

(10)

(11)

(12)

(13)

Place washers over anchor rods on top of base plate. Lubricate top nut bearing
surfaces and exposed anchor rod threads above washers with beeswax, paraffin or
other approved lubricant.

Turn top nuts onto anchor rods. If nuts are not in full contact with washers or
washers are not in full contact with the base plate, replace washers with galvanized
beveled washers.

Tighten top nuts to snug-tight with the full effort of one workman using
a 12" wrench. Do not tighten any nut all at once. Turn top nuts in increments.
Follow a star pattern cycling through each nut at least twice.

Repeat (7) for leveling nuts.

Replace washers above and below the base plate with galvanized beveled washers
if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm
contact with the base plate or any nut is not in firm contact with a washer. If any
washers are replaced, repeat (7) and (8).

With top and leveling nuts snug-tight, mark each top nut on a corner at the
intersection of 2 flats and a corresponding reference mark on the base plate. Mark
top nuts and base plate with ink or paint that is not water-soluble. Use the
turn-of-nut method for pretensioning. Do not pretension any nut all at once. Turn
top nuts in increments for a total turn that meets the following nut rotation
requirements:

NUT ROTATION REQUIREMENTS
(Turn-of-Nut Pretensioning Method)

Anchor Rod Diameter, inch Requirement
<112 1/3 turn (2 flats)
>11/2 1/6 turn (1 flat)

Follow a star pattern cycling through each top nut at least twice.

Ensure nuts, washers and base plate are in firm contact with each other for each
anchor rod. Cables, mast arms and trusses may now be attached to metal poles and
upright trusses.

Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated
within the last 12 months to check nuts in the presence of the Engineer. Completely
erect mast arm poles and cantilever signs and attach any hardware before checking
top nuts for these structures. Check that top nuts meet the following torque
requirements:

TORQUE REQUIREMENTS
Anchor Rod Diameter, inch Requirement, ft-1b
7/8 180
1 270
11/8 380
11/4 420
>11/2 600

If necessary, retighten top nuts in the presence of the Engineer with a calibrated
torque wrench to within = 10 ft-Ib of the required torque. Do not overtighten top
nuts.

Do not grout under base plate.
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Measurement and Payment

Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and
paid for elsewhere in the contract.

No payment will be made for temporary casings that remain in drilled pier excavations.
No payment will be made for PIT. No payment will be made for further investigation of defective
piers. Further investigation of piers that are not defective will be paid as extra work in accordance
with Article 104-7 of the 2018 Standard Specifications. No payment will be made for remediation
of unacceptable drilled piers or post repair testing.

OVERHEAD AND DYNAMIC MESSAGE SIGN FOUNDATIONS:
(1-16-18) SP9 RO7

Description

Sign foundations include foundations for overhead and dynamic message signs (DMS) supported
by metal poles or upright trusses. Sign foundations consist of footings with pedestals or drilled
piers with or without grade beams or wings, conduit and anchor rod assemblies. Construct sign
foundations in accordance with the contract and accepted submittals. Define “cantilever sign” as
an overhead cantilever sign support in accordance with Figure 1-1 of the AASHTO Standard
Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals.

Materials

Use sign foundation materials that meet the Foundations and Anchor Rod Assemblies for Metal
Poles provision.

Subsurface Conditions

Assume the following soil parameters and groundwater elevation for sign foundations unless these
subsurface conditions are not applicable to sign locations:

(A)  Unit weight (y) = 120 pcf,

(B)  Friction angle (¢) = 30°,

(C)  Cohesion (c) =0 psf and

(D)  Groundwater 7 feet below finished grade.

A subsurface investigation is required if the Engineer determines these assumed subsurface
conditions do not apply to a sign location and the sign cannot be moved. Subsurface conditions
requiring a subsurface investigation include but are not limited to weathered or hard rock, boulders,
very soft or loose soil, muck or shallow groundwater. No extension of completion date or time
will be allowed for subsurface investigations.

Subsurface Investigations
Use a prequalified geotechnical consultant to perform one standard penetration test (SPT) boring

in accordance with ASTM D1586 at each sign location requiring a subsurface investigation.
Rough grade sign locations to within 2 feet of finished grade before beginning drilling. Drill
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borings to 2 drilled pier diameters below anticipated pier tip elevations or refusal, whichever is
higher.

Use the computer software gINT version V8i or later manufactured by Bentley Systems, Inc. with
the current NCDOT gINT library and data template to produce SPT boring logs. Provide boring
logs sealed by a geologist or engineer licensed in the state of North Carolina.

Sign Foundation Designs

Design sign foundations for the wind zone and clearances shown in the plans and the slope of
finished grade at each sign location. Use the assumed soil parameters and groundwater elevation
above for sign foundation designs unless a subsurface investigation is required. For sign locations
requiring a subsurface investigation, design sign foundations for the subsurface conditions at each
sign location. Design footings, pedestals, drilled piers, grade beams and wings in accordance with
the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and
Traffic Signals. In some instances, conflicts with drainage structures may dictate sign foundation

types.

Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for
Highway Bridges. Do not use an allowable bearing pressure of more than 3,000 psf for footings.
Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO
Standard Specifications for Highway Bridges except reduce ultimate side resistance by 25% for
uplift. Use the computer software LPILE version 2016 or later manufactured by Ensoft, Inc. to
analyze drilled piers. Provide drilled pier designs with a horizontal deflection of less than 1" at
top of piers. For cantilever signs with single drilled pier foundations supporting metal poles, use
wings to resist torsion forces. Provide drilled pier designs with a factor of safety of at least 2.0 for
torsion.

For drilled pier sign foundations supporting upright trusses, use dual drilled piers connected with
a grade beam having a moment of inertia approximately equal to that of either pier. The Broms’
method is acceptable to analyze drilled piers with grade beams instead of LPILE. Use a safety
factor of at least 3.5 for the Broms’ design method in accordance with C13.6.1.1 of the AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic
Signals.

Submit boring logs, if any, working drawings and design calculations for acceptance in accordance
with Article 105-2 of the 2018 Standard Specifications. Submit working drawings showing plan
views, required foundation dimensions and elevations and typical sections with reinforcement,
conduit and anchor rod assembly details. Include all boring logs, design calculations and LPILE
output for sign foundation design submittals. Have sign foundations designed, detailed and sealed
by an engineer licensed in the state of North Carolina.

Construction Methods
Construct footings, pedestals, drilled piers, grade beams and wings and install anchor rod

assemblies for sign foundations in accordance with the Foundations and Anchor Rod Assemblies
for Metal Poles provision.
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Measurement and Payment

Overhead Footings will be measured and paid in cubic yards. Sign foundations will be measured
as the cubic yards of foundation concrete for footings, pedestals, drilled piers, grade beams and
wings shown in the accepted submittals. The contract unit price for Overhead Footings will be
full compensation for providing labor, tools, equipment and foundation materials, stabilizing or
shoring excavations, supplying and placing concrete, reinforcing steel, conduit, anchor rod
assemblies and any incidentals necessary to construct sign foundations. Subsurface investigations
required by the Engineer will be paid as extra work in accordance with Article 104-7 of the 2018
Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Overhead Footings Cubic Yard

THERMOPLASTIC PAVEMENT MARKING MATERIAL — COLOR TESTING:
3-19-19 1087 SP10 RO5

Revise the 2018 Standard Specifications as follows:

Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with
the following:

Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer.
Results shall be Y > 45%, and x,y shall fall within PR#1 chart chromaticity limits.

SNOWPLOWABLE PAVEMENT MARKERS:
3-19-19 1086, 1250, 1253 SP10 RO7

Revise the 2018 Standard Specifications as follows:

Pages 10-177 and 10-178, Subarticle 1086-3 SNOWPLOWABLE PAVEMENT MARKERS,
delete items (A), (B) and (C)(1) and replace with the following:

(A) General

Use snowplowable pavement markers evaluated by NTPEP. The snowplowable pavement
marker shall consist of a housing with one or more glass or plastic face lens type reflective
lenses to provide the required color designation. Shape the housing to deflect a snowplow
blade upward in both directions without being damaged. Plastic lens faces shall use an
abrasion resistant coating.

Use recycled snowplowable pavement markers that meet all the requirements of new
snowplowable pavement markers except Subarticle 1086-3(B)(1). Recycled snowplowable
pavement markers with minimal variation in dimensions are acceptable only when the
reflector fits in the housing of the recycled snowplowable pavement marker as originally
designed.
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(B) Housings

(1) Dimensions
The dimension, slope and minimum area of reflecting surface shall conform to
dimensions as shown in the plans. The minimum area of each reflecting surface shall be
1.44 sq.in.
(2) Materials
Use snowplowable pavement markers that are on the NCDOT Approved Products List.
(3) Surface
The surface of the housing shall be free of scale, dirt, rust, oil, grease or any other
contaminant which might reduce its bond to the epoxy adhesive.
(4) Identification
Mark the housing with the manufacturer's name and model number of marker.

(C) Reflectors

(1) General
Laminate the reflector to an elastomeric pad and attach with adhesive to the housing. The
thickness of the elastomeric pad shall be 0.04".

Pages 12-14, Subarticle 1250-3(C) Removal of Existing Pavement Markers, lines 19-29, delete
and replace with the following:

Remove the existing raised pavement markers or the snowplowable pavement markers including
the housings, before overlaying an existing roadway with pavement. Repair the pavement by filling
holes as directed by the Engineer.

When traffic patterns are changed in work zones due to construction or reconstruction, remove all
raised pavement markers or snowplowable markers including housings that conflict with the new
traffic pattern before switching traffic to the new traffic pattern. Lens removal in lieu of total
housing removal is not an acceptable practice for snowplowable markers.

Properly dispose of the removed pavement markers. No direct payment will be made for removal
or disposal of existing pavement markers or repair of pavement, as such work will be incidental to
other items in the contract.

Pages 12-16 and 12-17, Subarticle 1253-3 CONSTRUCTION METHODS, delete items (A),
(B) and (C) and replace with the following:

(A) General

Bond marker housings to the pavement with epoxy adhesive. Mechanically mix and
dispense epoxy adhesives as required by the manufacturer's specifications. Place the markers
immediately after the adhesive has been mixed and dispensed.

Install snowplowable pavement marker housings into slots sawcut into the pavement. Make
slots in the pavement to exactly duplicate the shape of the housing of the snowplowable
pavement markers.
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Promptly remove all debris resulting from the saw cutting operation from the pavement
surface. Install the marker housings within 7 calendar days after saw cutting slots in the
pavement. Remove and dispose of loose material from the slots by brushing, blow cleaning
or vacuuming. Dry the slots before applying the epoxy adhesive. Fill the cleaned slots
totally with epoxy adhesive flush with the surface of the existing pavement. Install
snowplowable pavement markers according to the manufacturer’s recommendations.

Protect the snowplowable pavement markers until the epoxy has initially cured and is track
free.

(B) Reflector Replacement

In the event that a reflector is damaged, replace the damaged reflector by using adhesives and
methods recommended by the manufacturer of the markers and approved by the Engineer.
This work is considered incidental if damage occurs during the initial installation of the
marker housings and maintenance of initial snowplowable markers specified in this section.
This work will be paid for under the pay item for the type of reflector replacement if the
damage occurred after the initial installation of the snowplowable pavement marker.

Missing housings shall be replaced. Broken housings shall be removed and replaced. In both
cases the slot for the housings shall be properly prepared prior to installing the new housing.
Removal of broken housings and preparation of slots will be considered incidental to the
work of replacing housings.

(C)Recycled Snowplowable Pavement Marker Housings

Use properly refurbished snowplowable pavement marker housings as approved by the
Engineer such that approved new reflectors can be installed inside the housings.

TEMPORARY SHORING:
(2-20-07) (Rev. 1-16-18) SP11 R02

Description

Temporary shoring includes cantilever, braced and anchored shoring and temporary mechanically
stabilized earth (MSE) walls. Temporary shoring does not include trench boxes. At the
Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans or as
directed. Design and construct temporary shoring based on actual elevations and shoring
dimensions in accordance with the contract and accepted submittals. Construct temporary shoring
at locations shown in the plans and as directed. Temporary shoring is required to maintain traffic
when a 2:1 (H:V) slope from the top of an embankment or bottom of an excavation will intersect
the existing ground line less than 5 feet from the edge of pavement of an open travelway. This
provision does not apply to pipe, inlet or utility installation unless noted otherwise in the plans.

Positive protection includes concrete barrier and temporary guardrail. Provide positive protection
for temporary shoring at locations shown in the plans and as directed. Positive protection is
required if temporary shoring is located in the clear zone in accordance with the AASHTO Roadside
Design Guide.
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(A)

(B)

(©)

(D)

(E)

Cantilever and Braced Shoring

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging. Braced
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams,
plates, walers, struts, rakers, etc. Define “piles” as sheet piles or H-piles.

Anchored Shoring

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging
anchored with ground or helical anchors. Driven anchors may be accepted at the discretion
of the Engineer. A ground anchor consists of a grouted steel bar or multi-strand tendon
with an anchorage. A helical anchor consists of a lead section with a central steel shaft and
at least one helix steel plate followed by extensions with only central shafts (no helixes)
and an anchorage. Anchorages consist of steel bearing plates with washers and hex nuts
for bars or steel wedge plates and wedges for strands. Use a prequalified Anchored Wall
Contractor to install ground anchors. Define “anchors” as ground, helical or driven
anchors.

Temporary MSE Walls

Temporary MSE walls include temporary geosynthetic and wire walls. Define “temporary
wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor supplying
the temporary MSE wall. Define “reinforcement” as geotextile, geogrid, welded wire grid
or metallic strip reinforcement.

Temporary geosynthetic walls consist of geotextile or geogrid reinforcement wrapped
behind welded wire facing. Define “temporary geotextile wall” as a temporary
geosynthetic wall with geotextile reinforcement and “temporary geogrid wall” as
a temporary geosynthetic wall with geogrid reinforcement.

Temporary wire walls consist of welded wire grid or metallic strip reinforcement connected
to welded wire facing. Define “Wire Wall Vendor” as the vendor supplying the temporary
wire wall.

Embedment

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below
the grade in front of shoring. Define “embedment” for temporary walls as the wall height
below the grade in front of walls.

Positive Protection

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier
(PCB) that meets 2018 Roadway Standard Drawing No. 1170.01. Define “concrete
barrier” as unanchored or anchored PCB or an approved equal. Define “temporary
guardrail” as temporary steel beam guardrail that meets 2018 Roadway Standard Drawing
No. 862.02.
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Materials
Refer to the 2018 Standard Specifications.

ltem

Concrete Barrier Materials
Flowable Fill, Excavatable
Geosynthetics

Neat Cement Grout

Portland Cement Concrete
Select Materials

Steel Beam Guardrail Materials
Steel Plates

Steel Sheet Piles and H-Piles
Untreated Timber

Welded Wire Reinforcement

Richmond County

Section
1170-2
1000-6
1056
1003
1000
1016
862-2
1072-2
1084
1082-2
1070-3

Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of
the 2018 Standard Specifications. Use Class IV select material for temporary guardrail. Use neat
cement grout for Type 2 grout for ground anchors. Use Class A concrete that meets Article 450-
2 of the 2018 Standard Specifications or Type 1 grout for drilled-in piles. Provide untreated timber
with a thickness of at least 3 inches and a bending stress of at least 1,000 pounds per square inch

for timber lagging. Provide steel bracing that meets ASTM A36.

(A)  Shoring Backfill

Use Class Il, Type 1, Class Ill, Class V or Class VI select material or material that meets
AASHTO M 145 for soil classification A-2-4 with a maximum P1 of 6 for shoring backfill

except do not use A-2-4 soil for backfill around culverts.

(B)  Anchors

Store anchor materials on blocking a minimum of 12 inches above the ground and protect
it at all times from damage; and when placing in the work make sure it is free from dirt,
dust, loose mill scale, loose rust, paint, oil or other foreign materials. Load, transport,
unload and store anchor materials so materials are kept clean and free of damage. Bent,

damaged or defective materials will be rejected.

1) Ground Anchors

Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire
strands that meet ASTM A886 or Article 1070-5 of the 2018 Standard
Specifications. Splice bars in accordance with Article 1070-9 of the 2018 Standard
Specifications. Do not splice strands. Use bondbreakers, spacers and centralizers
that meet Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications.
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Helical Anchors

Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report. Provide
couplers, thread bar adapters and bolts recommended by the Anchor Manufacturer
to connect helical anchors together and to piles.

Anchorages

Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates and
wedges recommended by the Anchor Manufacturer.

Temporary Walls

1)

)

(3)

Welded Wire Facing

Use welded wire reinforcement for welded wire facing, struts and wires. For
temporary wire walls, provide welded wire facing supplied by the Wire Wall
Vendor or a manufacturer approved or licensed by the vendor. For temporary wire
walls with separate reinforcement and facing components, provide connectors (e.g.,
bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, washers, etc.) required by
the Wire Wall Vendor.

Geotextiles

Provide Type 2 geotextile for separation and retention geotextiles. Provide Type 5
geotextile for geotextile reinforcement with ultimate tensile strengths in accordance
with the accepted submittals.

Geogrid Reinforcement

Use geogrids with a roll width of at least 4 feet and an “approved” or “approved for

provisional use” status code. The list of approved geogrids is available from:
connect.ncdot.qov/resources/Materials/Pages/Materials-Manual-by-Material.aspx

Provide geogrids for geogrid reinforcement with design strengths in accordance
with the accepted submittals. Geogrids are typically approved for ultimate tensile
strengths in the machine direction (MD) and cross-machine direction (CD) or short-
term design strengths for a 3-year design life in the MD based on material type.
Define material type from the website above for shoring backfill as follows:

Material Type Shoring Backfill
Borrow A-2-4 Soil
Fine Aggregate Class I, Type 1 or Class Il Select Material

Coarse Aggregate Class V or VI Select Material


https://connect.ncdot.gov/resources/Materials/Pages/SoilsLaboratory.aspx
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4) Welded Wire Grid and Metallic Strip Reinforcement

Provide welded wire grid and metallic strip reinforcement supplied by the Wire
Wall Vendor or a manufacturer approved or licensed by the vendor. Use welded
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3
of the 2018 Standard Specifications and metallic strip reinforcement (“straps”) that
meet ASTM A572 or A1011.

Preconstruction Requirements

(A)

(B)

(©)

Concrete Barrier

Define “clear distance” behind concrete barrier as the horizontal distance between the
barrier and edge of pavement. The minimum required clear distance for concrete barrier
is shown in the plans. At the Contractor’s option or if the minimum required clear distance
is not available, set concrete barrier next to and up against traffic side of temporary shoring
except for barrier above temporary walls. Concrete barrier with the minimum required
clear distance is required above temporary walls.

Temporary Guardrail

Define “clear distance” behind temporary guardrail as the horizontal distance between
guardrail posts and temporary shoring. At the Contractor’s option or if clear distance for
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side
of shoring as shown in the plans. Place ABC in clear distance and around guardrail posts
instead of pavement. Do not use temporary guardrail above temporary walls.

Temporary Shoring Designs

Before beginning temporary shoring design, survey existing ground elevations in the
vicinity of shoring locations to determine actual design heights (H). Submit PDF files of
working drawings and design calculations for temporary shoring designs in accordance
with Article 105-2 of the 2018 Standard Specifications. Submit working drawings showing
plan views, shoring profiles, typical sections and details of temporary shoring design and
construction sequence. Do not begin shoring construction until a design submittal is
accepted.

Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed
in the state of North Carolina. Use a prequalified Anchored Wall Design Consultant to
design anchored shoring. Provide anchored shoring designs sealed by a Design Engineer
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design
Consultant. Include details in anchored shoring working drawings of anchor locations and
lock-off loads, unit grout/ground bond strengths for ground anchors or minimum
installation torque and torsional strength rating for helical anchors and if necessary,
obstructions extending through shoring or interfering with anchors. Include details in the
anchored shoring construction sequence of pile and anchor installation, excavation and
anchor testing.
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Provide temporary wall designs sealed by a Design Engineer licensed in the state of North
Carolina and employed or contracted by the Temporary Wall Vendor. Include details in
temporary wall working drawings of geotextile and reinforcement types, locations and
directions and obstructions extending through walls or interfering with reinforcement.

1)

(2)

3)

Soil Parameters

Design temporary shoring for the assumed soil parameters and groundwater
elevations shown in the plans. Assume the following soil parameters for shoring
backfill:

(@) Unit weight (y) = 120 pcf;

(b) Friction Angle (¢) Shoring Backfill
30° A-2-4 Soil
34° Class Il, Type 1 or Class Il Select Material
38° Class V or VI Select Material

(© Cohesion (c) = 0 psf.
Traffic Surcharge

Design temporary shoring for a traffic surcharge of 250 pounds per square foot if
traffic will be above and within H of shoring. This traffic surcharge does not apply
to construction traffic. Design temporary shoring for any construction surcharge if
construction traffic will be above and within H of shoring. For LRFD shoring
designs, apply traffic (live load) surcharge in accordance with Figure C11.5.5-3 of
the AASHTO LRFD Bridge Design Specifications.

Cantilever, Braced and Anchored Shoring Designs

Use shoring backfill for fill sections and voids between cantilever, braced and
anchored shoring and the critical failure surface. Use concrete or grout for
embedded portions of drilled-in H-piles. Do not use drilled-in sheet piles.

Define “top of shoring” for cantilever, braced and anchored shoring as where the
grade intersects the back of sheet piles or H-piles and timber lagging. Design
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds
per foot applied 18 inches above top of shoring if concrete barrier is above and next
to shoring or temporary guardrail is above and attached to shoring. For anchored
shoring designs, apply traffic impact load as horizontal load (Pn1) in accordance
with Figure 3.11.6.3-2(a) of the AASHTO LRFD specifications.

Extend cantilever, braced and anchored shoring at least 32 inches above top of
shoring if shoring is designed for traffic impact. Otherwise, extend shoring at least
6 inches above top of shoring.

Design cantilever, braced and anchored shoring for a maximum deflection of 3
inches if the horizontal distance to the closest edge of pavement or structure is less
than H. Otherwise, design shoring for a maximum deflection of 6 inches. Design
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cantilever and braced shoring in accordance with the plans and AASHTO Guide
Design Specifications for Bridge Temporary Works.

Design anchored shoring in accordance with the plans and Article 11.9 of the
AASHTO LRFD Bridge Design Specifications. Use a resistance factor of 0.80 for
tensile resistance of anchors with bars, strands or shafts. Extend the unbonded
length for ground anchors and the shallowest helix for helical anchors at least 5 feet
behind the critical failure surface. Do not extend anchors beyond right-of-way or
easement limits. If existing or future obstructions such as foundations, guardrail
posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain
a clearance of at least 6 inches between obstructions and anchors.

Temporary Wall Designs

Use shoring backfill in the reinforced zone of temporary walls. Separation
geotextiles are required between shoring backfill and backfill, natural ground or
culverts along the sides of the reinforced zone perpendicular to the wall face. For
Class V or VI select material in the reinforced zone, separation geotextiles are also
required between shoring backfill and backfill or natural ground on top of and at
the back of the reinforced zone.

Design temporary walls in accordance with the plans and Article 11.10 of the
AASHTO LRFD Bridge Design Specifications. Embed temporary walls at least 18
inches except for walls on structures or rock as determined by the Engineer. Use
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 feet,
whichever is longer. Extend the reinforced zone at least 6 inches beyond end of
reinforcement. Do not locate the reinforced zone outside right-of-way or easement
limits.

Use the simplified method for determining maximum reinforcement loads in
accordance with the AASHTO LRFD specifications. For geotextile reinforcement,
use geotextile properties approved by the Department or default values in
accordance with the AASHTO LRFD specifications. For geogrid reinforcement,
use approved geogrid properties available from the website shown elsewhere in this
provision. If the website does not list a short-term design strength for an approved
geogrid, use a short-term design strength equal to the ultimate tensile strength
divided by 3.5 for the geogrid reinforcement. Use geosynthetic properties for the
direction reinforcement will be installed, a 3-year design life and shoring backfill
to be used in the reinforced zone.

Do not use more than 4 different reinforcement strengths for each temporary
geosynthetic wall. Design temporary geotextile walls for a reinforcement coverage
ratio (R¢) of 1.0. For temporary geogrid walls with an Rc of less than 1.0, use a
maximum horizontal clearance between geogrids of 3 feet and stagger
reinforcement so geogrids are centered over gaps in the reinforcement layer below.

For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to
24 inch long legs. Locate geotextile or geogrid reinforcement so reinforcement
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layers are at the same level as the horizontal legs of welded wire facing. Use
vertical reinforcement spacing equal to facing height. Wrap geotextile or geogrid
reinforcement behind welded wire facing and extend reinforcement at least 3 feet
back behind facing into shoring backfill.

For temporary wire walls with separate reinforcement and facing components,
attach welded wire grid or metallic strip reinforcement to welded wire facing with
a connection approved by the Department. For temporary geogrid and wire walls,
retain shoring backfill at welded wire facing with retention geotextiles and extend
geotextiles at least 3 feet back behind facing into backfill.

(D)  Preconstruction Meeting

The Engineer may require a shoring preconstruction meeting to discuss the construction,
inspection and testing of the temporary shoring. If required and if this meeting occurs
before all shoring submittals have been accepted, additional preconstruction meetings may
be required before beginning construction of temporary shoring without accepted
submittals. The Resident, District or Bridge Maintenance Engineer, Area Construction
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor
Superintendent will attend preconstruction meetings.

Construction Methods

Control drainage during construction in the vicinity of shoring. Direct run off away from shoring
and shoring backfill. Contain and maintain backfill and protect material from erosion.

Install positive protection in accordance with the contract and accepted submittals. Use PCB in
accordance with Section 1170 of the 2018 Standard Specifications and 2018 Roadway Standard
Drawing No. 1170.01. Use temporary guardrail in accordance with Section 862 of the
2018 Standard Specifications and 2018 Roadway Standard Drawing Nos. 862.01, 862.02 and
862.03.
(A)  Tolerances

Construct shoring with the following tolerances:

1) Horizontal wires of welded wire facing are level in all directions,

(2 Shoring location is within 6 inches of horizontal and vertical alignment shown in
the accepted submittals, and

3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical.
(B)  Cantilever, Braced and Anchored Shoring Installation
If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted

submittals, excavate before installing piles. Otherwise, install piles before excavating for
shoring. Install cantilever, braced or anchored shoring in accordance with the construction



C204368 R-3421A, R-3421B R-47 Richmond County

sequence shown in the accepted submittals. Remove piles and if applicable, timber lagging
when shoring is no longer needed.

1)

(2)

(3)

Pile Installation

Install piles with the minimum required embedment and extension in accordance
with Subarticles 450-3(D) and 450-3(E) of the 2018 Standard Specifications except
that a pile driving equipment data form is not required. Piles may be installed with
a vibratory hammer as approved by the Engineer.

Do not splice sheet piles. Use pile excavation to install drilled-in H-piles. After
filling holes with concrete or grout to the elevations shown in the accepted
submittals, remove any fluids and fill remaining portions of holes with flowable
fill. Cure concrete or grout at least 7 days before excavating.

Notify the Engineer if refusal is reached before pile excavation or driven piles attain
the minimum required embedment. When this occurs, a revised design submittal
may be required.

Excavation

Excavate in front of piles from the top down in accordance with the accepted
submittals. For H-piles with timber lagging and braced and anchored shoring,
excavate in staged horizontal lifts with a maximum height of 5 feet. Remove
flowable fill and material in between H-piles as needed to install timber lagging.
Position lagging with at least 3 inches of contact in the horizontal direction between
the lagging and pile flanges. Do not excavate the next lift until timber lagging for
the current lift is installed and if applicable, bracing and anchors for the current lift
are accepted. Backfill behind cantilever, braced or anchored shoring with shoring
backfill.

Anchor Installation

If applicable, install foundations located behind anchored shoring before installing
anchors. Fabricate and install ground anchors in accordance with the accepted
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction
Specifications and the following unless otherwise approved:

@ Materials in accordance with this provision are required instead of materials
conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD Specifications,

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2
of the AASHTO LRFD specifications are not required, and

(c) Corrosion protection for unbonded lengths of ground anchors and
anchorage covers are not required.



C204368 R-3421A, R-3421B R-48 Richmond County

(4)

(d) Measure grout temperature, density and flow during grouting with at least
the same frequency grout cubes are made for compressive strength.
Perform density and flow field tests in the presence of the Engineer in
accordance with American National Standards Institute/American
Petroleum Institute Recommended Practice 13B-1 (Section 4, Mud
Balance) and ASTM C939 (Flow Cone), respectively.

Install helical anchors in accordance with the accepted submittals and Anchor
Manufacturer’s instructions. Measure torque during installation and do not exceed
the torsional strength rating of the helical anchor. Attain the minimum required
installation torque and penetration before terminating anchor installation. When
replacing a helical anchor, embed last helix of the replacement anchor at least 3
helix plate diameters past the location of the first helix of the previous anchor.

Anchor Testing

Proof test and lock-off anchors in accordance with the accepted submittals and
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for
the acceptance criteria in Article 6.5.5.5. For the AASHTO LRFD specifications,
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar,
strand or shaft.

@ Anchor Acceptance
Anchor acceptance is based in part on the following criteria.

Q) For ground and helical anchors, total movement is less than 0.04
inches between the 1 and 10 minute readings or less than 0.08 inches
between the 6 and 60 minute readings.

(i) For ground anchors, total movement at maximum test load exceeds
80% of the theoretical elastic elongation of the unbonded length.

(b) Anchor Test Results

Submit PDF files of anchor test records including movement versus load
plots for each load increment within 24 hours of completing each row of
anchors. The Engineer will review the test records to determine if the
anchors are acceptable.

If the Engineer determines an anchor is unacceptable, revise the anchor
design or installation methods. Submit a revised anchored shoring design
for acceptance and provide an acceptable anchor with the revised design or
installation methods. If required, replace the anchor or provide additional
anchors with the revised design or installation methods.
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Temporary Wall Installation

Excavate as necessary for temporary walls in accordance with the plans and accepted
submittals. If applicable, install foundations located in the reinforced zone before placing
shoring backfill or reinforcement unless otherwise approved. Notify the Engineer when
foundation excavation is complete. Do not place shoring backfill or reinforcement until
excavation dimensions and foundation material are approved.

Erect welded wire facing so the wall position is as shown in the plans and accepted
submittals. Set welded wire facing adjacent to each other in the horizontal and vertical
direction to completely cover the wall face with facing. Stagger welded wire facing to
create a running bond by centering facing over joints in the row below.

Wrap geotextile reinforcement and retention geotextiles behind welded wire facing as
shown in the plans and accepted submittals and cover geotextiles with at least 3" of shoring
backfill.  Overlap adjacent geotextile reinforcement and retention and separation
geotextiles at least 18 inches with seams oriented perpendicular to the wall face. Hold
geotextiles in place with wire staples or anchor pins as needed.

Place reinforcement within 3 inches of locations shown in the plans and accepted
submittals. Before placing shoring backfill, pull reinforcement taut so it is in tension and
free of kinks, folds, wrinkles or creases. Install reinforcement with the direction shown in
the plans and accepted submittals. For temporary wire walls with separate reinforcement
and facing components, attach welded wire grid or metallic strip reinforcement to welded
wire facing as shown in the accepted submittals. Do not splice or overlap reinforcement
so seams are parallel to the wall face. Contact the Engineer when unanticipated existing
or future obstructions such as foundations, pavements, pipes, inlets or utilities will interfere
with reinforcement.

Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts. Compact A-2-4 soil
and Class Il, Type 1 and Class Il select material in accordance with Subarticle 235-3(C)
of the 2018 Standard Specifications. Use only hand operated compaction equipment to
compact backfill within 3 feet of welded wire facing. At a distance greater than 3 feet,
compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in
a direction parallel to the wall face. Smooth wheeled or rubber tired rollers are also
acceptable for compacting backfill. Do not use sheepsfoot, grid rollers or other types of
compaction equipment with feet. Do not displace or damage reinforcement when placing
and compacting shoring backfill. End dumping directly on geotextile or geogrid
reinforcement is not permitted. Do not operate heavy equipment on reinforcement until it
is covered with at least 8 inches of shoring backfill. Replace any damaged reinforcement
to the satisfaction of the Engineer.

Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8
of the 2018 Standard Specifications. Bench temporary walls into the sides of excavations
where applicable. For temporary geosynthetic walls with top of wall within 5 feet of
finished grade, remove top facing and incorporate top reinforcement layer into fill when
placing fill in front of wall. Temporary walls remain in place permanently unless otherwise
required.
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Measurement and Payment

Temporary Shoring will be measured and paid in square feet. Temporary walls will be measured
as the square feet of exposed wall face area. Cantilever, braced or anchored shoring will be
measured as the square feet of exposed shoring face area with the shoring height equal to the
difference between the top and bottom of shoring elevations. Define “top of shoring” as where
the grade intersects the back of sheet piles or H-piles and timber lagging. Define “bottom of
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.
No measurement will be made for any embedment, shoring extension above top of shoring
or pavement thickness above temporary walls.

The contract unit price for Temporary Shoring will be full compensation for providing shoring
designs, submittals and materials, excavating, backfilling, hauling and removing excavated
materials and supplying all labor, tools, equipment and incidentals necessary to construct
temporary shoring.

No payment will be made for temporary shoring not shown in the plans or required by the Engineer
including shoring for OSHA reasons or the Contractor’s convenience. No value engineering
proposals will be accepted based solely on revising or eliminating shoring locations shown in the
plans or estimated quantities shown in the bid item sheets as a result of actual field measurements
or site conditions.

PCB will be measured and paid in accordance with Section 1170 of the 2018 Standard
Specifications. No additional payment will be made for anchoring PCB for temporary shoring.
Costs for anchoring PCB will be incidental to temporary shoring.

Temporary guardrail will be measured and paid for in accordance with Section 862 of the
2018 Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Temporary Shoring Square Foot

EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS:
3-19-19 1205 SP12 R05

Revise the 2018 Standard Specifications as follows:

Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace
with the following:

Use application equipment that provides multiple width settings ranging from 4 inches to 12
inches and multiple thickness settings to achieve a minimum pavement marking thickness of
0.090 inch above the surface of the pavement.
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Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC,
replace with the following:

TABLE 1205-3
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC
Thickness Location
240 mils | In-lane and shoulder-transverse pavement markings (rumble strips). May be
placed in 2 passes.
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane
symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols

PERMANENT SEEDING AND MULCHING:
(7-1-95) 1660 SP16 R02

The Department desires that permanent seeding and mulching be established on this project as
soon as practical after slopes or portions of slopes have been graded. As an incentive to obtain an
early stand of vegetation on this project, the Contractor's attention is called to the following:

For all permanent seeding and mulching that is satisfactorily completed in accordance with the
requirements of Section 1660 in the 2018 Standard Specifications and within the following
percentages of elapsed contract times, an additional payment will be made to the Contractor as an
incentive additive. The incentive additive will be determined by multiplying the number of acres
of seeding and mulching satisfactorily completed times the contract unit bid price per acre for
Seeding and Mulching times the appropriate percentage additive.

Percentage of Elapsed Contract Time Percentage Additive
0% - 30% 30%
30.01% - 50% 15%

Percentage of elapsed contract time is defined as the number of calendar days from the date of
availability of the contract to the date the permanent seeding and mulching is acceptably completed
divided by the total original contract time.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) Z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year.
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided funds
are available. The State reserves the right to terminate or suspend any transportation project
contract, and any transportation project contract shall be so terminated or suspended if funds will
not be available for payment of the work to be performed during that fiscal year pursuant to the
contract. In the event of termination of any contract, the contractor shall be given a written notice
of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in
accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(D) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final.
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall
not be delivered to North Carolina Department of Transportation warehouses. If seed has been
delivered it shall be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall
be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, ltchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species on
the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts will
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory will be used. Allowances, as established by the NCDOT, will be
recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per  Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged 27 seeds
Robin)
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall
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not contain more than 2% other crop seed nor more than 1% total weed seed. The germination
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which
includes both dormant and hard seed. Seed shall be labeled with not more than 7%, 5% or 2%
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not
be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not
be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not
be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not
be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be
approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(10-16-18) (Rev.1-15-19) z-4

Revise the 2018 Standard Specifications as follows:

Division 6
Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10" with
“609-9”.

Division 7
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number
“725-1” with “724-4”.

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number
“725-1” with “725-3”.

Division 10
Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace
“Table 6P with “Table 7°” and Permittivity, Type 3B, replace “Table 7°” with “Table 8P”.

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article
number “1080-50" with “1080-10".

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace
article number “1080-61" with “1080-11".

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL,
line 22, replace article number “1080-72" with “1080-12.

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace
article number “1080-83” with “1080-13.

Division 17
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the
second sentence with the following:
An example is an installation of a single 1.25 inch HDPE conduit would be paid as:

Directional Drill (1)(1.25") Linear Foot
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot

Nematode, And Other Noxious Weeds)
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining a
certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in
a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, guava root knot nematode, or other noxious weeds.

CoNORWN
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 6/19/2018) Z-6

Revise the 2018 Standard Specifications as follows:
Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S.
Department of Transportation’s policy of ensuring nondiscrimination in the award and
administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT)
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all
related subcontracts, material supply, engineering, architectural and other service contracts,
regardless of dollar amount. Any Federal provision that is specifically required not specifically set
forth is hereby incorporated by reference.
(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)
During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "contractor") agrees as follows:
(a) Compliance with Regulations
The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they may
be amended from time to time, which are herein incorporated by reference and made a
part of this contract.
(b) Nondiscrimination
The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of
equipment. The contractor shall not participate directly or indirectly in the
discrimination prohibited by the Acts and the Regulations, including employment
practices when the contract covers any activity, project, or program set forth in
Appendix B of 49 CFR Part 21.
(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment
In all solicitations, either by competitive bidding, or negotiation made by the contractor
for work to be performed under a subcontract, including procurements of materials, or
leases of equipment, each potential subcontractor or supplier shall be notified by the
contractor of the contractor's obligations under this contract and the Acts and the
Regulations relative to Nondiscrimination on the grounds of race, color, or national
origin.
(d) Information and Reports
The contractor shall provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and shall permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts,
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Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set
forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

In the event of a contractor's noncompliance with the Non-discrimination provisions of

this contract, the Recipient will impose such contract sanctions as it and/or the FHWA

may determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor
complies; and/or

(i) Cancelling, terminating, or suspending a contract, in whole or in part.

(F) Incorporation of Provisions
The contractor shall include the provisions of paragraphs (a) through (f) in every
subcontract, including procurements of materials and leases of equipment, unless
exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor shall take action with respect to any subcontract or procurement as the
Recipient or the FHWA may direct as a means of enforcing such provisions including
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or
is threatened with litigation by a subcontractor, or supplier because of such direction,
the contractor may request the Recipient to enter into any litigation to protect the
interests of the Recipient. In addition, the contractor may request the United States to
enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that,
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and
related nondiscrimination authorities to ensure that no person shall, on the ground of race,
color, national origin, limited English proficiency, sex, age, or disability (including
religion/creed or income-level, where applicable), be excluded from participation in, be
denied the benefits of, or be subjected to discrimination under any programs, activities, or
services conducted or funded by NCDOT. Contractors and other organizations under
contract or agreement with NCDOT must also comply with Title VI and related authorities,
therefore:

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors,
consultants, vendors, prime contractors) are responsible for complying with NCDOT’s
Title VI Program. Contractors are not required to prepare or submit Title VI Programs.
To comply with this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all
employees, applicants and subcontractors on the jobsite.

2. Physically incorporate the required Title VI clauses into all subcontracts on
federally-assisted and state-funded NCDOT projects, and ensure inclusion by
subcontractors into all lower-tier subcontracts.

3. Required Solicitation Language. The Contractor shall include the following
notification in all solicitations for bids and requests for work or material, regardless
of funding source:

“The North Carolina Department of Transportation, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. 8§
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6.

2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to
submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, or national origin in consideration for an award. In
accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age,
disability, low-income level, creed/religion, or limited English proficiency in
consideration for an award.”

Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and
subsequent lower tier subcontracts on Federal-aid highway construction contracts
only.

Provide language assistance services (i.e., written translation and oral
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT
OCR for further assistance, if needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or
agreements. Subrecipients must also ensure compliance by their contractors and
subrecipients with Title VI. (23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take
affirmative action to correct any deficiencies found within a reasonable time period,
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR
200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External
Discrimination Complaints Process.

1.

Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of

the public and contractors) from discrimination by NCDOT employees,

subrecipients and contractors, regardless of funding source.

Eligibility

Any person—or class of persons—who believes he/she has been subjected to

discrimination based on race, color, national origin, Limited English Proficiency

(LEP), sex, age, or disability (and religion in the context of employment, aviation,

or transit) may file a written complaint. The law also prohibits intimidation or

retaliation of any sort.

Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must

be filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or

(i) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that
conduct was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following

entities:
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» North Carolina Department of Transportation, Office of Civil Rights, Title VI
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights,
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE,
Washington, DC 20590; 202-366-4070

4. Format for Complaints
Complaints must be in writing and signed by the complainant(s) or a representative,
and include the complainant’s name, address, and telephone number. Complaints
received by fax or e-mail will be acknowledged and processed. Allegations
received by telephone will be reduced to writing and provided to the complainant
for confirmation or revision before processing. Complaints will be accepted in other
languages, including Braille.

5. Discrimination Complaint Form
Contact NCDOT Civil Rights to receive a full copy of the Discrimination
Complaint Form and procedures.

6. Complaint Basis
Allegations must be based on issues involving race, color, national origin (LEP),
sex, age, disability, or religion (in the context of employment, aviation or transit).
“Basis” refers to the complainant’s membership in a protected group category.

TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition

Examples

Applicable Nondiscrimination
Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually on
physical characteristics that a
person is a member of a racial

group

Black/African
American,
Hispanic/Latino,
Asian, American
Indian/Alaska Native,
Native
Hawaiian/Pacific
Islander, White

Color Color of skin, including shade Black, White, brown,
of skin within a racial group yellow, etc.

National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,

Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an Women and Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, | Blind, alcoholic, Section 504 of the Rehabilitation Act of

permanent or temporary, or
perceived.

para-amputee,
epileptic, diabetic,
arthritic

1973;
Americans with Disabilities Act of 1990
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Religion (in the context of
employment)

(Religion/ Creed in all aspects of
any aviation or transit-related
construction)

An individual belonging to a
religious group; or the
perception, based on
distinguishable characteristics
that a person is a member of a

Muslim, Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(b);

49 U.S.C. 47123)

religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to
be associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest agrees to comply with the following non-discrimination statutes and
authorities, including, but not limited to:

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part
21.

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. 8 4601), (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and projects);

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination
on the basis of sex);

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. 8 794 et seq.), as amended,
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. 8 6101 et seq.), (prohibits
discrimination on the basis of age);

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

(9) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms "programs or activities" to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

(h) Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities (42
U.S.C. 88 12131-12189) as implemented by Department of Transportation regulations
at 49 C.F.R. parts 37 and 38;

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

(J) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Nondiscrimination against
minority populations by discouraging programs, policies, and activities with
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disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

(K) Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of Limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP persons
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

() Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et
seq).

(m)Title VI of the Civil Rights Act of 1964 (42 U.S.C. 8 2000e et seq., Pub. L. 88-352),
(prohibits employment discrimination on the basis of race, color, religion, sex, or
national origin).

(4) Additional Title VI Assurances

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of
real property, structures, or improvements thereon, or granting interest therein from the
United States pursuant to the provisions of Assurance 4.

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and
upon the condition that the North Carolina Department of Transportation (NCDOT)
will accept title to the lands and maintain the project constructed thereon in accordance
with the North Carolina General Assembly, the Regulations for the Administration of
the Federal-Aid Highway Program, and the policies and procedures prescribed by the
Federal Highway Administration of the U.S. Department of Transportation in
accordance and in compliance with all requirements imposed by Title 49, Code of
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S
Department of Transportation pertaining to and effectuating the provisions of Title VI
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and
interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina
Department of Transportation (NCDOT) and its successors forever, subject, however,
to the covenants, conditions, restrictions and reservations herein contained as follows,
which will remain in effect for the period during which the real property or structures
are used for a purpose for which Federal financial assistance is extended or for another
purpose involving the provision of similar services or benefits and will be binding on
the NCDOT, its successors and assigns.
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The NCDOT, in consideration of the conveyance of said lands and interests in lands,
does hereby covenant and agree as a covenant running with the land for itself, its
successors and assigns, that (1) no person will on the grounds of race, color, or national
origin, be excluded from participation in, be denied the benefits of, or be otherwise
subjected to discrimination with regard to any facility located wholly or in part on,
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the
lands and interests in lands and interests in lands so conveyed, in compliance with all
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S.
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of
the above-mentioned nondiscrimination conditions, the Department will have a right to
enter or re-enter said lands and facilities on said land, and that above described land
and facilities will thereon revert to and vest in and become the absolute property of the
U.S. Department of Transportation and its assigns as such interest existed prior to this
instruction].*

(*Reverter clause and related language to be used only when it is determined that such

a clause is necessary in order to make clear the purpose of Title VI.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity,

Facility, or Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar

instruments entered into by the North Carolina Department of Transportation

(NCDOT) pursuant to the provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree [in the case of deeds and
leases add "as a covenant running with the land"] that:

(i.) In the event facilities are constructed, maintained, or otherwise operated on the
property described in this (deed, license, lease, permit, etc.) for a purpose for
which a U.S. Department of Transportation activity, facility, or program is
extended or for another purpose involving the provision of similar services or
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate
such facilities and services in compliance with all requirements imposed by the
Acts and Regulations (as may be amended) such that no person on the grounds
of race, color, or national origin, will be excluded from participation in, denied
the benefits of, or be otherwise subjected to discrimination in the use of said
facilities.

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the
above Nondiscrimination covenants, the NCDOT will have the right to terminate
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never
been made or issued. *

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will have the right to enter or re-enter the lands and
facilities thereon, and the above described lands and facilities will there upon revert
to and vest in and become the absolute property of the NCDOT and its assigns. *
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(*Reverter clause and related language to be used only when it is determined that such
a clause is necessary to make clear the purpose of Title VI.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity,
Facility or Program (1050.2A, Appendix D)
The following clauses will be included in deeds, licenses, permits, or similar
instruments/ agreements entered into by the North Carolina Department of
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b):

1.

The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree (in the case of deeds and
leases add, "as a covenant running with the land™) that (1) no person on the ground
of race, color, or national origin, will be excluded from participation in, denied the
benefits of, or be otherwise subjected to discrimination in the use of said facilities,
(2) that in the construction of any improvements on, over, or under such land, and
the furnishing of services thereon, no person on the ground of race, color, or
national origin, will be excluded from participation in, denied the benefits of, or
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee,
permittee, etc.) will use the premises in compliance with all other requirements
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this
Assurance.

With respect to (licenses, leases, permits, etc.), in the event of breach of any of the
above Non- discrimination covenants, the NCDOT will have the right to terminate
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said
land and the facilities thereon, and hold the same as if said (license, permit, etc., as
appropriate) had never been made or issued. *

With respect to deeds, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will there upon revert to and vest in and become the
absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such
a clause is necessary to make clear the purpose of Title VI.)
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All
contractors (existing and newcomers) will be automatically placed in the Alternate Program.
Standard OJT requirements typically associated with individual projects will no longer be applied
at the project level. Instead, these requirements will be applicable on an annual basis for each
contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make every
effort to enroll minority and women as trainees to the extent that such persons are available within
a reasonable area of recruitment. This training commitment is not intended, and shall not be used,
to discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s
activity with the Department. At the beginning of each year, all contractors eligible will be
contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year. The
Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications
The Contractor shall provide on-the-job training aimed at developing full journeyman level

workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not
all-inclusive. Where the training is oriented toward construction applications, training will be
allowed in lower-level management positions such as office engineers and estimators. Contractors
shall submit new classifications for specific job functions that their employees are performing.
The Department will review and recommend for acceptance to FHWA the new classifications
proposed by contractors, if applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to the
subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company

compliance under these contract documents. These documents and any other information as
requested shall be submitted to the OJT Program Manager.
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Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred

between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off
the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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STANDARD SHORING: (1-16-18)

Description

Standard shoring includes standard temporary shoring and standard temporary mechanically
stabilized earth (MSE) walls. At the Contractor’s option, use standard shoring as noted in the
plans or as directed. When using standard shoring, a temporary shoring design submittal is not
required. Construct standard shoring based on actual elevations and shoring dimensions in
accordance with the contract and Geotechnical Standard Detail No. 1801.01 or 1801.02.

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary
shoring detail (Geotechnical Standard Detail No. 1801.01). Define “standard temporary wall” as
a temporary MSE wall with geotextile or geogrid reinforcement that meets the standard
temporary wall detail (Geotechnical Standard Detail No. 1801.02). Define “standard temporary
geotextile wall” as a standard temporary wall with geotextile reinforcement and “standard
temporary geogrid wall” as a standard temporary wall with geogrid reinforcement.

Provide positive protection for standard shoring at locations shown in the plans and as directed.
See Temporary Shoring provision for positive protection types and definitions.

Materials

Refer to the Standard Specifications.

Item Section
Concrete Barrier Materials 1170-2
Flowable Fill, Excavatable 1000-6
Geosynthetics 1056
Neat Cement Grout, Type 1 1003
Portland Cement Concrete, Class A 1000
Select Materials 1016
Steel Beam Guardrail Materials 862-2
Steel Sheet Piles and H-Piles 1084
Untreated Timber 1082-2
Welded Wire Reinforcement 1070-3

Provide Type 6 material certifications for shoring materials. Use Class IV select material for
temporary guardrail. Use Class A concrete that meets Article 450-2 of the Standard
Specifications or grout for drilled-in piles.

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge
case and traffic impact at each standard temporary shoring location, use sheet piles with the
minimum required section modulus or H-piles with the sizes shown in Geotechnical Standard
Detail No. 1801.01. Use untreated timber with a thickness of at least 3" and a bending stress of
at least 1,000 psi for timber lagging.

(A)  Shoring Backfill

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring
backfill except do not use the following:

(1) A-2-4 soil for backfill around culverts,
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(2) A-2-4 soil in the reinforced zone of standard temporary walls with a back slope
and

3) Class VI select material in the reinforced zone of standard temporary geotextile
walls.

(B)  Standard Temporary Walls

Use welded wire reinforcement for welded wire facing, struts and wires with the
dimensions and minimum wire sizes shown in Geotechnical Standard Detail No. 1801.02.
Provide Type 2 geotextile for separation and retention geotextiles. Do not use more than
4 different reinforcement strengths for each standard temporary wall.

(1) Geotextile Reinforcement

Provide Type 5 geotextile for geotextile reinforcement with a mass per unit area
of at least 8 0z/sy in accordance with ASTM D5261. Based on actual wall height,
groundwater elevation, slope or surcharge case and shoring backfill to be used in
the reinforced zone at each standard temporary geotextile wall location, provide
geotextiles with ultimate tensile strengths as shown in Geotechnical Standard
Detail No. 1801.02.

(2) Geogrid Reinforcement

Use geogrids with a roll width of at least 4 ft and an “approved” or “approved for
provisional use” status code. The list of approved geogrids is available from:
connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx

Based on actual wall height, groundwater elevation, slope or surcharge case and
shoring backfill to be used in the reinforced zone at each standard temporary
geogrid wall location, provide geogrids for geogrid reinforcement with short-term
design strengths as shown in Geotechnical Standard Detail No. 1801.02.
Geogrids are typically approved for ultimate tensile strengths in the machine
direction (MD) and cross-machine direction (CD) or short-term design strengths
for a 3-year design life in the MD based on material type. Define material type
from the website above for shoring backfill as follows:

Material Type Shoring Backfill
Borrow A-2-4 Soil
Fine Aggregate Class II, Type 1 or Class III Select Material
Coarse Aggregate Class V or VI Select Material

If the website does not list a short-term design strength for an approved geogrid,
use a short-term design strength equal to the ultimate tensile strength divided by
3.5 for the geogrid reinforcement.

Preconstruction Requirements
(A)  Concrete Barrier

Define “clear distance” behind concrete barrier as the horizontal distance between the
barrier and edge of pavement. The minimum required clear distance for concrete barrier
is shown in the plans. At the Contractor’s option or if the minimum required clear
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(B)

©

distance is not available, set concrete barrier next to and up against traffic side of
standard shoring except for barrier above standard temporary walls. Concrete barrier
with the minimum required clear distance is required above standard temporary walls.

Temporary Guardrail

Define “clear distance” behind temporary guardrail as the horizontal distance between
guardrail posts and standard shoring. At the Contractor’s option or if clear distance for
standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as
shown in the plans. Place ABC in clear distance and around guardrail posts instead of
pavement. Do not use temporary guardrail above standard temporary walls.

Standard Shoring Selection Forms

Before beginning standard shoring construction, survey existing ground elevations in the
vicinity of standard shoring locations to determine actual shoring or wall heights (H).
Submit a standard shoring selection form for each location at least 7 days before starting
standard shoring construction. Standard shoring selection forms are available from:
connect.ncdot.gov/resources/Geological/Pages/Geotech Forms_Details.aspx

Construction Methods

Construct standard shoring in accordance with the Temporary Shoring provision.

A)

(B)

Standard Temporary Shoring Installation

Based on actual shoring height, positive protection, groundwater elevation, slope or
surcharge case and traffic impact at each standard temporary shoring location, install
piles with the minimum required embedment and extension for each shoring section in
accordance with Geotechnical Standard Detail No. 1801.01. For concrete barrier above
and next to standard temporary shoring and temporary guardrail above and attached to
standard temporary shoring, use “surcharge case with traffic impact” in accordance with
Geotechnical Standard Detail No. 1801.01. Otherwise, use “slope or surcharge case with
no traffic impact” in accordance with Geotechnical Standard Detail No. 1801.01. If
refusal is reached before driven piles attain the minimum required embedment, use
drilled-in H-piles with timber lagging for standard temporary shoring.

Standard Temporary Walls Installation

Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or
geogrid reinforcement and shoring backfill in the reinforced zone at each standard
temporary wall location, construct walls with the minimum required reinforcement length
and number of reinforcement layers for each wall section in accordance with
Geotechnical Standard Detail No. 1801.02. For standard temporary walls with pile
foundations in the reinforced zone, drive piles through reinforcement after constructing
temporary walls.

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at
acute corners as directed by the Engineer. Place geosynthetics as shown in Geotechnical
Standard Detail No. 1801.02. Place separation geotextiles between shoring backfill and
backfill, natural ground or culverts along the sides of the reinforced zone perpendicular to
the wall face. For Class V or VI select material in the reinforced zone, place separation
geotextiles between shoring backfill and backfill or natural ground on top of and at the
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back of the reinforced zone.

Measurement and Payment

Standard shoring will be measured and paid in accordance with the Temporary Shoring
provision.

DocuSigned by:
| Seott Q. Hidden
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GEOTEXTILE FOR PAVEMENT STABILIZATION: (1-16-18)

Description

Supply and install geotextile for pavement stabilization in accordance with the contract.
Geotextile for pavement stabilization may be required above chemically stabilized subgrades or
below Class IV Subgrade Stabilization to prevent pavement cracking at locations shown in the
plans and as directed. Define “subbase” as the portion of the roadbed below the Class IV
Subgrade Stabilization.

Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Geotextiles 1056
Select Material, Class IV 1016

Use Class IV select material for Class IV Subgrade Stabilization. Provide Type 5 geotextile for
geotextile for pavement stabilization that meets the following tensile strength requirements in the
machine direction (MD) and cross-machine direction (CD):

GEOTEXTILE FOR PAVEMENT STABILIZATION REQUIREMENTS

Tensile Strength Requirement  Test Method

(MARVA)
Tensile Strength @ 5% Strain (MD & CDA) 1,900 1b/ft ASTM D4595
Ultimate Tensile Strength (MD & CDA?) 4,800 1b/ft ASTM D4595

A. MD, CD and MARV per Article 1056-3 of the Standard Specifications.
Construction Methods

Geotextile for pavement stabilization may be required at locations shown in the plans and other
locations as directed. For locations with ABC on chemically stabilized subgrades, use of
geotextile for pavement stabilization will be based on sampling and testing for chemical
stabilization. For all other locations, notify the Engineer when the embankment is completed to
within 2 ft of subgrade elevation and allow 3 days for the Engineer to determine if geotextile for
pavement stabilization is required.

Place geotextile for pavement stabilization above chemically stabilized subgrades or below Class
IV Subgrade Stabilization as shown in the plans. Pull geotextiles taut so they are in tension and
free of kinks, folds, wrinkles or creases. Install geotextile for pavement stabilization
perpendicular to the survey or lane line in the MD and adjacent to each other in the CD as shown
in the plans. Continuous geotextiles are required in the MD, i.e., do not splice or overlap
geotextiles so seams are parallel to the survey or lane line. Completely cover stabilized
subgrades or subbases with geotextile for pavement stabilization. Overlapping geotextiles in the
CD is permitted but not required. Overlap geotextiles in the direction that aggregate will be
placed to prevent lifting the edge of the top geotextile. Hold geotextiles in place with wire
staples or anchor pins as needed.

Do not damage geotextile for pavement stabilization when placing ABC or Class IV Subgrade
Stabilization. Place and compact ABC in accordance with the contract and Standard
Specifications. Place, compact and maintain Class IV Subgrade Stabilization in accordance with
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Article 505-3 of the Standard Specifications. Do not operate heavy equipment on geotextiles

any more than necessary to construct base courses or subgrades. Replace any damaged
geotextiles to the satisfaction of the Engineer.

Measurement and Payment

Geotextile for Pavement Stabilization will be measured and paid in square yards. Geotextiles
will be measured along subgrades or subbases as the square yards of exposed geotextiles
installed before placing ABC or Class IV Subgrade Stabilization. No measurement will be made
for overlapping geotextiles. The contract unit price for Geotextile for Pavement Stabilization

will be full compensation for providing, transporting and installing geotextiles, wire staples and
anchor pins.

Class 1V Subgrade Stabilization will be measured and paid in accordance with Article 505-4 of
the Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Geotextile for Pavement Stabilization Square Yard
wiiitiry,,
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MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-18)

1.0

2.0

GENERAL

Construct mechanically stabilized earth (MSE) retaining walls consisting of steel or
geosynthetic reinforcement in the reinforced zone connected to vertical facing elements.
Use precast concrete panels for vertical facing elements and coarse aggregate in the
reinforced zone unless noted otherwise in the plans. Provide reinforced concrete coping
and pile sleeves as required. Design and construct MSE retaining walls based on actual
elevations and wall dimensions in accordance with the contract and accepted submittals.
Use a prequalified MSE Wall Installer to construct MSE retaining walls.

Define MSE wall terms as follows:

Geosynthetic or Geogrid Reinforcement — Polyester Type (PET), HDPE or Polypropylene
(PP) geogrid reinforcement,

Geogrid — PET, HDPE or PP geogrid,

Reinforcement — Steel or geogrid reinforcement,

Aggregate — Coarse or fine aggregate,

Panel — Precast concrete panel,

Coping — Precast or CIP concrete coping,

MSE Wall — Mechanically stabilized earth retaining wall,

MSE Wall Vendor — Vendor supplying the chosen MSE wall system,

MSE Panel Wall — MSE wall with panels,

MSE Segmental Wall — MSE wall with segmental retaining wall (SRW) units and
Abutment Wall — MSE wall with bridge foundations in any portion of the reinforced zone
or an MSE wall connected to an abutment wall (Even if bridge foundations only penetrate a
small part of the reinforced zone, the entire MSE wall is considered an abutment wall).

For bridge approach fills behind end bents with MSE abutment walls, design reinforcement
connected to end bent caps in accordance with the plans and this provision. Construct
Type III Reinforced Bridge Approach Fills in accordance with the Bridge Approach Fills
provision and Roadway Detail Drawing No. 422D10.

Use an approved MSE wall system in accordance with the plans and any NCDOT
restrictions or exceptions for the chosen system. Value engineering proposals for other
MSE wall systems will not be considered. Do not use MSE wall systems with an
“approved for provisional use” status for abutment walls or MSE walls subject to scour,
walls with design heights greater than 35 ft or walls supporting or adjacent to railroads or
interstate highways. The list of approved MSE wall systems with approval status is
available from:

connect.ncdot.gov/resources/Geological/Pages/Products.aspx

MATERIALS

Refer to the Standard Specifications.

Item Section
Aggregate 1014
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Corrugated Steel Pipe 1032-3
Epoxy, Type 3A 1081
Geosynthetics 1056
Grout, Type 3 1003
Joint Materials 1028
Portland Cement Concrete, Class A 1000
Precast Retaining Wall Coping 1077
Reinforcing Steel 1070
Retaining Wall Panels 1077
Segmental Retaining Wall Units 1040-4
Select Material, Class V 1016
Shoulder Drain Materials 816-2
Steel Pipe 1036-4(A)

Use galvanized corrugated steel pipe with a zinc coating weight of 2 oz/sf (G200) for pile
sleeves. Provide Type 2 geotextile for filtration and separation geotextiles. Use Class A
concrete for CIP coping, leveling concrete and pads. Use galvanized steel pipe, threaded
rods and nuts for the PET geogrid reinforcement vertical obstruction detail. Provide
galvanized Grade 36 anchor rods and Grade A hex nuts that meet AASHTO M 314 for
threaded rods and nuts.

Use panels and SRW units from producers approved by the Department and licensed by the
MSE Wall Vendor. Provide steel strip connectors embedded in panels fabricated from
structural steel that meets the requirements for steel strip reinforcement. Unless required
otherwise in the contract, produce panels with a smooth flat final finish that meets Article
1077-11 of the Standard Specifications. Accurately locate and secure reinforcement
connectors in panels and maintain required concrete cover. Produce panels within 1/4" of
the panel dimensions shown in the accepted submittals.

Damaged panels or SRW units with excessive discoloration, chips or cracks as determined
by the Engineer will be rejected. Do not damage reinforcement connection devices or
mechanisms in handling or storing panels and SRW units.

Store steel materials on blocking at least 12" above the ground and protect it at all times
from damage; and when placing in the work make sure it is free from dirt, dust, loose mill
scale, loose rust, paint, oil or other foreign materials. Handle and store geotextiles and
geogrids in accordance with Article 1056-2 of the Standard Specifications. Load,
transport, unload and store MSE wall materials so materials are kept clean and free of
damage. Bent, damaged or defective materials will be rejected.

A. Aggregate

Use standard size No. 57, 57M, 67 or 78M that meets Table 1005-1 of the Standard
Specifications for coarse aggregate and the following for fine aggregate:

1. Standard size No. 1S, 2S, 2MS or 4S that meets Table 1005-2 of the Standard
Specifications or
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2. Gradation that meets Class III, Type 3 select material in accordance with Article
1016-3 of the Standard Specifications.

Fine aggregate is exempt from mortar strength in Subarticle 1014-1(E) of the Standard
Specifications. Use fine aggregate with a maximum organic content of 1.0%. Provide
aggregate with electrochemical properties that meet the following requirements:

AGGREGATE pH REQUIREMENTS

(i:ﬁi;efiit;:igse) Reinforcement or Connector Material pH
Coarse or Fine Steel 5-10
Coarse or Fine PET 5-8
Coarse or Fine Polyolefin (HDPE or Polypropylene) 45-9

AGGREGATE CHEMICAL REQUIREMENTS
(Steel Reinforcement/Connector Materials Only)

Aggregate Type

(in reinforced zone) Resistivity Chlorides Sulfates
Coarse >5,000 Q- cm
; <100 ppm <200 ppm
Fine >3,000 Q- cm

Use aggregate from sources participating in the Department’s Aggregate QC/QA
Program as described in Section 1006 of the Standard Specifications. Sample and test
aggregate in accordance with the Mechanically Stabilized Earth Wall Aggregate
Sampling and Testing Procedures. Electrochemical testing is only required for coarse
aggregate from sources in the Coastal Plain as defined by Subarticle 1018-2(B)(1).

B. Reinforcement

Provide steel or geosynthetic reinforcement supplied by the MSE Wall Vendor or a
manufacturer approved or licensed by the vendor. Use reinforcement approved for the
chosen MSE wall system. The list of approved reinforcement for each MSE wall
system is available from the website shown elsewhere in this provision.

1. Steel Reinforcement

Provide Type 1 material certifications in accordance with Article 106-3 of the
Standard Specifications for steel reinforcement. Use welded wire grid
reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 of the
Standard Specifications and steel strip reinforcement (“straps”) that meet ASTM
A572, A1011 or A463. Use 10 gauge or heavier structural steel Grade 50 or higher
for steel strip reinforcement. Galvanize steel reinforcement in accordance with
Section 1076 of the Standard Specifications or provide aluminized steel strip
reinforcement that meet ASTM A463, Type 2-100.
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2. Geosynthetic Reinforcement

Use HDPE or PP geogrid for geogrid reinforcement connected to backwalls of end
bent caps. Use PET or HDPE geogrid for geogrid reinforcement connected to SRW
units and only HDPE geogrid for geogrid reinforcement connected to panels.

Define machine direction (MD) and cross-machine direction (CD) for geogrids per
Article 1056-3 of the Standard Specifications. Provide Type 1 material
certifications and identify geogrid reinforcement in accordance with Article 1056-3
of the Standard Specifications.

Provide extruded geogrids manufactured from punched and drawn polypropylene
sheets for PP geogrids that meet the following:
PP GEOGRID REQUIREMENTS

Property Requirement! Test Method
Aperture Dimensions? I"x1.2" N/A
Minimum Rib Thickness? 0.07" x 0.07" N/A
Tensile Strength @ 2% Strain? 580 Ib/ft x 690 Ib/ft
Tensile Strength @ 5% Strain? 1,200 Ib/ft x 1,370 Ib/ft Asﬁgfhgff”’
Ultimate Tensile Strength? 1,850 Ib/ft x 2,050 Ib/ft
Junction Efficiency? o
D) 93% ASTM D7737
Flexural Rigidity* 2,000,000 mg—cm ASTM D7748
Aperture Stability Modulus® 0.55 Ib—ft/degrees ASTM D7864
UV Stability 100%
(Retained Strength) (after 500 hr of exposure) ASTM D4355

1. MARV per Article 1056-3 of the Standard Specifications except dimensions

and thickness are nominal.

Requirement for MD x CD.

3. Junction Efficiency (%) = (Average Junction Strength (Xj..) / Ultimate Tensile
Strength in the MD from ASTM D6637, Method A) x 100.

4. Test specimens two ribs wide, with transverse ribs cut flush with exterior edges
of longitudinal ribs, and sufficiently long to enable measurement of the
overhang dimension.

5. Applied moment of 17.7 lb—inch (torque increment).

N

C. Bearing Pads

For MSE panel walls, use bearing pads that meet Section 3.6.1.a of the FHWA Design
and Construction of Mechanically Stabilized Earth Walls and Reinforced Soil Slopes —
Volume I (Publication No. FHWA-NHI-10-024) except durometer hardness for rubber
pads may be 60 or 80 + 5 and density testing for HDPE pads may be in accordance with
ASTM D1505 or D792. Provide bearing pads with thicknesses that meet the following:

BEARING PAD THICKNESS

Facing Area per Panel Minimum Pad Thickness After Compression
(A) (based on 2 times panel weight above pads)
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A <30sf 172"
30sf<A<75sf 3/4"

D. Miscellaneous Components

Miscellaneous components may include connectors (e.g., anchors, bars, clamps, pins,
plates, ties, etc.), fasteners (e.g., bolts, nuts, washers, etc.) and any other MSE wall
components not included above. Galvanize steel components in accordance with
Section 1076 of the Standard Specifications. Provide miscellaneous components
approved for the chosen MSE wall system. The list of approved miscellaneous
components for each MSE wall system is available from the website shown elsewhere
in this provision.

3.0 PRECONSTRUCTION REQUIREMENTS
A. MSE Wall Surveys

The Retaining Wall Plans show a plan view, typical sections, details, notes and an
elevation or profile view (wall envelope) for each MSE wall. Before beginning MSE
wall design, survey existing ground elevations shown in the plans and other elevations
in the vicinity of MSE wall locations as needed. For proposed slopes above or below
MSE walls, survey existing ground elevations to at least 10 ft beyond slope stake
points. Based on these elevations, finished grades and actual MSE wall dimensions and
details, submit revised wall envelopes for acceptance. Use accepted wall envelopes for
design.

B. MSE Wall Designs

For MSE wall designs, submit PDF files of working drawings and design calculations
at least 30 days before the preconstruction meeting. Note name and NCDOT ID
number of the panel or SRW unit production facility on working drawings. Do not
begin MSE wall construction until a design submittal is accepted.

Use a prequalified MSE Segmental Wall Design Consultant to design MSE segmental
walls. Provide MSE segmental wall designs sealed by a Design Engineer approved as a
Geotechnical Engineer (key person) for the MSE Segmental Wall Design Consultant.
Provide MSE panel wall designs sealed by a Design Engineer licensed in the state of
North Carolina and employed or contracted by the MSE Wall Vendor.

Design MSE walls in accordance with the plans, AASHTO LRFD Bridge Design
Specifications and any NCDOT restrictions for the chosen MSE wall system unless
otherwise required. Design MSE walls for seismic if walls are located in seismic zone
2 based on Figure 2-1 of the Structure Design Manual. Connect reinforcement to
panels or SRW units with methods or devices approved for the chosen system. Use a
uniform reinforcement length throughout the wall height of at least 0.7H with H as
shown in the plans or 6 ft, whichever is longer, unless noted otherwise in the plans.
Extend the reinforced zone at least 6" beyond end of reinforcement. Do not locate
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drains, the reinforced zone or leveling pads outside right-of-way or easement limits.

Use the simplified method for determining maximum reinforcement loads and design
parameters approved for the chosen MSE wall system or default values in accordance
with the AASHTO LRFD specifications. Design steel components including
reinforcement and connectors for the design life noted in the plans and aggregate type
in the reinforced zone. If an MSE wall system with geogrid reinforcement includes any
steel parts for obstructions, bin walls, connections or other components, design steel
exposed to aggregate for the design life noted in the plans and aggregate type in the
reinforced zone. Use “loss of galvanizing” metal loss rates for nonaggressive backfill
in accordance with the AASHTO LRFD specifications for galvanized and aluminized
steel and metal loss rates for carbon steel in accordance with the following:

CARBON STEEL CORROSION RATES

Aggregate Type Carbon Steel Loss Rate

(in reinforced zone) (after coating depletion)
Coarse 0.47 mil/year
Fine (except abutment walls) 0.58 mil/year
Fine (abutment walls) 0.70 mil/year

For PET or HDPE geogrid reinforcement and geosynthetic connectors, use approved
geosynthetic properties for the design life noted in the plans and aggregate type in the
reinforced zone. For geogrid reinforcement connected to end bent caps, embed
geosynthetic reinforcement or connectors in caps as shown in the plans. For PP
geogrid reinforcement connected to end bent caps, use the following design parameters
for the aggregate type in the reinforced approach fill.

PP GEOGRID REINFORCEMENT DESIGN PARAMETERS

Aggregate Type Ta F* o
(in reinforced zone) (MD) P
Coarse 400 Ib/ft 0.70 0.8 32.0°
Fine 428 Ib/ft 0.54 0.8 28.35°
Where,
Tal = long-term design strength (LTDS),
F* = pullout resistance factor,
0] = scale effect correction factor and
p = soil-geogrid friction angle.

When noted in the plans, design MSE walls for a live load (traffic) surcharge of 250 psf
in accordance with Figure C11.5.6-3(b) of the AASHTO LRFD specifications. For
steel beam guardrail with 8 ft posts or concrete barrier rail above MSE walls, analyze
top 2 reinforcement layers for traffic impact loads in accordance with Section 7.2 of the
FHWA MSE wall manual shown elsewhere in this provision except use the following
for geosynthetic reinforcement rupture:

(1) Tal Re > Tmax + (TI / RFCR)
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Where,

[0} = resistance factor for tensile resistance in accordance with Section 7.2.1
of the FHWA MSE wall manual,

Tal = long-term geosynthetic design strength approved for chosen MSE wall
system,

Re =  reinforcement coverage ratio = 1 for continuous geosynthetic
reinforcement,

Tmax = factored static load in accordance with Section 7.2 of the FHWA MSE
wall manual,

Tr = factored impact load in accordance with Section 7.2 of the FHWA MSE
wall manual and

RFcr = creep reduction factor approved for chosen MSE wall system.

When shown in the plans for abutment walls, use pile sleeves to segregate piles from
aggregate in the reinforced zone. If existing or future obstructions such as foundations,
guardrail, fence or handrail posts, moment slabs, pavements, pipes, inlets or utilities
will interfere with reinforcement, maintain a clearance of at least 3" between
obstructions and reinforcement unless otherwise approved. Design reinforcement for
obstructions and locate reinforcement layers so all of reinforcement length is within 3"
of corresponding connection elevations. Modify PET geogrid reinforcement for
obstructions as shown in the plans.

Use 6" thick CIP unreinforced concrete leveling pads beneath panels and SRW units
that are continuous at steps and extend at least 6" in front of and behind bottom row of
panels or SRW units. Unless required otherwise in the plans, embed top of leveling
pads in accordance with the following requirements:

EMBEDMENT REQUIREMENTS
Front Slope! Minimum Embedment Depth?
(H:V) (whichever is greater)
1 ft for H<10 ft

6:1 or flatter (except abutment walls) H/20 2 i for H> 10 ft
6:1 or flatter (abutment walls) H/10 2 ft
>6:1to<3:1 H/10 2 ft
3:1to 2:1 H/7 2 ft

1. Front slope is as shown in the plans.
2. Define “H” as the maximum design height plus embedment per wall with the design
height and embedment as shown in the plans.

When noted in the plans, locate a continuous aggregate shoulder drain along the base of
the reinforced zone behind the aggregate. Provide wall drainage systems consisting of
drains and outlet components in accordance with Roadway Standard Drawing No.
816.02.

For MSE panel walls, cover joints at back of panels with filtration geotextiles at least
12" wide. If the approval of the chosen MSE wall system does not require a minimum
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number of bearing pads, provide the number of pads in accordance with the following:

NUMBER OF BEARING PADS
Facing Area per Panel Maximum Wall Minimum Number
(A) Height Above of Pads per
Horizontal Panel Joint Horizontal Panel Joint
25 ft 2
A <30sf
35 fi! 3
25 ft 3
30sf<A<T75sf
35 fil 4

1. Additional bearing pads per horizontal panel joint may be required for wall heights
above joints greater than 35 ft.

For MSE segmental walls, coarse aggregate is required in any SRW unit core spaces
and between and behind SRW units for a horizontal distance of at least 18". Separation
geotextiles are required between the aggregate and overlying fill or pavement sections
except when concrete pavement, full depth asphalt or cement treated base is placed
directly on aggregate. When noted in the plans, separation geotextiles are also required
at the back of the reinforced zone between the aggregate and backfill or natural ground.
Unless required otherwise in the plans, use reinforced concrete coping at top of walls
that meets the following requirements:

1. Coping dimensions as shown in the plans,

2. At the Contractor’s option, coping that is precast or CIP concrete for MSE panel
walls unless CIP coping is required as shown in the plans,

CIP concrete coping for MSE segmental walls and

4. At the Contractor’s option and when shown in the plans, CIP concrete coping that
extends down back of panels or SRW units or connects to panels or SRW units with
dowels.

For MSE segmental walls with dowels, attach dowels to top courses of SRW units in
accordance with the following:

1. Set dowels in core spaces of SRW units filled with grout instead of coarse
aggregate or

2. Embed adhesively anchored dowels in holes of solid SRW units with epoxy.

For MSE panel walls with coping, connect CIP concrete coping or leveling concrete for
precast concrete coping to top row of panels with dowels cast into panels. When
concrete barrier rail is required above MSE walls, use concrete barrier rail with moment
slab as shown in the plans.

Submit working drawings and design calculations for acceptance in accordance with
Article 105-2 of the Standard Specifications. Submit working drawings showing plan
views, wall profiles with foundation pressures, typical sections with reinforcement and
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4.0

5.0

6.0

connection details, aggregate locations and types, geotextile locations and details of
leveling pads, panels or SRW units, coping, bin walls, slip joints, pile sleeves, etc. If
necessary, include details on working drawings for concrete barrier rail with moment
slab, reinforcement splices if allowed for the chosen MSE wall system, reinforcement
connected to end bent caps, curved MSE walls with tight (short) radii and obstructions
extending through walls or interfering with reinforcement, leveling pads, barriers or
moment slabs. Submit design calculations for each wall section with different
surcharge loads, geometry or material parameters. At least one analysis is required for
each wall section with different reinforcement lengths. When designing MSE walls
with computer software other than MSEW, use MSEW, version 3.0 with update 14.96
or later, manufactured by ADAMA Engineering, Inc. to verify the design. At least one
MSEW analysis is required per 100 ft of wall length with at least one analysis for the
wall section with the longest reinforcement. Submit electronic MSEW input files and
PDF output files with design calculations.

C. Preconstruction Meeting

Before starting MSE wall construction, hold a preconstruction meeting to discuss the
construction and inspection of the MSE walls. If this meeting occurs before all MSE
wall submittals have been accepted, additional preconstruction meetings may be
required before beginning construction of MSE walls without accepted submittals. The
Resident or Bridge Maintenance Engineer, Area Construction Engineer, Geotechnical
Operations Engineer, Contractor and MSE Wall Installer Superintendent will attend
preconstruction meetings.

CORROSION MONITORING

Corrosion monitoring is required for MSE walls with steel reinforcement. The Engineer
will determine the number of monitoring locations and where to install the instrumentation.
Contact M&T before beginning wall construction. M&T will provide the corrosion
monitoring instrumentation kits and if necessary, assistance with installation.

SITE ASSISTANCE

Unless otherwise approved, an MSE Wall Vendor representative is required to assist and
guide the MSE Wall Installer on-site for at least 8 hours when the first panels or SRW units
and reinforcement layer are placed. If problems are encountered during construction, the
Engineer may require the vendor representative to return to the site for a time period
determined by the Engineer.

CONSTRUCTION METHODS

Control drainage during construction in the vicinity of MSE walls. Direct run off away
from MSE walls, aggregate and backfill. Contain and maintain aggregate and backfill and
protect material from erosion.

Excavate as necessary for MSE walls in accordance with the accepted submittals. If
applicable and at the Contractor’s option, use temporary shoring for wall construction
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instead of temporary slopes to construct MSE walls. Define “temporary shoring for wall
construction” as temporary shoring not shown in the plans or required by the Engineer
including shoring for OSHA reasons or the Contractor’s convenience.

Unless required otherwise in the plans, install foundations and if required, pile sleeves
located in the reinforced zone before placing aggregate or reinforcement. Brace piles in the
reinforced zone to maintain alignment when placing and compacting aggregate. Secure
piles together with steel members near top of piles. Clamp members to piles instead of
welding if bracing is at or below pile cut-off elevations.

Notify the Engineer when foundation excavation is complete. Do not place leveling pad
concrete, aggregate or reinforcement until excavation dimensions and foundation material
are approved.

Construct CIP concrete leveling pads at elevations and with dimensions shown in the
accepted submittals and in accordance with Section 420 of the Standard Specifications.
Cure leveling pads at least 24 hours before placing panels or SRW units.

Erect and support panels and stack SRW units so the final wall position is as shown in the
accepted submittals. Stagger SRW units to create a running bond by centering SRW units
over joints in the row below as shown in the accepted submittals. Space bearing pads in
horizontal panel joints as shown in the accepted submittals and cover all panel joints with
filtration geotextiles as shown in the accepted submittals. Attach filtration geotextiles to
back of panels with adhesives, tapes or other approved methods.

Construct MSE walls with the following tolerances:

A. SRW units are level from front to back and between units when checked with a 4 ft
long level,

B. Vertical joint widths are 1/4" maximum for SRW units and 3/4", £1/4" for panels,

C. Final wall face is within 3/4" of horizontal and vertical alignment shown in the
accepted submittals when measured along a 10 ft straightedge and

D. Final wall plumbness (batter) is not negative (wall face leaning forward) and within
0.5° of vertical unless otherwise approved.

Place reinforcement at locations and elevations shown in the accepted submittals and
within 3" of corresponding connection elevations. Install reinforcement with the direction
shown in the accepted submittals. Before placing aggregate, pull geogrid reinforcement
taut so it is in tension and free of kinks, folds, wrinkles or creases. Reinforcement may be
spliced once per reinforcement length if shown in the accepted submittals. Use
reinforcement pieces at least 6 ft long. Contact the Engineer when unanticipated existing
or future obstructions such as foundations, guardrail, fence or handrail posts, pavements,
pipes, inlets or utilities will interfere with reinforcement. To avoid obstructions, deflect,
skew or modify reinforcement as shown in the accepted submittals.

Place aggregate in the reinforced zone in 8" to 10" thick lifts. Compact fine aggregate in
accordance with Subarticle 235-3(C) of the Standard Specifications. Use only hand
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7.0

operated compaction equipment to compact aggregate within 3 ft of panels or SRW units.
At a distance greater than 3 ft, compact aggregate with at least 4 passes of an § ton to
10 ton vibratory roller in a direction parallel to the wall face. Smooth wheeled or rubber
tired rollers are also acceptable for compacting aggregate. Do not use sheepsfoot, grid
rollers or other types of compaction equipment with feet. Do not displace or damage
reinforcement when placing and compacting aggregate. End dumping directly on geogrids
is not permitted. Do not operate heavy equipment on reinforcement until it is covered with
at least 8" of aggregate. Replace any damaged reinforcement to the satisfaction of the
Engineer.

Backfill for MSE walls outside the reinforced zone in accordance with Article 410-8 of the
Standard Specifications. 1f a drain is required, install wall drainage systems as shown in
the accepted submittals and in accordance with Section 816 of the Standard Specifications.
If pile sleeves are required, fill sleeves with loose uncompacted sand before constructing
end bent caps.

Install dowels as necessary for SRW units and place and construct coping and leveling
concrete as shown in the accepted submittals. Construct leveling concrete in accordance
with Section 420 of the Standard Specifications. Construct CIP concrete coping in
accordance with Subarticle 452-4(B) of the Standard Specifications. When single faced
precast concrete barrier is required in front of and against MSE walls, stop coping just
above barrier so coping does not interfere with placing barrier up against wall faces. If the
gap between a single faced barrier and wall face is wider than 2", fill gap with Class V
select material (standard size No. 78M stone). Otherwise, fill gap with backer rod and seal
joint between barrier and MSE wall with silicone sealant.

When separation geotextiles are required, overlap adjacent geotextiles at least 18" and hold
geotextiles in place with wire staples or anchor pins as needed. Seal joints above and
behind MSE walls between coping and concrete slope protection with silicone sealant.

MEASUREMENT AND PAYMENT

MSE Retaining Wall No. __ will be measured and paid in square feet. MSE walls will be
measured as the square feet of wall face area with the pay height equal to the difference
between top of wall and top of leveling pad elevations. Define “top of wall” as top of
coping or top of panels or SRW units for MSE walls without coping.

The contract unit price for MSE Retaining Wall No. __ will be full compensation for
providing designs, submittals, labor, tools, equipment and MSE wall materials, excavating,
backfilling, hauling and removing excavated materials and supplying site assistance,
leveling pads, panels, SRW units, reinforcement, aggregate, wall drainage systems,
geotextiles, bearing pads, coping, miscellaneous components and any incidentals necessary
to construct MSE walls. The contract unit price for MSE Retaining Wall No. __ will also
be full compensation for reinforcement and connector design for reinforcement connected
to end bent caps, wall modifications for obstructions, pile sleeves filled with sand, joints
sealed with silicone sealant and gaps between barriers and MSE walls filled with backer
rod or No. 78M stone, if required.
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No separate payment will be made for temporary shoring for wall construction. Temporary

shoring for wall construction will be incidental to the contract unit price for MSE Retaining
Wall No. .

The contract unit price for MSE Retaining Wall No. __ does not include the cost for
ditches, fences, handrails, barrier or guardrail associated with MSE walls as these items
will be paid for elsewhere in the contract. The contract unit price for MSE Retaining Wall
No. __ also does not include the cost for constructing bridge approach fills behind end
bents with MSE abutment walls. See Bridge Approach Fills provision for measurement
and payment of Type III Reinforced Bridge Approach Fills.

Where it is necessary to provide backfill material behind the reinforced zone from sources
other than excavated areas or borrow sources used in connection with other work in the
contract, payment for furnishing and hauling such backfill material will be paid as extra
work in accordance with Article 104-7 of the Standard Specifications. Placing and
compacting such backfill material is not considered extra work but is incidental to the work

being performed.

Payment will be made under:

Pay Item Pay Unit
MSE Retaining Wall No. Square Foot

DocuSigned by:
| Seott Q. Hidden
F760CAEB96FC4D3...

7/26/2019

i% SEAL 7%
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CELLULAR CONFINEMENT SYSTEMS: (SPECIAL)

Description

Install cellular confinement systems, i.e., geocells on slope faces and fill geocells with Class 111
Type | select materials or shoulder and slope material per plans and in accordance with the
contract. Cellular confinement systems are required or an option for slope drainage and slope
erosion control at locations indicated on the plans and as directed. Use geocells that are on the
NCDOT Approved Products List. Geocells are comprised of perforated welded polymer strips
that when expanded form a perforated 3D honeycomb grid that is typically filled with drainage
materials or material to support vegetation.

Materials

Load, transport, unload and store geocells so geocells are kept clean and free of damage. Label,
ship and store geocells in accordance with Section 7 of AASHTO M 288. Geocells with defects,
flaws, deterioration or damage will be rejected. Do not unwrap geocells until just before
installation. Do not leave geocells exposed for more than 7 days before covering.

Geocells will be identified by product labels attached to the geocell wrapping. Unwrap geocells
just before use in the presence of the Engineer. Previously opened geocell products will be
rejected.

Manufacture geocells from virgin polyethylene resin with no more than 10% rework, also called
“regrind”, materials. Use geocells made from textured and perforated polyethylene strips with an
open area of 10% to 20% and properties that meet Table 1056-5.

TABLE 1056-5
GEOCELL REQUIREMENTS

Property Minimum Requirement Test Method

Cell Depth 4” and 6"C N/A
Sheet Thickness 50 mil -5%, +10% ASTM D5199
Density 58.4 Ib/cf ASTM D1505

Carbon Black Content 1.5% ASTM D1603 or D4218
ESCRA 3000 hr ASTM D1693
Coefficient of Direct Sliding

(with material that meets AASHTO 0.85 ASTM D5321

M 145 for soil classification A-2)

Seam Peel Strength U.S. Army Corps of

320 Ibto 480 Ib

(for 4" to 6” seam, respectively) Engineers Technical
Seam Hang Strength 160 Ib Report GL-86-19,
(for 4" seam) Appendix A

Environmental Stress Crack Resistance.

Minimum test period of 168 hr with a temperature change from 74°F to 130°F in 1-hour
cycles.

C. See plans for specific cell depth requirements and associated fill.

® >
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Provide geocell accessories (e.g., stakes, pins, clips, staples, rings, tendons, anchors, deadmen,
etc.) recommended by the Geocell Manufacturer.

Preconstruction Requirements

Submit 6 copies of working drawings and a PDF copy of each at least 30 days before the
preconstruction meeting. Do not start geocell installation until the working drawing submittal is
accepted. Provide drawings sealed by an engineer licensed in the State of North Carolina and
approved by the Geocell Manufacturer.

Submit working drawings for acceptance in accordance with Article 105-2 of the Standard
Specifications. Submit working drawings showing typical cross sections, plan views with geocell
layout, details of the cellular confinement system including all accessories and a detailed
installation procedure. If necessary, include details of slope and crest anchorage systems and
tendon locations and types.

Before beginning geocell installation, the Engineer may require a preconstruction meeting to
discuss the construction and inspection of the cellular confinement systems. If required, schedule
this meeting after all geocell submittals have been accepted. The Resident or District Engineer,
Roadway Construction Engineer, Geotechnical Operations Engineer, Contractor and Geocell
Installer Superintendent will attend this preconstruction meeting. If geocells are required for
reinforced soil slopes (RSS), the RSS preconstruction meeting may also serve as the geocell
preconstruction meeting provided all geocell submittals have been accepted before the meeting
and the Geocell Installer Superintendent attends the meeting.

Construction Methods

Control drainage during construction in the vicinity of embankments with cellular confinement
systems. Direct run off away from slopes and protect slope faces from erosion. Compact slope
faces in accordance with the contract. A smooth firm surface free of rocks, clods or debris is
required before placing geocells on slopes.

Submit documentation that the Geocell Installer is prequalified by the Geocell Manufacturer and
has successfully completed at least 2 geocell projects within the last 3 years. Each project should
comprise at least 1,000 sy of geocells installed on slopes with angles and heights similar to those
for this project.

Install cellular confinement systems in accordance with the accepted submittals. Follow
installation procedures in accepted submittals for geocells and all accessories including anchors,
tendons and deadmen.

Measurement and Payment

Cellular confinement systems will be measured and paid in square yards. Cellular confinement
systems will be measured along slope faces as the square yards of expanded geocells in place. The
contract unit price for Cellular confinement systems will be full compensation for providing
working drawings, submittals, labor, tools and equipment, supplying and installing cellular
confinement systems and all accessories including anchors, tendons and deadmen and any
incidentals necessary for Cellular confinement systems installation. The unit cost will also include
Class 111 Type I select materials or shoulder and slope materials will be considered incidental to
the Cellular Confinement unit cost.
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Pay Item
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HORIZONTAL SLOPE DRAIN (SPECIAL)

1.0

2.0

3.0

4.0

GENERAL
This special provision is for installing horizontal drainage in sand and/or silty materials.
MATERIALS

A) Drain Pipe - Drain pipe shall consist of 1 4” Type II, Schedule 80,2110 PVC. Drain
pipe shall have .010” slots continuously with an average of 40-44 slots/foot. The pipe
shall not be slotted within 5 feet of the ground surface.

B) Cellular Confinement Systems — 4” Perforated Geocells, see special provision.
C) Select Material Class V1 - #57 Stone, see standard specification Section 1056.

D) Separation Fabric — Type 2 Geotextile, see standard specifications Section 1016.

PRECONSTRUCTION REQUIREMENTS

Submit 6 copies of working drawings and a PDF copy of each at least 30 days before the
preconstruction meeting. Do not start Horizontal Drain installation until the working
drawing submittal is accepted.

Submit working drawings for acceptance in accordance with Article 105-2 of the Standard
Specifications. Submit working drawings showing typical cross sections, plan views with
Horizontal Drain layout, details of the Horizontal Drain including all accessories and a
detailed installation procedure.

Before beginning Horizontal Drain installation, the Engineer may require a preconstruction
meeting to discuss the construction and inspection of the Horizontal Drain installation. If
required, schedule this meeting after all Horizontal Drain submittals have been accepted.
The Resident or District Engineer, Roadway Construction Engineer, Geotechnical
Operations Engineer, Contractor and Horizontal Drain Installer Superintendent will attend
this preconstruction meeting.

CONSTRUCTION SEQUENCE

A) Accurately locate each horizontal drain as indicated on plans or as directed by the
engineer. Drains shall be installed to a tolerance of £6 inches from the location
indicated and within 5 degrees of the angle indicated.

B) Install horizontal drains to the embedment depths indicated on the plans.

C) Drill amaximum 4 inch diameter hole through the subsurface soils to the depth
indicated. The drill holes shall be drilled in a manner which maintains hole stability



R-3421A&B GT-5.2 Richmond County

until the horizontal drain is installed. The use of drilling muds and/or polymers is not
permitted.

D) After the drain hole is drilled, install the drain pipe and depending on the drill method
used remove any drill tooling without damaging the drain pipe.

E) Install the cellular confinement system and separation geotextile at the horizontal drain
head in accordance with the plans. Cellular confinement system ditch can be installed
before or after the installation of the horizontal drains.

5.0 MEASUREMENT AND PAYMENT

Horizontal Slope Drains will be measured and paid per each drain. The unit cost for the
materials for each drain will include drain pipe (including joints, end caps, and rodent guard),
select material class VI, and separation fabric. The contract unit price for horizontal slope
drains will be full compensation for providing installation procedures, labor, tools and
equipment, supplying and all accessories and any incidentals necessary for horizontal slope
drain installation.

Payment will be made under:

Pay Item Pay Unit
Horizontal Slope Drain Each
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REINFORCED SOIL SLOPES: (SPECIAL)

Description

Construct reinforced soil slopes (RSS) consisting of borrow materials meeting the Coastal Plain
Criteria, as defined in the current issue of the NCDOT Standard Specifications, and geogrid
reinforcement in the reinforced zone with erosion control products on slope faces. Slope erosion
control includes matting with shoulder and slope borrow or geocells with compost blankets.
Construct RSS in accordance with the contract and the plan details. RSS are required to reinforce
embankments steeper than 2.25:1 (H:V) and as directed. Define “geogrids” as primary or
secondary geogrids and “matting” as coir fiber mats or matting for erosion control.

Materials
Refer to Division 10 of the Standard Specifications.

Item Section
Geogrids 1056
Matting for Erosion Control 1060-8
Select Materials 1016
Shoulder and Slope Borrow 1019-2
Compost Blanket Provision

Unless required otherwise in the plans or directed by the Engineer, use borrow material meeting
the Coastal Plain criteria in the reinforced zone of RSS. When specified, use geocells that meet
the Cellular Confinement Systems provision, seeded compost blankets that meet the Compost
Blanket provision and coir fiber mats that meet the Coir Fiber Mat provision.

Handle and store geogrids in accordance with Article 1056-2 of the Standard Specifications.
Define “machine direction” (MD) and “cross-machine direction” (CD) for geogrids per Article
1056-3 of the Standard Specifications. Provide Type 1 material certifications and identify
geogrids in accordance with Article 1056-3 of the Standard Specifications.

Use geogrids with a roll width of at least 4 ft. Use primary geogrids with an “approved” status
code and secondary geogrids with an “approved” or “approved for provisional use” status code.
Do not use geogrids with an “approved for provisional use” status code for primary geogrids. The
list of approved geogrids is available from:
connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx

Provide geogrids with design strengths in accordance with the plans. Geogrids are typically
approved for ultimate tensile strengths in the MD and CD or long-term design strengths for a 75-
year design life in the MD based on material type. If the website does not list a long-term design
strength in the MD for an approved geogrid, do not use the geogrid for primary geogrid. If the
website does not list a long-term design strength in the CD for an approved geogrid, use a long-
term design strength equal to the ultimate tensile strength divided by 7 for the secondary geogrid.

Construction Methods

Before starting RSS construction, the Engineer may require a preconstruction meeting to discuss
the construction and inspection of the RSS. If this meeting is required and occurs before all RSS
submittals and material certifications have been accepted, additional preconstruction meetings may
be required before beginning construction of RSS without accepted submittals. The Resident or
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District Engineer, Area Construction Engineer, Geotechnical Operations Engineer, Contractor and
RSS Contractor Superintendent will attend preconstruction meetings.

Control drainage during construction in the vicinity of RSS. Direct run off away from RSS, select
material and backfill. Contain and maintain select material and backfill and protect material from
erosion.

Excavate as necessary for RSS in accordance with the contract. Maintain a horizontal clearance
of at least 12" between the ends of primary geogrids and limits of reinforced zone as shown in the
plans. When excavating existing slopes, bench slopes in accordance with Subarticle 235-3(A) of
the Standard Specifications. Notify the Engineer when excavation is complete. Do not place
primary geogrids until excavation dimensions and in-situ material are approved.

Place geogrids within 3" of locations shown in the plans. Install geogrids with the orientation,
dimensions and number of layers shown in the plans. Before placing select material, pull geogrids
taut so they are in tension and free of kinks, folds, wrinkles or creases. Contact the Engineer when
existing or future obstructions such as foundations, pavements, pipes, inlets or utilities will
interfere with geogrids. If necessary, the top geogrid layer may be lowered up to 9" to avoid
obstructions. Extend geogrids to slope faces.

Install primary geogrids with the MD perpendicular to the embankment centerline. The MD is the
direction of the length or long dimension of the geogrid roll. Unless shown otherwise in the plans,
do not splice or overlap primary geogrids in the MD so splices or overlaps are parallel to toe of
RSS. Unless shown otherwise in the plans and except for clearances at the ends of primary
geogrids, completely cover select material at each primary geogrid layer with geogrid so primary
geogrids are adjacent to each other in the CD, i.e., perpendicular to the MD. The CD is the
direction of the width or short dimension of the geogrid roll.

Install secondary geogrids with MD parallel to toe of RSS. Secondary geogrids should be
continuous for each secondary geogrid layer. If secondary geogrid roll length is too short, overlap
ends of secondary geogrid rolls at least 12" in the direction that select material will be placed to
prevent lifting the edge of the top geogrid.

Place borrow material in the reinforced zone in 8" to 10" thick lifts and compact material in
accordance with Subarticle 235-3(C) of the Standard Specifications. Do not use sheepsfoot, grid
rollers or other types of compaction equipment with feet. Do not displace or damage geogrids
when placing and compacting select material. End dumping directly on geogrids is not permitted.
Do not operate heavy equipment on geogrids until they are covered with at least 8" of borrow
material. To prevent damaging geogrids, minimize turning and avoid sudden braking and sharp
turns with compaction equipment. Replace any damaged geogrids to the satisfaction of the
Engineer. Construct remaining portions of embankments outside the reinforced zone in
accordance with Section 235 of the Standard Specifications.

Plate slope faces of RSS with at least 6" of shoulder and slope borrow and top with a minimum of
1” compost blanket. Install slope erosion control as shown in the plans and as soon as possible to
prevent damage to slope faces of RSS. If damage occurs, repair RSS and slope faces to the
satisfaction of the Engineer before seeding or installing erosion control products. For matting,
seed slope faces and cover shoulder and slope borrow with coir fiber mat or matting for erosion
control as shown in the plans in accordance with the Coir Fiber Mat provision or Section 1631 of
the Standard Specifications, respectively. Install geocells filled with seeded compost in
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accordance with the accepted submittals and the Cellular Confinement Systems and Compost
Blanket provisions. Maintain slope erosion control until vegetation is established.

Measurement and Payment

Reinforced Soil Slopes will be measured and paid in square yards. RSS will be measured along
the slope faces of RSS before installing slope erosion control as the square yards of RSS. No
payment will be made for repairing damaged RSS or slope faces.

The contract unit price for Reinforced Soil Slopes will be full compensation for providing labor,
tools, equipment and RSS materials, compacting select materials and supplying and placing
geogrids, select material, shoulder and slope borrow and any incidentals necessary to construct
RSS except for erosion control products. The contract unit price for Reinforced Soil Slopes will
also be full compensation for excavating and hauling and removing excavated materials to install
RSS.

Coir fiber mat and matting for erosion control will be measured and paid in accordance with the
Coir Fiber Mat provision and Article 1631-4 of the Standard Specifications, respectively.
Geocells and seeded compost blankets will be measured and paid in accordance with the Cellular
Confinement Systems and Compost Blanket provisions, respectively.

Seeded compost blankets will be measured and paid in accordance with the Compost Blanket
provision.

Payment will be made under:

Pay Item Pay Unit
Reinforced Soil Slopes Square Yard
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EMBANKMENT DENSITY TESTING: (SPECIAL)

Construct embankments according to the plans, provisions and Standard Specification using
methods meeting the typical current standard of practice or as directed by the Engineer. The
recommended density testing frequency for this project has been increased from 1 test per 5000
cubic yards placed to:

1 density test per 40,000 sq. ft. of 1 ft. lift placed or 1 test per 1500 cubic yards

1 density test per 20,000 sq. ft. of 1 ft. placed within 5 ft. of subgrade or 1 test per 750 cubic
yards

1 density test per foot of fill placed within 100 ft. of a structure

By this provision, the bidder is being notified that their contractor or sub-contractors are to include
any additional time that may be needed in the schedule for the testing to occur or provide an
acceptable alternative means, such as intelligent compaction, to monitor embankment
construction. If submitted, the alternative will have to be approved by the Engineer. No additional
compensation or time will be made by the Department.
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COMPOST BLANKET:

(8-23-17)

Description

This work shall consist of furnishing, installing, maintaining, and seeding a water permeable
Compost Blanket to reduce soil erosion and sediment by promoting the establishment of vegetation
on sandy soils where vegetation is difficult to establish.

Materials
Compost:

Compost used for Compost Blankets shall be weed free and derived from a well-decomposed
source of organic matter. The compost shall be produced using an aerobic composting process
meeting CFR 503 regulations, including time and temperature data indicating effective weed seed,
pathogen, and insect larvae kill. The compost shall be free of any refuse, contaminants or other
materials toxic to plant growth. Non-composted products will not be accepted. Test methods for
the items below should follow USCC TMECC guidelines for laboratory procedures:

1. pH between 5.0-8.0 in accordance with TMECC 04.11-A, "Electrometric pH
Determinations for Compost".

2. For seeded Compost Blankets, seed should be incorporated at the time of application in the
entire depth of the compost blanket, at rates per foot, per square yard, or per acre, as
acceptable to the engineer. The following particle sizes shall also be followed: 100%
passing a 2" sieve; 99% passing a 1" sieve; minimum of 60% passing a %2" sieve. All other
testing parameters remain the same. The seeding rates are generally similar or slightly
higher than those used when considering application of seed via hydroseeding or other
seeding methods.

3. Moisture content of less than 60% in accordance with standardized test methods for
moisture determination.

4. Material shall be relatively free (<1% by dry weight) of inert or foreign man made
materials.

5. A sample shall be submitted to the engineer for approval prior to being used and must
comply with all local, state and federal regulations.

Construction Methods

1. Compost Blankets will be placed as directed. Unless otherwise specified, Compost
Blankets should be installed at a minimum depth of 1".

2. The Compost Blanket shall be seeded at time of installation for establishment of permanent

vegetation. The Engineer will specify seeding requirements.

Compost Blankets are not to be used in direct flow situations or in runoff channels.

4. The type and rate of seed, fertilizer and lime shall be in accordance with the Seeding and
Mulching provisions of this contract and as directed.

w
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Maintenance

1. The Contractor shall perform routine inspections and maintain the Compost Blanket in a
functional condition at all times.

2. Where the Compost Blanket fails, it will be routinely repaired.

3. The Compost Blanket will be seeded on site, at rates and seed types as determined by the
Engineer. Once vegetation is established, final seeding is not required.

Performance

1. The Contractor is responsible for establishing a working erosion control system and may,
with approval of the Engineer, work outside the minimum construction requirements as

needed.
2. Where the Compost Blanket deteriorates or fails, it will be repaired or replaced with a more

effective approved alternative.
Measurement and Payment

The Contractor shall provide the Engineer with proof that a minimum 1" thick Compost Blanket
has been applied after settling. This rate equals approximately 270 cubic yards of compost material
per acre of application area. The Contractor shall supply satisfactory evidence that the specified
amount of material has been effectively placed (i.e., truck load tickets).

Compost Blanket will be measured and paid for as the actual number of acres measured along the
surface of the ground over which the Compost Blanket is installed and accepted.

Payment will be made under:

Pay Item Pay Unit
Compost Blanket Acre
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COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations
as directed. Work includes providing all materials, excavating and backfilling, and placing and
securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
ltem Section
Coir Fiber Mat 1060-14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir
fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than
12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross section
of the area covered. Bury the top slope end of each piece of mat in a narrow trench at least 6 in.
deep and tamp firmly. Where one roll of matting ends and a second roll begins, overlap the end
of the upper roll over the buried end of the second roll so there is a 6 in. overlap. Construct check
trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.
Fold over and bury mat to the full depth of the trench, close and tamp firmly. Overlap mat at least
6 in. where 2 or more widths of mat are installed side by side.
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Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along
the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.
Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard
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ROCK AND BROKEN PAVEMENT FILLS

Revise the 2018 Standard Specifications as follows:
Page 2-23, Article 235-2 MATERIALS, add the following after line 15:

Item Section
Geotextile for Rock and Broken Pavement Fills, Type 2 1056

Provide Type 2 geotextile for filtration geotextiles. Use rip rap and No. 57 stone from either a
quarry or onsite material to fill voids in rock and broken pavement fills. Provide small and large
size rip rap with stone sizes that meet Class A and B in accordance with Table 1042-1 and No. 57
stone with a gradation that meets Table 1005-1 or use similar size onsite material approved by the
Engineer.

Page 2-24, Subarticle 235-3(B) Embankment Formation, lines 18-19, delete the third sentence
in the seventh paragraph.

Page 2-24, Subarticle 235-3(B) Embankment Formation, line 20, add the following paragraph:

Before placing embankment fill material or filtration geotextiles over rock and broken pavement,
fill voids in the top of rock and broken pavement fill with rip rap and No. 57 stone. Place and
compact larger rip rap first followed by smaller rip rap. Then, fill any remaining voids with No.
57 stone so geotextiles are not torn, ripped or otherwise damaged when installed and covered.
Compact rip rap and No. 57 stone with tracked equipment or other approved methods. Install
filtration geotextiles on top of rock, broken pavement, rip rap and No. 57 stone in accordance with
Article 270-3 before placing remaining embankment fill material.

Remove any rocks, debris or pavement pieces from the roadbed larger than 2" within 12" of the
subgrade or finished grade, whichever is lower.

Page 2-26, Article 235-5 MEASUREMENT AND PAYMENT, line 14, add the following at the
end of the first sentence:

Payment for rip rap, No. 57 stone and geotextiles to construct embankments with rock and broken
pavement fills will be considered incidental to the work in Sections 225, 226, 230 and 240.
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WORK ZONE TRAFFIC PATTERN MASKING:
(10/1/2018)

Description

Furnish and install Work Zone Traffic Pattern Masking material for placement on existing asphalt
or concrete pavements during work zone operations. The Work Zone Traffic Pattern Masking
material shall be black in color and used during traffic pattern changes to completely cover the
entire pavement surface; thus masking/concealing the existing pavement markings and allowing
the revised work zone pavement markings to be placed on a newly applied black surface. Its
purpose is to eliminate the grind marks and “ghost markings” on pavement surfaces which can
create motorist confusion and pavement damage while providing an incomparable contrast
between the revitalized black pavement color and newly applied pavement markings for work zone
patterns of up to a year.

Materials
A) General

Use materials in accordance with Manufacturer’s recommendations that will retain a black color
for a period of up to 12 months. The black material shall be a flat black color when fully cured and
shall completely mask/conceal the existing pavement markings for the same 12 month period.

The material shall not exhibit glare or retroreflectance in either day or night conditions. To ensure
the material provides ample concealment and does not exhibit excessive glare, the material
opaqueness shall be a minimum of 95% and the retroreflective properties shall not exceed 4
med/lux/m?.

It shall not adversely affect the ability of the pavement to drain water or make the pavement
adversely slick in either dry and wet conditions and shall meet the skid properties as described in
Section C below.

The material shall not contain any petroleum components and shall not contain any Volatile
Organic Compounds (VOC’s).

The material shall not exhibit excessive cracking or create excessive cracking to the pavement
surface after placement.

It shall be manufactured to bond successfully to both concrete and asphalt pavements and allow
resurfacing treatments to be applied directly over its surface without having to be removed for
successful bonding of the new asphalt or concrete overlays.

It should also be manufactured to receive any type of polyurea, epoxy, polymer, cold applied
plastic, or thermoplastic pavement marking materials.
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B) Material Qualifications/Certifications

Use Work Zone Traffic Pattern Masking materials that are on the NCDOT Approved Products
List. Provide a Type 3 (Manufacturers) Certification in accordance with Article 106-3 in the North
Carolina Standard Specifications for Roads and Structures to ensure the material meets or exceeds
the requirements in this specification.

In addition, provide a Type 5 (Typical Certified Test Report) Certification in accordance with
Article 106-3 in the North Carolina Standard Specifications for Roads and Structures that ensures
the material has been tested by an independent testing company that meets or exceeds the
braking/skid requirements as described in Section (C) below.

C) Performance

The Work Zone Pattern Masking material shall be tested by an independent test laboratory for skid
properties according to the test standards in ASTM E274 or ASTM E303-93 (2008). The material
shall provide minimum frictional resistance numbers when tested with either test standard. The
minimum average Skid Number (SN) for ASTM E274 is 37. The minimum average British
Pendulum Number (BPN) for ASTM E303-93 (2008) is 37.

The work zone travel lane shall retain its black distinguishable appearance throughout the life of
the traffic pattern. Normal wearing is expected in the wheel paths of the travel lanes, but the work
zone travel lanes shall always have a noticeable black appearance at all times during the expected
12-month traffic pattern life.

At any time this material fails to keep previously installed pavement markings concealed, resulting
in conflicting traffic patterns or does not retain its black color contrast for the required 12-month
duration, it is not meeting the requirements and intention of this specification and shall be replaced
immediately.

The Work Zone Pattern Masking material shall retain its black color and continue to conceal the
pavement markings underneath after a single snowplow event within its 12-month expected life.
If the work zone experiences more than 1 snowplowing event, the Engineer will determine if the
Work Zone Pattern Masking is still performing adequately or if replacement is necessary due to
excessive damage caused by snowplow activities. If the material is damaged to the point where
20% or more of the concealed pavement markings are revealed, it shall be replaced, at an 8” width
to re-conceal the exposed pavement markings, at the contract unit price unless the traffic pattern
is to change within 30 days.

Poor performance of Work Zone Pattern Masking material at any site, whether or not related to a
specific contract may be grounds for removing the material from the NCDOT Approved Products

List and or removing from any project under contract.

Construction Methods
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A) Application Equipment

The equipment to apply Work Zone Traffic Pattern Masking material shall be truck mounted
pneumatic or airless spray machines with suitable arrangement of atomizing nozzles and controls
to cover the entire pavement surface to achieve uniform coverage with consistent thickness as
required in this specification. Do not use hand applied methods or any other non-truck mounted
application equipment or device to install material for applications longer than 1,000 feet.

The application spray equipment shall be set up in such a manner to apply the Work Zone Traffic
Pattern Masking material in spray pattern widths to ensure complete and uniform coverage of the
entire travelway and to reduce the overlap from multiple passes. If the application equipment is
not equipped to spray a full 12’ travel lane in a single pass, it shall be set-up to spray a 6 foot
minimum width. No more than 2 passes per travel lane will be allowed. A 1” overlap width is
required when applying the material in less than the full width of the travel lane.

B) Material Application

The Work Zone Traffic Pattern Masking material is to be applied to the full width and length of
the pavement surface where traffic patterns are to change, thus masking/concealing the existing
pavement markings, as well as providing a new black surface for the placement of the revised
pavement markings.

The Work Zone Pattern Masking material shall be applied to the pavement markings being
conceled in 2 separate applications. The first application shall be applied directly onto the existing
pavement markings at a width equivalent to the width of the markings being concealed plus 6
inches on each side at a uniform thickness of 20 mils. This application does not require the
application of anti-skid elements.

Upon drying of the first application, the second application shall be applied on the pavement
markings being concealed, as well as the entire pavement width, at a uniform thickness of 20 mils
along with the anti-skid elements at a rate of 8 Ibs/gallon or greater.

The material shall be set and/or cured track free within 15 minutes of installation when ambient
temperatures are 65 degrees or higher. When applications take place between 40 and 65 degrees,
the material shall be set and/or cured in no more than 25 minutes.

During the cure time period, no vehicles are allowed to drive on the masking material.
Coordination between the Engineer, Contractor, Sub-Contractors, and inspectors is essential to
make sure no one drives on the material during its cure time period, as this will affect the
performance of the masking.

C) Surface Preparation
1) Asphalt- The existing pavement surface shall be swept clean and prepared in accordance

with the Manufacturer’s recommendations to receive the Work Zone Traffic Pattern
Masking material. In addition, the existing markings to be concealed shall be machine
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broomed, or other scarification method, as directed by the Manufacturer to remove any
loose or flaking pavement marking material, as well as raised glass beads remaining in the
existing markings.

ii) Concrete- The existing concrete surface shall be swept clean and prepared in accordance
with the Manufacturer’s recommendations to receive the Work Zone Traffic Pattern
Masking material. In addition, the existing markings to be concealed shall be machine
broomed, or other scarification method, as directed by the Manufacturer to remove any
loose or flaking pavement marking material, as well as raised glass beads remaining in the
existing markings.

NOTE: For newly placed concrete pavements, newly installed concrete bridge decks
or existing concrete pavements that do not receive a surface treatment, Work Zone
Traffic Pattern Masking Material shall not be placed. The conflicting pavement
marking lines shall be removed by water blasting methods only.

D) Temperature and Weather Limitations

Do not apply Work Zone Traffic Pattern Masking material unless the ambient air temperature and
the pavement temperature is 40°F or higher. Do not install unless the pavement surface is
completely dry and not within 4 hours of a significant rain event such as a thunderstorm with
rainfall intensities greater than 1 inch/per hour. Always follow the Manufacturer’s
recommendations for placement during periods of excessive humidity.

Maintenance

There should be no required maintenance of the Work Zone Traffic Pattern Masking material.
Replace any Work Zone Traffic Pattern Masking material that prematurely fails to keep pavement
markings masked/concealed for the full 12 month duration.

Any traffic control or material costs due to replacement will be at no cost to the Department, unless
it is due to excessive damage caused by snowplow operations.

Measurement and Payment

Work Zone Traffic Pattern Masking material will be measured and paid by the square foot. The
quantity of material to be paid is calculated by multiplying the length by the width of the masking
installed to conceal all edgelines, skip lines, lane lines, and gore lines plus product of multiplying
the length by the width of all lanes masked by each work zone traffic pattern change.

Pay Item Pay Unit
Work Zone Traffic Pattern Masking Square Foot
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HIGH VISIBILITY DEVICES:
(2/4/2019)

Description

Furnish and install High Visibility devices for projects on Interstates and Freeways with durations
of 24 months or more. High Visibility devices include drums, stationary work zone signs and
portable work zone signs. All of these devices shall be new. Used devices are not acceptable.

The purpose of High Visibility devices is to enhance the conspicuity of the devices in order to
improve both safety and mobility through the Interstate and Freeway work zones. In addition,
using new devices help to ensure they remain in compliance with required retroreflective
properties for the full life of the project and to improve the overall appearance of Significant Work
Zones throughout the State.

Materials
A) General

Use materials in accordance with the Manufacturer’s recommendations that will retain both
durability and retroreflectivity as described elsewhere in this specification for a period of at least
36 months.

The following are required High Visibility devices to be used for Work Zone Performance
applications.

e Drums (Type XI fluorescent orange sheeting)

e Stationary Work Zone Signs

e Rigid Portable Work Zone Signs

All drums shall be new and meet the existing requirements of Section 1089-5 of the North Carolina
Standard Specifications for Roads and Structures and shall have Type XI fluorescent orange
sheeting that meets the retroreflective requirements of Section 1092-2.

All stationary work zone signs shall be new and meet the existing requirements of Section 1089-
1. Legend overlays are prohibited and shall not be accepted on the Interstate/Freeway or associated
intersecting roadways. Vertical sign post reflector strips shall be added to all stationary sign
supports. Use Grade B fluorescent orange for work zone signs and Grade B fluorescent yellow for
exit sign supports. Install strips a minimum of 6’ in length on sign supports with one sign mounted
and a minimum of 4.5 in length for sign supports with two or more signs mounted vertically.

All portable work zone signs shall be new and have composite substrates as described in Section
1089-1. The remainder of the existing requirements of Section 1089-1 remain. Used sign stands

are acceptable.

B) Material Qualifications/Certifications
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Only use materials as listed above that are on the NCDOT Approved Products List. In addition,
provide a Type 3 Material Certification for all materials in accordance with Section 106-3 and
Section 1087-4.

(C) Performance

Poor performance of any device or sign at any site, whether or not related to a specific contract
may be grounds for removing the material from the NCDOT Approved Products List and/or
removing from any project under contract.

Construction Methods

All requirements of Section 1110-3 and Section 1130-3 shall apply except roll up signs are not
permitted for use.

The use of skinny drums are prohibited for any nighttime lane closures on Interstates and
Freeways.

Maintenance

Replace any sign or drum that prematurely fails due to any damage or defect that causes it to
perform unsatisfactorily with an “in kind” device of similar quality and age according to the
guidelines set forth in the American Traffic Safety Service Association’s (ATSSA) Quality
Guidelines for Work Zone Traffic Control Devices. An “in kind” replacement sign or drum is not
required to be new, however, it shall be less than 1 year old and have 100% of its original sheeting
area and at least 85% of the retroreflective qualities of a new device, so that it is undetectable
adjacent to the original devices and signs placed on the project.

Measurement and Payment

High Visibility Drums will be measured and paid as the maximum number of drums placed and in
use at any one time during the life of the project.

High Visibility Stationary Signs will be measured as the actual number of square feet satisfactorily
installed at each location and accepted by the Engineer. Where a particular sign is used at more
than one location, measurement will be made at each location.

High Visibility Work Zone Signs will be measured and paid as the actual number of square feet
satisfactorily installed and accepted by the Engineer. Payment will be made for the initial
installation only. Relocation of signs, will incidental the measurement of the quantity of signs.

No direct payment will be made for stationary work zone sign supports or portable work zone sign
stands. All stationary work zone sign support or portable work zone sign stands will be incidental
to the work of providing work zone signs.
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Payment will be made under:

Pay Item: Pay Unit
High Visibility Drums Each
High Visibility Stationary Signs Square Foot

High Visibility Portable Signs Square Foot
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Revise the 2018 Standard Specifications as follows:

Page 15-1, Sub-Article 1500-2 COOPERATION WITH UTILITY OWNERS, paragraph 2:
add the following sentences:

The utility owner is the Richmond County. The contact for Richmond County is Mr. Jerry
Austin, Public Works Director. Mr. Austin can be reached by phone at (910) 997-8338.

All proposed water line relocation work shall be performed at a time to be coordinated through
the Engineer and with the respective utility owner. Water lines shall not be taken out of service
without prior approval of the engineer and utility owner and service interruptions shall not
exceed four hours.

The existing BPS (booster pump station) located on parcel 15 (Richmond County, DB 576, PG
131) is being replaced by a new BPS to be located on parcel 20 (Lena Coble Estate, DB 521-
486) which will not be placed into service until May 1, 2020. Relocation, testing and sanitizing
of affected portions of the water piping connected to the existing BPS shall be completed prior to
placing the new BPS in service and decommissioning of the existing BPS.

This project also involves the relocation/replacement of two raw water lines along -Y4- serving
one commercial customer of Richmond County. These raw water lines are 20" and 36" in
diameter and can only be taken out of service individually and at times acceptable by the
customer and approved by the Engineer and Richmond County Public Works Department.
Accordingly, replacement of these lines must be planned well in advance with priority
consideration given to the 20" line. Relocation and reconnection of the 20" diameter line must be
completed and the line fully operational prior to taking the 36" diameter line out of service for
relocation. Final tie-in operations will be of short duration as approved by the Engineer and
Richmond County Public Works Department. Final connections for these water lines may
require that work be performed at off-peak periods or at night.
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Page 15-2, Sub-Article 1500-7 SUBMITTALS AND RECORDS, paragraph 3: add the
following sentences:

As-built plans shall be provided to the appropriate utility owner showing the size and type of
material installed and the coordinates of all utility horizontal and vertical locations of all installed
piping and appurtenances. As-built plans and associated documentation shall be provided to the
Engineer prior to acceptance of the work.

Page 15-8, Sub-Article 1515-3 (D), Fire Hydrants, add the following sentence at the end of
line 24:

When relocating fire hydrants, a new replacement fire hydrant will be provided and installed by
the Contractor and the existing fire hydrant shall be removed from the project. Fire hydrants shall
be installed and operational prior to taking the fire hydrant to be relocated out of service. All
new/relocated fire hydrants shall be provided with integral 5 Storz connection.

All water line installed on this project shall meet the requirements of the Rules Governing Public
Water Systems. Vertical separation between proposed water mains and storm drainage shall be a
minimum of 18-inches per the Recommended Standards of Water Works. All proposed water
lines shall have a minimum cover of 36-inches. Proposed water mains shall have a minimum
horizontal separation of 10-feet from sewer mains (ref. Rule .0904, Rule .0906). Utilities being
relocated or installed as shown on the utility construction plans must be adjusted accordingly to
meet these criteria.

END OF SECTION
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Project: R-3421A UbO-1 County: Richmond

PROJECT SPECIAL PROVISIONS
Utilities by Others

i9 HINDE

o .. ENGINEERING

License No. C-2639

401 Harrison Oaks Blvd.
Suite 220

Cary, NC 27513

(919) 653-0001

General:
The following utility companies have facilities that will be in conflict with the
construction of this project:

A) Power — Duke Energy

B) Power — Duke Energy (Transmission)

C) Gas — Piedmont Natural Gas — (Contact Information Only) No Conflicts
D) Water — Richmond County (Pump Station)

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owners. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the 2018 Standard
Specifications.

Utilities Requiring Adjustment:
Utility relocations are shown on the Utilities by Others Plans.

A) Power — Duke Energy

1) See Utilities by Others plans for utility conflicts.

2) Contact person for Duke Energy is JB Jones and he can be reached at
jb.jones@duke-energy.com or 910-206-1966.

3) All conflicts will be cleared by January 31, 2020.
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PROJECT SPECIAL PROVISIONS
Utilities by Others

B) Power — Duke Energy (Transmission)

1)
2)

3)

See Utilities by Others plans for utility conflicts.

Contact person for Duke Energy Transmission is Jamie Loy and he can be
reached at jamie.loy@duke-energy.com or 919-546-6034.

All conflicts will be cleared by November 30, 2021.

C) Gas — Piedmont Natural Gas

1)
2)
D)

1)
2)

3)

No Conflicts — Contact information provided for contractor use if necessary.
Contact person for PNG is John Parsons and he can be reached at.
john.parsons@duke-energy.com or 980-722-5564.

Water — Richmond County (Pump Station)

See Utilities by Others plans for utility conflicts.

Contact person for Richmond County is Jerry Austin and he can be
reached at jerry.austin@richmondnc.com or 910-997-8338.

All conflicts will be cleared by June 30, 2020.
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PROJECT SPECIAL PROVISIONS
Utilities by Others

i9 HINDE

o .. ENGINEERING

License No. C-2639

401 Harrison Oaks Blvd.
Suite 220

Cary, NC 27513

(919) 653-0001

General:
The following utility companies have facilities that will be in conflict with the
construction of this project:

A) Power — Duke Energy

B) Power — Duke Energy (Transmission)
C) Power — Pee Dee Electric

D) Telecom— AT&T

E) Telecom-MCNC

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owners. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the 2018 Standard
Specifications.

Utilities Requiring Adjustment:
Utility relocations are shown on the Utilities by Others Plans.

A) Power — Duke Energy

1) See Utilities by Others plans for utility conflicts.

2) Contact person for Duke Energy is JB Jones and he can be reached at
jb.jones@duke-energy.com or 910-206-1966.

3) All conflicts will be cleared by January 31, 2020.
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B)

C)

PROJECT SPECIAL PROVISIONS
Utilities by Others

Power — Duke Energy (Transmission)

1) See Utilities by Others plans for utility conflicts.

2) Contact person for Duke Energy Transmission is Jamie Loy and he can be
reached at jamie.loy@duke-energy.com or 919-546-6034.

3) All conflicts will be cleared by November 30, 2021.

Power — Pee Dee Electric

1) See Utilities by Others plans for utility conflicts.

2) Contact person for Pee Dee Electric is Jerry Shepard and he can be reached at
jshepard@pdemc.com or 910-894-0113.

3) All conflicts will be cleared by March 31, 2020.

D) Telecom — AT&T

E)

1) See Utilities by Others plans for utility conflicts.

2) Contact person for AT&T is Austin Godwin and he can be reached at.
austin4dallas@yahoo.com or 910-612-5893.

3) All conflicts will be cleared by March 31, 2020.

Telecom — MCNC

1) See Utilities by Others plans for utility conflicts.

2) Contact person for MCNC is Brett Boger and he can be reached at.
brettboger@telics.com or 336-778-0150.

3) All conflicts will be cleared by March 31, 2020.
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Project Special Provisions
Erosion Control
CLEAN WATER DIVERSION:

Description

This work consists of installing, maintaining, and removing any and all material required for the
construction of clean water diversions. The clean water diversions shall be used to direct water
flowing from offsite around/away from specific area(s) of construction.

Materials

Refer to Division 10

Item Section
Geotextile for Soil Stabilization, Type 4 1056

Construction Methods

The Contractor shall install the clean water diversions in accordance with the details in the plans
and at locations indicated in the plans, and as directed. Upon installation, the excavated material
shall be immediately stabilized as provided in Section 1620 of the Standard Specifications. Other
stabilization methods may be utilized with prior approval from the Engineer.

Line clean water diversion with geotextile unrolled in the direction of flow and lay smoothly but
loosely on soil surface without creases. Bury top of slope geotextile edge in a trench at least 5"
deep and tamp securely. Make vertical overlaps a minimum of 18" with upstream geotextile
overlapping the downstream geotextile.

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less
than 6" and a throat not less than 1" in width. Place staples along outer edges and throughout the
geotextile a maximum of 3 ft. horizontally and vertically.

Measurement and Payment

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of
the Standard Specifications.

Stabilization of the excavated material will be paid for as Temporary Seeding as provided in
Section 1620 of the Standard Specifications.

Such price and payment shall be considered full compensation for all work covered by this section
including all materials, construction, maintenance, and removal of the clean water diversions.
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COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations
as directed. Work includes providing all materials, excavating and backfilling, and placing and
securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
Item Section
Coir Fiber Mat 1060-14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.

Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir
fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than
12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross section
of the area covered. Bury the top slope end of each piece of mat in a narrow trench at least 6 in.
deep and tamp firmly. Where one roll of matting ends and a second roll begins, overlap the end
of the upper roll over the buried end of the second roll so there is a 6 in. overlap. Construct check
trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.
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Fold over and bury mat to the full depth of the trench, close and tamp firmly. Overlap mat at least
6 in. where 2 or more widths of mat are installed side by side.

Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along
the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.
Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM):

Description

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir
fiber netting. Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a
velocity break. Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.
Installation shall follow the detail provided in the plans and as directed. Work includes furnishing
materials, installation of coir fiber wattles, matting installation, PAM application, and removing
wattles.

Materials
Coir Fiber Wattle shall meet the following specifications:

100% Coir (Coconut) Fibers

Minimum Diameter 12 in.

Minimum Density 3.5 Ib/ft® +/- 10%
Net Material Coir Fiber

Net Openings 2 in. X 2 in.

Net Strength 90 Ibs.

Minimum Weight 2.6 lbs./ft. +/- 10%
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Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross
section. One end of the stake must be sharpened or beveled to facilitate driving down into
the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet
specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in
length with a throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.
Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material
used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with
each wattle. The PAM product used shall be listed on the North Carolina Department of
Environmental Quality Division of Water Resources web site as an approved PAM product for use
in North Carolina.

Construction Methods

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot
and at the end of each section of wattle. A minimum of 4 stakes shall be installed on the
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and
according to the detail. Install a minimum of 2 stakes on the upstream side of the wattle according
to the detail provided in the plans. Stakes shall be driven into the ground a minimum of 10 in.
with no more than 2 in. projecting from the top of the wattle. Drive stakes at an angle according
to the detail provided in the plans.

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour
ditch slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow
over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.
PAM applications shall be done during construction activities after every rainfall event that is
equal to or exceeds 0.50 in.

7/26/2019



R-3421A&B EC-5 Richmond County

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles
are removed, and shall remove and dispose of silt accumulations at the wattles when so directed
in accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles
which are installed and accepted. Such price and payment will be full compensation for all work
covered by this section, including, but not limited to, furnishing all materials, labor, equipment
and incidentals necessary to install the Coir Fiber Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the coir fiber wattles. Such price and payment will be full compensation for all work
covered by this section, including, but not limited to, furnishing all materials, labor, equipment
and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound
Coir Fiber Wattle Linear Foot

CONCRETE WASHOUT STRUCTURE:
(01-03-19)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste water
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids,
so that this material does not migrate to surface waters or into the ground water. These enclosures
are not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete wash water.

Materials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.
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Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the
minimum setback dimensions can be achieved the liner is not required. (5 feet above groundwater,
50 feet from top of bank of perennial stream, other surface water body, or wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details
and as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details
and as directed if structure is not located in an area where existing erosion and sedimentation
control devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area,
so it is clearly visible to site personnel. Install safety fence as directed for visibility to construction
traffic.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:

https://connect.ncdot.gov/resources/roadside/Soil WaterDocuments/Concrete WashoutStructuredetail.
pdf

Alternate details for accommodating concrete washout may be submitted for review and approval.

The alternate details shall include the method used to retain and dispose of the concrete waste
water within the project limits and in accordance with the minimum setback requirements. (5 feet
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth
material to match the existing contours and permanently seed and mulch area.

Measurement and Payment

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details are approved then those details will also be paid for per each approved
and installed device.
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Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit
Concrete Washout Structure Each

All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt
tack shall not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be
maintained or allowed during construction. In areas within six feet of the edge of pavement, straw
is to be applied and then crimped. After the crimping operation is complete, an additional
application of straw shall be applied and immediately tacked with a sufficient amount of undiluted
emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.
Crimping equipment including power source shall be subject to the approval of the Engineer
providing that maximum spacing of crimper blades shall not exceed 8".

CULVERT DIVERSION CHANNEL:

Description

This work consists of providing a Culvert Diversion Channel to detour the existing stream around
the culvert construction site at locations shown on the plans. Work includes constructing the
diversion channel, disposing of excess materials, providing and placing geotextile liner,
maintaining the diversion area in an acceptable condition, removing geotextile liner, backfilling
diversion channel area with suitable material, and providing proper drainage when diversion
channel area is abandoned.

Materials

Refer to Division 10

Item Section
Geotextile for Soil Stabilization, Type 4 1056
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Construction Methods

Grade channel according to the plans with channel surface free of obstructions, debris, and pockets
of low-density material. Utilize suitable material and provide disposal area for unsuitable material.

Line channel with geotextile unrolled in the direction of flow and lay smoothly but loosely on soil
surface without creases. Bury top of slope geotextile edge in a trench at least 5" deep and tamp
securely. Make vertical overlaps a minimum of 18" with upstream geotextile overlapping the
downstream geotextile.

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less
than 6" and a throat not less than 1" in width. Place staples along outer edges and throughout the
geotextile a maximum of 3 ft. horizontally and vertically.

Measurement and Payment

Culvert Diversion Channel will be measured and paid for as the actual number of cubic yards
excavated, as calculated from the typical section throughout the length of the diversion channel as
shown on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of
the Standard Specifications.

Such price and payment shall be considered full compensation for all work covered by this section
including all materials, construction, maintenance, and removal of Culvert Diversion Channel.

Payment will be made under:

Pay Item Pay Unit
Culvert Diversion Channel Cubic Yard

ENVIRONMENTALLY SENSITIVE AREAS:
Description

This project is located in an Environmentally Sensitive Area. This designation requires special
procedures to be used for clearing and grubbing, temporary stream crossings, and grading
operations within the Environmentally Sensitive Areas identified on the plans and as designated
by the Engineer. This also requires special procedures to be used for seeding and mulching and
staged seeding within the project.

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the
stream or depression measured from top of streambank or center of depression.
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Construction Methods

(A)

(B)

©

(D)

(E)

Clearing and Grubbing

In areas identified as Environmentally Sensitive Areas, the Contractor may perform
clearing operations, but not grubbing operations until immediately prior to beginning
grading operations as described in Article 200-1 of the Standard Specifications. Only
clearing operations (not grubbing) shall be allowed in this buffer zone until immediately
prior to beginning grading operations. Erosion control devices shall be installed
immediately following the clearing operation.

Grading

Once grading operations begin in identified Environmentally Sensitive Areas, work shall
progress in a continuous manner until complete. All construction within these areas shall
progress in a continuous manner such that each phase is complete and areas are
permanently stabilized prior to beginning of next phase. Failure on the part of the
Contractor to complete any phase of construction in a continuous manner in
Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension
of work in accordance with Article 108-7 of the Standard Specifications.

Temporary Stream Crossings

Any crossing of streams within the limits of this project shall be accomplished in
accordance with the requirements of Subarticle 107-12 of the Standard Specifications.

Seeding and Mulching

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard
Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.

Seeding and mulching shall be performed on the areas disturbed by construction
immediately following final grade establishment. No appreciable time shall lapse into the
contract time without stabilization of slopes, ditches and other areas within the
Environmentally Sensitive Areas.

Stage Seeding
The work covered by this section shall consist of the establishment of a vegetative cover
on cut and fill slopes as grading progresses. Seeding and mulching shall be done in stages

on cut and fill slopes that are greater than 20 feet in height measured along the slope, or
greater than 2 acres in area. Each stage shall not exceed the limits stated above.
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Additional payments will not be made for the requirements of this section, as the cost for this work
shall be included in the contract unit prices for the work involved.

IMPERVIOUS DIKE:
Description

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for the
purpose of diverting normal stream flow around the construction site. The Contractor shall
construct an impervious dike in such a manner approved by the Engineer. The impervious dike
shall not permit seepage of water into the construction site or contribute to siltation of the stream.
The impervious dike shall be constructed of an acceptable material in the locations noted on the
plans or as directed.

Materials

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement
of an acceptable size stone lined with polypropylene or other impervious geotextile.

Earth material shall not be used to construct an impervious dike when it is in direct contact with
the stream unless vegetation can be established before contact with the stream takes place.

Measurement and Payment

Impervious Dike will be measured and paid as the actual number of linear feet of impervious
dike(s) constructed, measured in place from end to end of each separate installation that has been
completed and accepted. Such price and payment will be full compensation for all work including
but not limited to furnishing materials, construction, maintenance, and removal of the impervious
dike.

Payment will be made under:

Pay Item Pay Unit
Impervious Dike Linear Foot

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum extent
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside
the construction limits shall only be removed upon approval of Engineer. No additional payment
will be made for this minimization work.
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PERMANENT SOIL REINFORCEMENT MAT:
Description

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type
specified, over previously prepared areas as directed.

Materials

The product shall be a permanent erosion control reinforcement mat and shall be constructed of
synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat
between a bottom UV stabilized netting and a heavy duty UV stabilized top net. The matting shall
be stitched together with UV stabilized polypropylene thread to form a permanent three-
dimensional structure. The mat shall have the following minimum physical properties:

Property Test Method Value Unit
Light Penetration ASTM D6567 9 %
Thickness ASTM D6525 0.40 in
Mass Per Unit Area ASTM D6566 0.55 Ib/sy
Tensile Strength ASTM D6818 385 b/t
Elongation (Maximum) ASTM D6818 49 %
Resiliency ASTM D1777 >70 %
UV Stability * ASTM D4355 >80 %
Porosity (Permanent Net) ECTC Guidelines >85 %
Maximum Permissible Shear Performance Bench >8.0 Ib/ft?
Stress (Vegetated) Test

Maximum Allowable Velocity Performance Bench >16.0 ft/s
(Vegetated) Test

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure.
Submit a certification (Type 1, 2, or 3) from the manufacturer showing:

(A)  the chemical and physical properties of the mat used, and
(B) conformance of the mat with this specification.

Construction Methods

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications.
All areas to be protected with the mat shall be brought to final grade and seeded in accordance
with Section 1660 of the Standard Specifications. The surface of the soil shall be smooth, firm,
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying

in direct contact with the soil surface. Areas where the mat is to be placed will not need to be
mulched.
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Measurement and Payment

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square
yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is
installed and accepted. Overlaps will not be included in the measurement, and will be considered
as incidental to the work. Such payment shall be full compensation for furnishing and installing
the mat, including overlaps, and for all required maintenance.

Payment will be made under:

Pay Item Pay Unit
Permanent Soil Reinforcement Mat Square Yard
REFORESTATION:
Description

Reforestation will be planted within interchanges and along the outside borders of the road, and in
other areas as directed. Reforestation is not shown on the plan sheets. See the Reforestation Detail
Sheet.

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing
activities shall be restored to the preconstruction contours and revegetated with native woody

species.

The entire Reforestation operation shall comply with the requirements of Section 1670 of the
Standard Specifications.

Materials

Reforestation shall be bare root seedlings 12"-18" tall.

Construction Methods

Reforestation shall be shall be planted as soon as practical following permanent Seeding and
Mulching. The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line,
or as directed.

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a

fine clay (kaolin) or a superabsorbent that is designated as a bare root dip. The type, mixture ratio,
method of application, and the time of application shall be submitted to the Engineer for approval.
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With the approval of the Engineer, seedlings may be coated before delivery to the job or at the
time of planting, but at no time shall the roots of the seedlings be allowed to dry out. The roots
shall be moistened immediately prior to planting.

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15.

Measurement and Payment

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard
Specifications.

RESPONSE FOR EROSION CONTROL.:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and
supplies to the project necessary for the pursuit of any or all of the following work as shown
herein, by an approved subcontractor.

Seﬁtio Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LFI/\}F o
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA
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Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the
above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of
times the subcontractor moves onto the project, including borrow and waste sites, and
satisfactorily completes an erosion control action described in Form 1675. The provisions of
Article 104-5 of the Standard Specifications will not apply to this item of work.

Payment will be made under:

Pay Item Pay Unit
Response for Erosion Control Each

SAFETY FENCE AND JURISDICTIONAL FLAGGING:
Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The
fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved
by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 1b/ft of
length.

(B)  Boundary Flagging
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The
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flagging shall be at least 1”” in width. The flagging material shall be vinyl and shall be orange in
color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall
be erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or
set with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all
backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may, at
the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across
each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work being
paid for as “Construction Surveying”, except that where there is no pay item for construction
surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand clearing
shall be identified with a different colored flagging to distinguish it from mechanized clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation
of the interior boundaries. This delineation will be considered incidental to the work being paid
for as Construction Surveying, except that where there is no pay item or construction surveying
the cost of boundary flagging delineation shall be included in the unit prices bid for the various
items in the contract. Installation for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly
visible orange flagging attached. Stakes shall be installed a minimum of 6 into the ground.
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Additional flagging may be placed on overhanging vegetation to enhance visibility but does not
substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this delineation,
as the cost of same shall be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and post
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot

STABILIZATION REQUIREMENTS:
(3-11-2016)

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina
Department of Environmental Quality Division of Water Resources. Temporary or permanent
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity,
with the following exceptions in which temporary or permanent ground cover shall be provided in
14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (East)
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The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

All Roadway Areas

March 1 - August 31

50# Tall Fescue

10# Centipede

25# Bermudagrass (hulled)
500# Fertilizer

4000# Limestone

September 1 - February 28

50# Tall Fescue

10# Centipede

35# Bermudagrass (unhulled)
500# Fertilizer

4000# Limestone

Waste and Borrow Locations

March 1 — August 31

75# Tall Fescue

25# Bermudagrass (hulled)
500# Fertilizer

4000# Limestone

September 1 - February 28

75# Tall Fescue

35# Bermudagrass (unhulled)
500# Fertilizer

4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon

Engineer’s request.

06 Dust

2" Millennium
3" Millennium
Apache III
Avenger
Barlexas
Barlexas II
Bar Fa

Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo

Bizem
Blackwatch
Blade Runner II
Bonsai
Braveheart
Bravo

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse 11
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison

Justice

Kalahari

Kitty Hawk 2000
Legitimate
Lexington

LSD

Magellan
Matador
Millennium SRP
Monet

Mustang 4
Ninja 2

Ol’ Glory
Olympic Gold
Padre

Patagonia
Pedigree
Picasso
Piedmont
Plantation

Serengeti

Shelby

Sheridan

Signia

Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline

Solara

Southern Choice 11
Speedway
Spyder LS
Sunset Gold
Taccoa

Tanzania

Trio

Tahoe 11
Talladega
Tarheel
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Bullseye Gazelle IT Proseeds 5301 Terrano
Cannavaro Gold Medallion Prospect Titan 1td
Catalyst Grande 3 Pure Gold Titanium LS
Cayenne Greenbrooks Quest Tracer
Cessane Rz Greenkeeper Raptor II Traverse SRP
Chipper Gremlin Rebel Exeda Tulsa Time
Cochise IV Greystone Rebel Sentry Turbo
Constitution Guardian 21 Rebel IV Turbo RZ
Corgi Guardian 41 Regiment II Tuxedo RZ
Corona Hemi Regenerate Ultimate
Coyote Honky Tonk Rendition Venture
Darlington Hot Rod Rhambler 2 SRP  Umbrella
Davinci Hunter Rembrandt Van Gogh
Desire Inferno Reunion Watchdog
Dominion Innovator Riverside Wolfpack I1
Dynamic Integrity RNP Xtremegreen
Dynasty Jaguar 3 Rocket
Endeavor Jamboree Scorpion

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and
add 20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet
or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the
year. The Engineer will determine the exact dates for using each kind of seed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-
20 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 10-20-20 analysis and as directed.

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-
8-8 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 16-8-8 analysis and as directed.
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SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with
the exception that no centipede seed will be used in the seed mix for supplemental seeding. The
rate of application for supplemental seeding may vary from 25# to 75# per acre. The actual rate
per acre will be determined prior to the time of topdressing and the Contractor will be notified in
writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental
seed. Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed
into the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain) may
be used where degree of slope prevents the use of a sod seeder.

MOWING:

The minimum mowing height on this project shall be 4 inches.

STABILIZATION REQUIREMENTS:
(3-11-2016)

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina
Department of Environmental Quality Division of Water Resources. Temporary or permanent
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity,
with the following exceptions in which temporary or permanent ground cover shall be provided in
14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days
with no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are
defined by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and
permanent ground cover stabilization shall be achieved in accordance with the provisions in
this contract and as directed.

SEEDING AND MULCHING: (WestEd)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1 - June 1 May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

T5# Hard Fescue 75# Hard Fescue

25# Rye Grain 10# German or Browntop
Millet
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500#
4000#

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - June 1

100# Tall Fescue

15# Kentucky Bluegrass
30# Hard Fescue

25# Rye Grain

500# Fertilizer

4000# Limestone

Approved Tall Fescue Cultivars

06 Dust

2" Millennium
3" Millennium
Apache III
Avenger
Barlexas
Barlexas 11
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runnerll
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse 11
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison
Gazelle 11
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod

Richmond County

Fertilizer
Limestone

May 1 - September 1

100# Tall Fescue

15# Kentucky Bluegrass

30# Hard Fescue

10# German or Browntop
Millet

500# Fertilizer

4000# Limestone

Justice Serengeti

Kalahari Shelby Sheridan

Kitty Hawk 2000

Legitimate Signia

Lexington Silver Hawk

LSD Sliverstar

Magellan Shenandoah Elite

Matador Sidewinder

Millennium SRP Skyline

Monet Solara

Mustang 4 Southern Choicell

Ninja 2 Speedway

Ol’ Glory Spyder LS

Olympic Gold Sunset Gold

Padre Taccoa

Patagonia Tanzania

Pedigree Trio

Picasso Tahoe 11

Piedmont Talladega

Plantation Tarheel

Proseeds 5301 Terrano

Prospect Titan Itd

Pure Gold Titanium LS

Quest Tracer

Raptor II Traverse SRP

Rebel Exeda Tulsa Time

Rebel Sentry Turbo

Rebel IV Turbo RZ

Regiment II Tuxedo RZ

Regenerate Ultimate

Rendition Venture

Rhambler 2 SRP

Umbrella
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Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Kentucky Bluegrass Cultivars:

4-Season
Alexa Il
America
Apollo
Arcadia
Aries
Armada
Arrow
Arrowhead
Aura

Avid
Award
Awesome
Bandera
Barduke
Barnique
Baroness
Barrister
Barvette HGT
Bedazzled
Belissimo
Bewitched
Beyond
Blacksburg 11
Blackstone
Blue Note

Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

Blue Velvet
Blueberry
Boomerang
Brilliant
Cabernet
Champagne
Champlain
Chicago II
Corsair
Courtyard
Delight
Diva
Dynamo
Eagleton
Emblem
Empire
Envicta
Everest
Everglade
Excursion
Freedom II
Freedom III
Front Page
Futurity
Gaelic
Ginney II

Approved Hard Fescue Cultivars:

Aurora II
Aurora Gold
Berkshire
Bighorn GT
Chariot

Eureka II
Firefly
QGranite

Heron Nordic

EC-21

Rembrandt
Reunion
Riverside
RNP
Rocket
Scorpion

Gladstone
Granite
Hampton
Harmonie
Impact
Jefferson
Juliet

Jump Start
Keeneland
Langara
Liberator
Madison
Mercury
Midnight
Midnight II
Moon Shadow
Moonlight SLT
Mystere

Nu Destiny
NuChicago
NuGlade
Odyssey
Perfection
Pinot
Princeton 105
Prosperity

Oxford
Reliant II
Reliant IV
Rescue 911
Rhino

Richmond County

Van Gogh
Watchdog
Wolfpack I1
Xtremegreen

Quantum Leap
Rambo
Rhapsody
Rhythm

Rita

Royce
Rubicon
Rugby II
Shiraz
Showcase
Skye

Solar Eclipse
Sonoma
Sorbonne
Starburst
Sudden Impact
Total Eclipse
Touche
Tsunami
Unique
Valor
Voyager II
Washington
Zinfandel

Scaldis II
Spartan II
Stonehenge

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 -

December 31.

The Crown Vetch Seed should be double inoculated if applied with a hand seeder. Four times the
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normal rate of inoculant should be used if applied with a hydroseeder. If a fertilizer-seed slurry is
used, the required limestone should also be included to prevent fertilizer acidity from killing the
inoculant bacteria. Caution should be used to keep the inoculant below 80[ F to prevent harm to
the bacteria. The rates and grades of fertilizer and limestone shall be the same as specified for
Seeding and Mulching.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet, or Browntop Millet
shall be used in summer months and rye grain during the remainder of the year. The Engineer
will determine the exact dates for using each kind ofseed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds
per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and
the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and
as directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and
the rate of application may vary from 25# to 75# per acre. The actual rate per acre will be
determined prior to the time of topdressing and the Contractor will be notified in writing of the
rate per acre, total quantity needed, and areas on which to apply the supplemental seed.
Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed into
the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain) may be
used where degree of slope prevents the use of a sod seeder.

MOWING:

The minimum mowing height on this project shall be six inches.

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND
POLYACRYLAMIDE (PAM):

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of
runoff. Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at
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locations shown on the plans or as directed. Installation shall follow the detail provided in the
plans and as directed. Work includes furnishing materials, installation of Temporary Rock Silt
Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks
Type A with Excelsior Matting and PAM.

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard
Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of
the Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard
Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.
Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM will be placed, and from offsite material used to construct the
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary
Rock Silt Check Type A. The PAM product used shall be listed on the North Carolina Department
of Environmental Quality Division of Water Resources web site as an approved PAM product for
use in North Carolina.

Construction Methods

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A)
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided
in the plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored
by placing Class B stone on top of the matting at the upper and lower ends.

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type
A and matting where the water is going to flow over. PAM applications shall be done during
construction activities and after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment
Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in
this contract.
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Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the Temporary Rock Silt Checks Type A. Such price and payment will be full
compensation for all work covered by this section, including, but not limited to, furnishing all
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item: Pay Unit
Polyacrylamide (PAM) Pound
SILT FENCE COIR FIBER WATTLE BREAK:

(8-21-12) 160U5,1030
Description

Silt fence coir fiber wattle breaks are tubular products consisting of coir fibers (coconut fibers)
encased in coir fiber netting and used in conjunction with temporary silt fence at the toe of fills
to intercept runoff. Silt fence coir fiber wattle breaks are to be placed at locations shown on the
plans or as directed. Installation shall follow the detail provided in the plans and as directed.
Work includes furnishing materials, installation, maintenance and removing Silt fence coir fiber
wattle breaks.

Materials

Coir fiber wattle shall meet the following specifications:

100% Coir (Coconut) Fibers

Minimum Diameter 12"

Minimum Length 10 ft

Minimum Density 3.5 Ib/ef £ 10%
Net Material Coir Fiber

Net Openings 2"x 2"

Net Strength 90 Ib.
Minimum Weight 2.6 Ib/ft = 10%

Stakes shall be used as anchors. Provide hardwood stakes a minimum of 2-ft long with a 2" x 2"
nominal square cross section. One end of the stake shall be sharpened or beveled to facilitate
driving down into the underlyingsoil.

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" in
length with a throat of 1" in width.

7/26/2019



R-3421A&B EC-25 Richmond County

Construction Methods

Excavate a trench the entire length of each wattle with a depth of 1" to 2" for the wattle to be
placed. Secure silt fence coir fiber wattle breaks to the soil by wire staples approximately every
linear foot and at the end of each wattle. Install at least 4 stakes on the downslope side of the
wattle with a maximum spacing of 2 linear feet and according to the detail. Install at least 2
stakes on the upslope side of the silt fence coir fiber wattle break according to the detail provided
in the plans. Drive stakes into the ground at least 10" with no more than 2" projecting from the
top of the wattle. Drive stakes at an angle according to the detail provided in the plans.

Install temporary silt fence in accordance with Section 1605 of the Standard Specifications and
overlap each downslope side of silt fence wattle break by 6".

Maintain the silt fence coir fiber wattle breaks until the project is accepted or until the silt fence
coir fiber wattle breaks are removed, and remove and dispose of silt accumulations at the silt
fence coir fiber wattle breaks when so directed in accordance with Section 1630 of the Standard
Specifications.

Measurement and Payment

Coir Fiber Wattle will be measured and paid as the actual number of linear feet of wattles
installed and accepted. Such price and payment will be full compensation for all work covered
by this provision, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the silt fence coir fiber wattle break.

Payment will be made under:

Pay Item Pay Unit
Coir Fiber Wattle Linear Foot

SKIMMER BASIN WITH BAFFLES:
Description

Provide a skimmer basin to remove sediment from construction site runoff at locations shown in
the erosion control plans. See the Skimmer Basin with Baffles Detail sheet provided in the
erosion control plans. Work includes constructing sediment basin, installation of temporary
slope drain pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer,
providing and placing stone pad on bottom of basin underneath skimmer device, providing and
placing a geotextile spillway liner, providing coir fiber mat stabilization for the skimmer outlet,
disposing of excess materials, removing temporary slope drain, coir fiber baffles, geotextile liner
and skimmer device, backfilling basin area with suitable material and providing proper drainage
when basin area is abandoned.

Materials
Item Section
Stone for Erosion Control, Class B 1042
Geotextile for Soil Stabilization, Type 4 1056
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Fertilizer for Temporary Seeding 1060-2
Seed for Temporary Seeding 1060-4
Seeding and Mulching 1060-4
Matting for Erosion Control 1060-8
Staples 1060-8
Coir Fiber Mat 1060-14
Temporary Slope Drain 1622-2
Coir Fiber Baffle 1640

Provide appropriately sized and approved skimmer device.

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling
connection to serve as the arm pipe. For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter
shall be 1.5 inches. For skimmer sizes of 3 in. and larger, refer to manufacturerrecommendation.

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve
as the barrel pipe through the earthen dam.

Anchors: Staples, stakes, or reinforcement bars shall be used as anchors.

Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir
fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u# shape not less than
12" in length with a throat of 1" in width.

Construction Methods

Excavate basin according to the erosion control plans with basin surface free of obstructions,
debris, and pockets of low-density material. Install temporary slope drain pipe and construct the
primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control
plans. Temporary slope drain pipe at inlet of basin may be replaced by geotextile as directed.
Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and Section
1640 of the Standard Specifications.

7/26/2019



R-3421A&B EC-27 Richmond County

Install skimmer device according to manufacturer recommendations. Install 4 Schedule 40 PVC
pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the
detail, and extend the pipe so the basin will drain. Attach a 6 ft. arm pipe to the coupling connection
and skimmer according to manufacturer recommendations. The coupling shall be rigid and non-
buoyant and not exceed a diameter of 4” and 12” in length. Attach the rope included with the
skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake
or metal post. Clean out skimmer device when it becomes clogged with sediment and/or debris
and is unable to float at the top of water in skimmer basin. Take appropriate measures to avoid ice
accumulation in the skimmer device. Construct a stone pad of Class B stone directly underneath
the skimmer device at bottom of basin. The pad shall be a minimum of 12” in height, and shall
have a minimum cross sectional area of 4 ft. by 4 ft.

Line primary spillway with geotextile unrolled in the direction of flow and lay smoothly but
loosely on soil surface without creases. Bury edges of geotextile in a trench at least 5" deep and
tamp firmly. If geotextile for the primary spillway is not one continuous piece of material, make
horizontal overlaps a minimum of 18" with upstream geotextile overlapping the downstream
geotextile. Secure geotextile with eleven gauge wire staples shaped into a u shape with a length
of not less than 12" and a throat not less than 1" in width. Place staples along outer edges and
throughout the geotextile a maximum of 3 ft. horizontally and vertically. Geotextile shall be placed
to the bottom and across the entire width of the basin according to the Skimmer Basin with Baftles
detail. Place sealant inside basin around barrel pipe on top of geotextile with a minimum width
of 6 in.

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will
prevent contact of the coir fiber matting with the soil. Unroll the matting and apply without
stretching such that it will lie smoothly but loosely on the soil surface. Wooden stakes,
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans
and as directed. Place anchors across the matting at the ends approximately 1 ft. apart. Place
anchors along the outer edges and down the center of the matting 3 ft. apart.

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent
seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5
and 1660-7 of the Standard Specifications. Straw or excelsior matting shall be installed on all
bare side slope sections immediately upon the completion of seeding and in accordance with
Article 1631-3 of the Standard Specifications.

Measurement and Payment
Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications, as calculated from the typical section throughout the length of the basin as shown

on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of
the Standard Specifications.

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard
Specifications.
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_ " Skimmer will be measured in units of each._"" Skimmer will be measured and paid for as the
maximum number of each size skimmer acceptably installed and in use at any one time during the
life of the project. Barrel and arm pipe, cleanout, relocation and reinstallation of_ " Skimmer is
considered incidental to the measurement of the quantity of " Skimmer and no separate payment
will be made. No separate payment shall be made if_ " Skimmer, barrel and/or arm pipe(s) are
damaged by ice accumulation.

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the
Standard Specifications.

Stone for Erosion Control, Class will be measured and paid for in accordance with Article
1610-4 of the Standard Specifications.

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the
Standard Specifications.

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of
the Standard Specifications.

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-
6 of the Standard Specifications.

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of
the Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.

Payment will be made under:

Pay Item Pay Unit
__ " Skimmer Each
Coir Fiber Mat Square Yard

STREAM CHANNEL RELOCATION LIMITATIONS:

The following sequence of construction shall be followed in the areas designated on the plans as
stream relocations. Failure on the part of the Contractor to follow this sequence, and complete
each step prior to proceeding in this area as specified, will be just cause for the Engineer to direct
the suspension of work in accordance with Article 108-7 of the Standard Specifications.

A) Clear, but do not grub area within the Environmentally Sensitive Area on the existing
stream to be relocated.

B Construct and stabilize, with vegetation or erosion control materials sufficient to restrain
erosion, the proposed stream channel relocation as shown on the plans.

©O Divert water into newly constructed channel only after it has been stabilized and approved.
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D) Begin grubbing and/or grading within the Environmentally Sensitive Area of the existing
stream.

The Contractor shall perform seeding and mulching and install erosion control matting to all
cut/fill slopes adjacent to stream relocations in accordance with the contract.

STREAMBANK REFORESTATION:
Description

Streambank Reforestation will be planted in areas designated on the plans and as directed. See the
Streambank Reforestation Detail Sheets.

The entire Streambank Reforestation operation shall comply with the requirements of Section 1670
of the Standard Specifications.

Materials
Item Section
Coir Fiber Mat 1060-14

Live Stakes:

Type I Streambank Reforestation shall be live stakes, planted along both streambanks. Live stakes
shall be }4"- 2" in diameter. Stakes shall also be 2 ft. - 3 ft. in length.

Live staking plant material shall consist of a random mix made up of 50% Black Willow (Salix
nigra) and 50% Silky Dogwood (Cornus amomum). Other species may be substituted upon
approval of the Engineer. All plant material shall be harvested locally (within the same
physiographic ecoregion and plant hardiness zone) or purchased from a local nursery, with the
approval of the Engineer. All live stakes shall be dormant at time of acquisition and planting.

Staples, stakes, or reinforcement bars shall be used as anchors and shall meet the following
requirements:

Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.
Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir
fiber mat.
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Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u# shape not less than
12" in length with a throat of 1" in width.

Bare Root Seedlings:
Type Il Streambank Reforestation shall be bare root seedlings 12"-18" tall.

Construction Methods

Coir fiber matting shall be installed on the streambanks where live staking is to be planted as
shown on the Streambank Reforestation Detail Sheets and in locations as directed. Work includes
providing all materials, excavating and backfilling, and placing and securing coir fiber mat.

Provide a smooth soil surface free from stones, clods, or debris that will prevent the contact of
the matting with the soil. Place the matting immediately upon final grading and permanent
seeding. Take care to preserve the required line, grade, and cross section of the area covered.

Unroll the matting and apply without stretching such that it will lie smoothly but loosely on the
soil surface. Bury the top slope end of each piece of matting in a narrow trench at least 6" deep
and tamp firmly. Where one roll of matting ends and a second roll begins, overlap the end of the
upper roll over the buried end of the second roll so there is a 6" overlap. Construct check
trenches at least 12" deep every 50 ft. longitudinally along the edges of the matting, or as
directed. Fold over and bury matting to the full depth of the trench, close and tamp firmly.
Overlap matting at least 6" where 2 or more widths of matting are installed side by side.

Wooden stakes, reinforcement bars, or staples may be used as anchors in accordance with the
Streambank Reforestation Detail Sheets and as directed. Place anchors across the matting at
ends, junctions, and check trenches approximately 1 ft. apart. Place anchors down the center of
each strip of matting 3 ft. apart. Place anchors along all lapped edges 1 ft. apart. Refer to the
Streambank Reforestation Detail Sheets for anchoring pattern. The Engineer may require
adjustments in the trenching or anchoring requirements to fit individual site conditions.

During preparation of the live stakes, the basal ends shall be cleanly cut at an angle to facilitate
easy insertion into the soil, while the tops shall be cut square or blunt for tamping. All limbs shall
be removed from the sides of the live cutting prior to installation.

Live stakes shall be installed within 48 hours of cutting. Outside storage locations should be
continually shaded and protected from wind and direct sunlight. Live cut plant material shall
remain moist at all times before planting.

Stakes shall be spaced approximately 4 ft. on center. Live stakes shall be installed according to
the configuration presented on the Streambank Reforestation Detail Sheets.

Tamp live stakes perpendicularly into the finished bank slope with a dead blow hammer, with buds
oriented in an upward direction. Stakes should be tamped until approximately % of the stake length
is within the ground. The area around each live stake shall be compacted by foot after the live
stake has been installed.
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1"-2" shall be cut cleanly off of the top of each live stake with loppers at an angle of approximately
15 degrees following installation. Any stakes that are split or damaged during installation shall be
removed and replaced.

The bare root seedlings shall be planted as soon as practical following permanent Seeding and
Mulching. The seedlings shall be planted from top of bank out, along both sides of the stream, as
designated on the plans.

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a
fine clay (kaolin) or a superabsorbent that is designated as a bare root dip. The type, mixture ratio,
method of application, and the time of application shall be submitted to the Engineer for approval.

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the
time of planting, but at no time shall the roots of the seedlings be allowed to dry out. The roots

shall be moistened immediately prior to planting.

Seasonal Limitations: Streambank reforestation shall be planted from November 15 through March
15.

Measurement and Payment
Streambank Reforestation will be measured and paid for as the actual number of acres of land
measured along the surface of the ground, which has been acceptably planted in accordance with

this section.

Payment will be made under:

Pay Item Pay Unit
Streambank Reforestation Acre
STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions
or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections
that are temporarily removed shall be reinstalled across access/haul roads at the end of each
working day.

TEMPORARY DIVERSION:

This work consists of installation, maintenance, and cleanout of Temporary Diversions in
accordance with Section 1630 of the Standard Specifications. The quantity of excavation for
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installation and cleanout will be measured and paid for as Silt Excavation in accordance with
Article 1630-3 of the Standard Specifications.

TEMPORARY EARTH BERMS:
Description

This work consists of installing, maintaining, and removing any and all material required for the
construction of temporary earth berms. The temporary earth berms shall be used to direct the flow
of water to specific erosion control device(s), or to direct water flowing from offsite around/away
from specific area(s) of construction.

Construction Methods

The Contractor shall install the temporary earth berms in accordance with the details in the plans
and at locations indicated in the plans, and as directed. Upon installation, the earth berms shall be
immediately stabilized as provided in Section 1620 of the Standard Specifications. Other
stabilization methods may be utilized with prior approval from the Engineer.

Upon completion of the project, the temporary earth berms shall be removed. The earth material
can be utilized in the filling of silt ditches and detention devices, or graded to match the existing
contours and permanently seeded and mulched.

Measurement and Payment

The installation of the temporary earth berms will be paid for as Borrow Excavation as provided
in Section 230 of the Standard Specifications or included in the lump sum price for grading.

Stabilization of the temporary earth berms will be paid for as Temporary Seeding as provided in
Section 1620 of the Standard Specifications.

Such price and payment shall be considered full compensation for all work covered by this section
including all materials, construction, maintenance, and removal of the temporary earth berms.

TEMPORARY PIPE FOR CULVERT CONSTRUCTION:
Description

This work consists of furnishing, installing, maintaining and removing any and all temporary
pipe used on this project in conjunction with the culvert construction.

Construction Methods

The Contractor shall install temporary pipe in locations shown on the plans in such a manner
approved by the Engineer. The temporary pipe shall provide a passageway for the stream through
the work-site. The minimum size requirements will be as stated on the erosion control plans.
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Measurement and Payment

_ " Temporary Pipe will be measured and paid for at the contract unit price per linear foot of
temporary pipe approved by the Engineer and measured in place from end to end. Such price and
payment will be full compensation for all work covered by this section including but not limited
to furnishing all materials required for installation, construction, maintenance, and removal of
temporary pipe.

Payment will be made under:

Pay Item Pay Unit
__"Temporary Pipe Linear Foot

TIERED SKIMMER BASIN WITH BAFFLES:
Description

Provide a tiered skimmer basin to remove sediment from construction site runoff at locations
shown in the erosion control plans. See the Tiered Skimmer Basin Detail sheet provided in the
erosion control plans. Tiered Skimmer Basins shall be installed in areas where topography creates
a large elevation difference between the inlet and outlet of a single skimmer basin. Work includes
constructing sediment basins, installation of coir fiber baffles, installation of temporary slope drain
pipe, furnishing, installation and cleanout of skimmer, providing and placing stone pad on bottom
of basin underneath skimmer device, providing and placing geotextile spillway liners, providing
coir fiber mat stabilization for the skimmer outlet, disposing of excess materials, removing
temporary slope drain pipe, coir fiber baffles, geotextile liner and skimmer device, backfilling
basin area with suitable material and providing proper drainage when basin area is abandoned.

Materials
Item Section
Stone for Erosion Control, Class B 1042
Geotextile for Soil Stabilization, Type 4 1056
Fertilizer for Temporary Seeding 1060-2
Seed for Temporary Seeding 1060-4
Seeding and Mulching 1060-4
Matting for Erosion Control 1060-8
Staples 1060-8
Coir Fiber Mat 1060-14
Temporary Slope Drain 1622-2
Coir Fiber Baffle 1640

Provide appropriately sized and approved skimmer device.

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling
connection to serve as the arm pipe. For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter
shall be 1.5 inches. For skimmer sizes of 3 in. and larger, refer to manufacturerrecommendation.
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Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve
as the barrel pipe through the earthen dam.

Anchors: Staples, stakes, or reinforcement bars shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir
fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than
12" in length with a throat of 1" in width.

Construction Methods

Excavate basins according to the erosion control plans with basin surface free of obstructions,
debris, and pockets of low-density material. Install temporary slope drain pipe and construct the
primary spillways according to the Tiered Skimmer Basin Detail sheet in the erosion control plans.
Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and Section
1640 of the Standard Specifications. Multiple upper basins, or Modified Silt Basins Type ‘B’ as
labeled on the detail, may be required based on site conditions and as directed.

Install skimmer device according to manufacturer recommendations. Install 4 Schedule 40 PVC
pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the
detail, and extend the pipe so the basin will drain. Attach a 6 ft. arm pipe to the coupling connection
and skimmer according to manufacturer recommendations. The coupling shall be rigid and non-
buoyant and not exceed a diameter of 4” and 12” in length. Attach the rope included with the
skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake
or metal post. Clean out skimmer device when it becomes clogged with sediment and/or debris
and is unable to float at the top of water in skimmer basin. Take appropriate measures to avoid ice
accumulation in the skimmer device. Construct a stone pad of Class B stone directly underneath
the skimmer device at bottom of basin. The pad shall be a minimum of 12” in height, and shall
have a minimum cross sectional area of 4 ft. by 4 ft.

Line primary spillways with geotextile unrolled in the direction of flow and lay smoothly but
loosely on soil surface without creases. Bury edges of geotextile in a trench at least 5" deep and
tamp firmly. If geotextile for primary spillways is not one continuous piece of material, make
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horizontal overlaps a minimum of 18" with upstream geotextile overlapping the downstream
geotextile. Secure geotextile with eleven gauge wire staples shaped into a u shape with a length
of not less than 12" and a throat not less than 1" in width. Place staples along outer edges and
throughout the geotextile a maximum of 3 ft. horizontally and vertically. Geotextile shall be placed
to the bottom and across the entire width of the basin according to the Tiered Skimmer Basin with
Baffles detail.

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will
prevent contact of the coir fiber matting with the soil. Unroll the matting and apply without
stretching such that it will lie smoothly but loosely on the soil surface. Wooden stakes,
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans
and as directed. Place anchors across the matting at the ends approximately 1 ft. apart. Place
anchors along the outer edges and down the center of the matting 3 ft. apart. Place sealant inside
basin around barrel pipe on top of geotextile with a minimum width of 6 in.

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent
seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5
and 1660-7 of the Standard Specifications. Straw or excelsior matting shall be installed on all
bare side slope sections immediately upon the completion of seeding and in accordance with
Article 1631-3 of the Standard Specifications.

Measurement and Payment

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications, as calculated from the typical section throughout the length of the basin as shown
on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of
the Standard Specifications.

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard
Specifications.

__ " Skimmer will be measured in units of each._"” Skimmer will be measured and paid for as the
maximum number of each size skimmer acceptably installed and in use at any one time during the
life of the project. Barrel and arm pipe, cleanout, relocation and reinstallation of "~ Skimmer is
considered incidental to the measurement of the quantity of " Skimmer and no separate payment
will be made. No separate payment shall be made if_" Skimmer, barrel and/or arm pipe(s) are
damaged by ice accumulation.

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the
Standard Specifications.

Stone for Erosion Control, Class will be measured and paid for in accordance with Article
1610-4 of the Standard Specifications.
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Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the
Standard Specifications.

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of
the Standard Specifications.

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-
6 of the Standard Specifications.

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of
the Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.

Payment will be made under:

Pay Item Pay Unit
__ " Skimmer Each
Coir Fiber Mat Square Yard

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the Contractor’s
own negligence or for his own convenience, will be paid for at the appropriate contract unit price
for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.
All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste
Site Reclamation Procedures for Contracted Projects” located at:

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamation
Procedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.

WATTLE BARRIER:
5-20-13) 1630

Description

Wattle barriers are tubular products consisting of excelsior fibers encased in natural or synthetic

netting and used at the toe of fills or on slopes to intercept runoff. Wattle barriers are to be placed
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at locations shown on the plans or as directed. Installation shall follow the detail provided in the
plans and as directed. Work includes furnishing materials, installation, maintenance and
removing wattle barriers.

Materials

Wattle shall meet the following specifications:

Inner Material 100% Curled Wood (Excelsior) Fibers
Minimum Diameter 18"

Minimum Length 10 ft.

Minimum Density 29 1b./c.f.+10%

Net Material Synthetic

Net Openings 1"x 1"

Net Configuration Totally Encased

Minimum Weight 51b./ft. £ 10%

Stakes shall be used as anchors. Provide hardwood stakes a minimum of 2-ft long with a 2" x 2"
nominal square cross section. One end of the stake shall be sharpened or beveled to facilitate
driving down into the underlying soil.

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" in
length with a throat of 1" in width.

Construction Methods

Align wattle barriers in an overlapping and alternating pattern. Excavate a trench the entire length
of each wattle with a depth of 2" to 3" for the wattle to be placed. Secure wattle barriers to the
soil by wire staples approximately every linear foot and at the end of each wattle. Install at least
4 stakes on the downslope side of the wattle with a maximum spacing of 2 linear feet, and
according to the detail. Install at least 2 stakes on the upslope side of the wattle barrier according
to the detail provided in the plans. Drive stakes into the ground at least 10" with no more than 2"
projecting from the top of the wattle. Drive stakes at an angle according to the detail provided in
the plans.

For wattle barriers used to reduce runoff velocity for large slopes, use a maximum spacing of 25 ft.
for the barrier measured along the slope.

Maintain the wattle barriers until the project is accepted or until the wattle barriers are removed,
and remove and dispose of silt accumulations at the wattle barriers when so directed in
accordance with Section 1630 of the Standard Specifications.

Measurement and Payment

Wattle Barrier will be measured and paid as the actual number of linear feet of wattles installed
and accepted. Such price and payment will be full compensation for all work covered by this
provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals
necessary to install the wattle barrier.

7/26/2019



R-3421A&B EC-38 Richmond County

Payment will be made under:

Pay Item Pay Unit
Wattle Barrier Linear Foot
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MAINTENANCE AND PROTECTION OF TRAFFIC (8-13-04)

BENEATH PROPOSED STRUCTURES AT STATION 101+31.22 -173-

1.0

2.0

3.0

4.0

GENERAL

Maintain traffic on US 74 Business as shown in Traffic Control Plans and as directed by
the Engineer.

Provide a minimum temporary vertical clearance of 17°-0 at all times during construction.

Submit plans and calculations for review and approval for protecting traffic and bracing
girders, as described herein, at the above station before beginning work at this location.
Have the drawings and design calculations prepared, signed, and sealed by a North
Carolina Registered Professional Engineer. The approval of the Engineer will not relieve
the Contractor of the responsibility for the safety of the method or equipment.

PROTECTION OF TRAFFIC

Protect traffic from any operation that affords the opportunity for construction materials,
equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on
Contractor means and methods determine and clearly define all dead and live loads for this
system, which, at a minimum, shall be installed between beams or girders over any
travelway or shoulder area where traffic is maintained. Install the protective system before
beginning any construction operations over traffic. In addition, for these same areas, keep
the overhang falsework in place until after the rails have been poured.

BRACING GIRDERS

Brace girders to resist wind forces, weight of forms and other temporary loads, especially
those eccentric to the vertical axis of the member during all stages of erection and
construction. Before casting of intermediate diaphragms, decks, or connecting steel
diaphragms do not allow the horizontal movement of girders to exceed % inch.

BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items will be full compensation for
the above work.
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MAINTENANCE AND PROTECTION OF TRAFFIC (8-13-04)

BENEATH PROPOSED STRUCTURES AT STATION 301+83.52 -L-

1.0

2.0

3.0

4.0

GENERAL

Maintain traffic on SR 1005 as shown in Traffic Control Plans and as directed by the
Engineer.

Provide a minimum temporary vertical clearance of 16°-6” at all times during construction.

Submit plans and calculations for review and approval for protecting traffic and bracing
girders, as described herein, at the above station before beginning work at this location.
Have the drawings and design calculations prepared, signed, and sealed by a North
Carolina Registered Professional Engineer. The approval of the Engineer will not relieve
the Contractor of the responsibility for the safety of the method or equipment.

PROTECTION OF TRAFFIC

Protect traffic from any operation that affords the opportunity for construction materials,
equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on
Contractor means and methods determine and clearly define all dead and live loads for this
system, which, at a minimum, shall be installed between beams or girders over any
travelway or shoulder area where traffic is maintained. Install the protective system before
beginning any construction operations over traffic. In addition, for these same areas, keep
the overhang falsework in place until after the rails have been poured.

BRACING GIRDERS

Brace girders to resist wind forces, weight of forms and other temporary loads, especially
those eccentric to the vertical axis of the member during all stages of erection and
construction. Before casting of intermediate diaphragms, decks, or connecting steel
diaphragms do not allow the horizontal movement of girders to exceed % inch.

BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items will be full compensation for
the above work.
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STEEL REINFORCED ELASTOMERIC BEARINGS (6-22-16)

The 2018 Standard Specifications shall be revised as follows:
In Section 1079-2(A) — Elastomeric Bearings add the following after the second
paragraph:

Internal holding pins are required for all shim plates when the contract plans indicate the
structure contains the necessary corrosion protection for a corrosive site.

Repair laminated (reinforced) bearing pads utilizing external holding pins via
vulcanization. Submit product data for repair material and a detailed application
procedure to the Materials and Tests Unit for approval before use and annually thereafter.
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THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017)

1.0 DESCRIPTION

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the
Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for on
the plans or by other Special Provisions. Use only Arc Sprayed application methods to apply
TSC. The Engineer must approve other methods of application.

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and Tests
Unit website.

2.0 QUALIFICATIONS

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the Thermal
Sprayed Coatings (Metallization) Program.

3.0 MATERIALS

Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings
(Metallization) Program.

4.0 SURFACE PREPARATION AND TSC APPLICATION

Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal
Sprayed Coatings (Metallization) Program. Apply TSC with the alloy to the thickness specified
on the plans or as required by Thermal Sprayed Coatings (Metallization) Program.

5.0 INSPECTION AND TESTING

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed Coatings
(Metallization) Program.

6.0 REPAIRS

Perform all shop repairs in accordance with the procedures outlined in the
Thermal Sprayed Coatings (Metallization) Program.

Repairs associated with field welding shall be made by removing the existing metallizing by
blast or power tool cleaning. Affected areas shall be addressed as follows:

e For Marine Environments, incorporate a minimum surface preparation in accordance
with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved epoxy
mastic coating applied in accordance with the manufacturer’s recommendation. Apply a
minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.
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e For Non-Marine Environments, incorporate a minimum surface preparation in
accordance with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an
approved organic zinc-rich coating applied in accordance with the manufacturer’s
recommendation. Apply a minimum of two (2) coats at a rate of 5-7 (WFT) per coat to
the affected area.

1. Minor localized areas less than or equal to 0.1 ft® with exposed substrate shall
be repaired as outlined above for marine and non-marine environments.

2. Large localized areas greater than 0.1 ft?> with exposed substrate shall require
the Contractor to submit a detailed repair procedure to the Engineer for review
and approval.

e Repair methods for areas where the substrate has not been exposed shall be mutually
agreed upon between the Contractor and TSC Contractor as approved by the Engineer.

7.0 TWELVE MONTH OBSERVATION PERIOD

All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program shall be
evaluated twelve (12) months after project acceptance for defective materials and workmanship.

8.0 BASIS OF PAYMENT

The contract price bid for the metal component to which the TSC is applied will be full
compensation for the thermal sprayed coating.
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ELASTOMERIC CONCRETE (2-11-19)

DESCRIPTION

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or epoxy
and kiln-dried aggregate. Provide an elastomeric concrete and binder system that is preapproved.
Use the concrete in the blocked out areas on both sides of the bridge deck joints as indicated on
the plans.

MATERIALS

Provide materials that comply with the following minimum requirements at 14 days (or at the end
of the specified curing time).

O oRopERTIES | TESTMETHOD | ppouippyiny
Compressive Strength, psi ASTM D695 2000
5% Deflection Resilience ASTM D695 95
Splitting Tensile Strength, psi ASTM D3967 625
Bond Strength to Concrete, psi ASTM C882 (C882M) 450
Durometer Hardness ASTM D2240 50
! (ithout agercgate) TESTMETHOD | gy oUiREMENT
Tensile Strength, psi ASTM D638 1000
Ultimate Elongation ASTM D638 150%
Tear Resistance, Ib/in ASTM D624 200

In addition to the requirements above, the elastomeric concrete must be resistant to water,
chemical, UV and ozone exposure and withstand temperature extremes. Elastomeric concrete
systems requiring preheated aggregates are not allowed.

PREQUALIFICATION

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, primer
and binder materials) and a Type 3 certification in accordance with Article 106-3 of the Standard
Specifications for prequalification to:
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North Carolina Department of Transportation
Materials and Tests Unit

1801 Blue Ridge Road

Raleigh, NC 27607

Prequalification will be determined for the system. Individual components will not be evaluated,
nor will individual components of previously evaluated systems be deemed prequalified for use.

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples will
be evaluated for compliance with the Materials requirements specified above. Systems satisfying
all of the Materials requirements will be prequalified for a one year period. Before the end of this
period new product samples shall be resubmitted for prequalification evaluation.

If, at any time, any formulation or component modifications are made to a prequalified system that
system will no longer be approved for use.

INSTALLATION

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has cured for
seven (7) full days and reached a minimum strength of 3,000 psi.

Provide a manufacturer’s representative at the bridge site during the installation of the elastomeric
concrete to ensure that all steps being performed comply with all manufacturer installation
requirements including, but not limited to weather conditions (ambient temperature, relative
humidity, precipitation, wind, etc.), concrete deck surface preparation, binder and aggregate
mixing, primer application, elastomeric concrete placement, curing conditions and minimum
curing time before joint exposure to traffic. Do not place elastomeric concrete if the ambient air
or surface temperature is below 45°F.

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete. Before
placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.
Sandblast the concrete surface in the blockout and clear the surface of all loose debris. Do not
place the elastomeric concrete until the surface preparation is completed and approved.

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to be in
contact with elastomeric concrete, and to areas specified by the manufacturer.

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s
instructions. Place the elastomeric concrete in the areas specified on the plans while the primer is
still tacky and within two (2) hours after applying the primer. Trowel the elastomeric concrete to
a smooth finish.

The joint opening in the elastomeric concrete shall match the formed opening in the concrete deck
prior to sawing the joint.
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FIELD SAMPLING

Provide additional production material to allow freshly mixed elastomeric concrete to be sampled
for acceptance. A minimum of six (6) 2-inch cube molds and three (3) 3-inch diameter x 6-inch
cylinders will be taken by the Department for each day’s production. Compression, splitting
tensile, and durometer hardness testing will be performed by the Department to determine
acceptance. Materials failing to meet the requirements listed above are subject to removal and
replacement at no cost to the Department.

BASIS OF PAYMENT

No separate payment will be made for elastomeric concrete. The lump sum contract price bid for
“Foam Joint Seals” or “Preformed Silicone Expansion Joint Seal” will be full compensation for
furnishing and placing the Elastomeric Concrete.
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FOAM JOINT SEALS (9-27-12)

1.0 SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils,
gasoline, salt and other materials that are spilled on or applied to the surface. Use a
resilient, UV stable, preformed, impermeable, flexible, expansion joint seal. The joint seal
shall consist of low-density, closed cell, cross-linked polyethylene non-extrudable, foam.
The joint seal shall contain no EVA (Ethylene Vinyl Acetate). Cell generation shall be
achieved by being physically blown using nitrogen. No chemical blowing agents shall be
used in the cell generation process.

Use seals manufactured with grooves 1/8"+ wide by 1/8"+ deep and spaced between 1/4”
and 1/2” apart along the bond surface running the length of the joint. Use seals with a
depth that meets the manufacturer’s recommendation, but is not less than 70% of the
uncompressed width. Provide a seal designed so that, when compressed, the center portion
of the top does not extend upward above the original height of the seal by more than 1/4”.
Provide a seal that has a working range of 30% tension and 60% compression and meets
the requirements given below.

TEST TEST METHOD REQUIREMENT

Tensile strength ASTM D3575-08, Suffix T 110 - 130 psi

Compression Set ASTM D1056 10% - 16%
Suffix B, 2 hr recovery

Water Absorption ASTM D3575 <0.03 Ib/ft?

Elongation at Break ASTM D3575 180% - 210%

Tear Strength ASTM D624 (D3575-08, Suffix G) 14 — 20 pli
ASTM D3575-08
Densit ’ 1.8 - 2.2 Ib/ft?
i Suffix W, Method A 82216/
Toxicity ISO-10993.5 Pass (not cytotoxic)

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to

ensure that the marks are clearly visible before installation.
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Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal

manufacturer that meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D638 3000 psi (min.)
Compressive strength ASTM D695 7000 psi (min.)
Hardness Shore D Scale 75-85 psi
Water Absorption ASTM D570 0.25% by weight max.
Elongation to Break ASTM D638 5% (max.)
Bond Strength ASTM (C882 2000 psi (min.)

3.0

Use an adhesive that is workable to 40°F. When installing in ambient air or surface
temperatures below 40°F or for application on moist, difficult to dry concrete surfaces, use
an adhesive specified by the manufacturer of the joint seal.

SAWING THE JOINT

The joint opening shall be initially formed to the width shown on the plans including the
blockout for the elastomeric concrete.

The elastomeric concrete shall have sufficient time to cure such that no damage can occur
to the elastomeric concrete prior to sawing to the final width and depth as specified in the
plans.

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw
in the desired direction. To control the saw and to produce a straight line as indicated on
the plans, anchor and positively connect a template or a track to the bridge deck. Do not
saw the joint by visual means such as a chalk line. Fill the holes used for holding the
template or track to the deck with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and
spacing two metal blades on the saw shaft to the desired width for the joint opening.

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus
approximately 1” below the bottom of the seal. An irregular bottom of sawed joint is
permitted as indicated on the plans. Grind exposed corners on saw cut edges to a 1/4”
chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width
specified in the plans. Prevent any chipping or damage to the sawed edges of the joint.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.
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4.0

5.0

PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION
The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation.

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for
spalls, popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to
blast cleaning and installing the seal.

Clean the joints by sandblasting with clean dry sand immediately before placing the
bonding agent. Sandblast the joint opening to provide a firm, clean joint surface free of
curing compound, loose material and any foreign matter. Sandblast the joint opening
without causing pitting or uneven surfaces. The aggregate in the elastomeric concrete may
be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber,
blow the surface with compressed air, or vacuum the surface until all traces of blast
products and abrasives are removed from the surface, pockets, and corners.

If nozzle blasting is used to clean the joint opening, use compressed air that does not
contain detrimental amounts of water or oil.

Examine the blast cleaned surface and remove any traces of oil, grease or smudge
deposited in the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.
SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and
as recommended below. Do not install the joint seal if the ambient air or surface
temperature is below 45°F. Have a manufacturer’s certified trained factory representative
present during the installation of the first seal of the project.

Before installing the joint seal, check the uninstalled seal length to insure the seal is the
same length as the deck opening. When the joint seal requires splicing, use the heat
welding method by placing the joint material ends against a teflon heating iron of 425-
475°F for 7 - 10 seconds, then pressing the ends together tightly. Do not test the welding
until the material has completely cooled.

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical
walls of the joint as a means to minimize clean up. After opening both cans of the bonding
agent, stir each can using separate stirring rods for each component to prevent premature
curing of the bonding agent. Pour the two components, at the specified mixing ratio, into a
clean mixing bucket. Mix the components with a low speed drill (400 rpm max.) until a
uniform gray color is achieved without visible marbling. Apply bonding agent to both
sides of the elastomeric concrete as well as both sides of the joint seal, making certain to
completely fill the grooves with epoxy. With gloved hands, compress the joint seal and



R-3421A & R-3421B ST-13 Richmond County

6.0

with the help of a blunt probe, push the seal into the joint opening until the seal is recessed
approximately 1/4” below the surface. When pushing down on the joint seal, apply
pressure only in a downward direction. Do not push the joint seal into the joint opening at
an angle that would stretch the material. Seals that are stretched during installation shall be
removed and rejected. Once work on placing a seal begins, do not stop until it is
completed. Clean the excess epoxy from the top of the joint seal immediately with a
trowel. Do not use solvents or any cleaners to remove the excess epoxy from the top of the
seal. Remove the protective cover at the joint edges and check for any excess epoxy on the
surface. Remove excess epoxy with a trowel, the use of solvents or any cleaners will not
be allowed.

The installed system shall be watertight and will be monitored until final inspection and
approval. Do not place pavement markings on top of foam joint seals.

BASIS OF PAYMENT

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint
Seals”. Prices and payment will be full compensation for furnishing all material, including
elastomeric concrete, labor, tools and equipment necessary for installing these units in
place and accepted.
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EXPANSION JOINT SEALS (9-30-11)

1.0

2.0

GENERAL

The work covered by this Special Provision consists of furnishing and installing the
expansion joint seals as shown on the contract drawings. All materials, labor, equipment
and incidentals necessary for the proper installation of the expansion joint seals are
included.

MATERIAL

Provide expansion joint seals capable of accommodating a total movement measured
parallel to the centerline of the roadway as shown on plans.

Provide an elastomeric component for each expansion joint seal that is a continuous unit
for the entire length of the joint. Do not field splice the elastomeric component. Only
vulcanized shop splicing of the elastomeric component is permitted. The minimum length
of an elastomeric component before shop splicing is 20 feet. However, one piece shorter
than 20 feet is permitted. Provide an elastomeric component that is clearly shop marked to
indicate the top side and joint location of the elastomeric component. On skewed bridges,
or under unsymmetrical conditions, clearly mark the left side of the elastomeric
component. Left is defined as being on the left when facing in the direction of increasing
station. Inspect the seals upon receipt to ensure that the marks are clearly visible upon
installation.

Make sure the convolution of the gland does not project above the top of the hold-down
plates when the joint opening is in the most compressed condition. Use either elastic
polychloroprene (neoprene) or ethyl propylene diene monomer (EPDM) for the elastomer
that meets the following minimum properties:

ASTM
TEST METHOD REQUIREMENTS
Hardness, Durometer - 60 & 5, Neoprene (upward
D2240 corrugated shape -
Shore A N
fabric reinforced)
75 + 5, EPDM and Neoprene
(upward non-corrugated
shape)
80 + 5, EPDM (upward corrugated
shape-fabric reinforced)
Tensile Strength D412 2000 psi (min.)
Elongation at Break D412 250% (min.)
Width of Gland in " "
Relaxed Condition N/A 107£0.25
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3.0

Thickness of Upturned N/A 0.25" non-corrugated shape,
portion of gland -0.032" to +0.032"
Thickness of Upturned N/A 0.1875" corrugated shape,
portion of gland -0.032" to +0.032"
Thickness of Flat N/A 0.1563", -0.032" to +0.032"
portion of gland

For fabric reinforced glands, submit one unreinforced sample per lot number, up to 500 feet
of Expansion Joint Seal, to the Engineer for testing.

Only field splice hold-down plates at crown points, at abrupt changes in the deck slab cross
slope, and on lane lines. Splicing within travel lanes is not permitted and splicing on edge
lines is not required. Field splice hold-down plates between the edge line and gutter upturn
and where necessary for proper installation and alignment is permitted. Show all splice
locations on the working drawings for approval. For the location of lane markings at the
expansion joint seal, see the Structure plans. At the splice locations, locate the hold-down
bolts 3 inches from the end of the hold-down plate. At splice locations where changes in
deck slab cross slope occur, cut the ends of hold-down plates parallel to the bridge
centerline for skews less than 80° and greater than 100°.

Do not use welded shop splices in hold-down plates.
SHOP DRAWINGS

Submit nine sets of working drawings to the Engineer for review, comments and
acceptance. Show complete details drawn to scale and include:

o The proposed template details including the makeup of the template

o The proposed method of holding the base angle assembly in place while concrete is cast
around it

o The proposed procedure to correct for the effects of beam movement and rotation when
setting width of joint opening

e The proposed chronology of installation including the sequence and direction of the
concrete casting

o The details of cross connectors between base angles, such as steel bars with slots bolted
to angles, to maintain evenness between the adjacent base angles while accommodating
movement that occurs when concrete is cast. Indicate when bolts are loosened to allow
movement.

e The proposed method for removing the hold-down plate

e A section detail through the joint showing horizontal offset dimensions of the base
angles from the centerline joint. This detail is required when the vertical face of the
joint opening is not perpendicular to the roadway surface (e.g. when the roadway grade
is significant).
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4.0

5.0

Have someone other than the one who prepares the drawing check all detailed drawings
and include the signatures of both the drafter and checker on each sheet of the drawings.
The Engineer returns unchecked drawings to the Contractor. Provide all completed
drawings well in advance of the scheduled installation time for the expansion joint seal.

INSTALLATION

Provide supports for the base angle assembly at a maximum spacing of 9 feet. Place
supports near field splices of base angles to ensure that field splices are straight and even.
Provide base angles with 5" diameter weep holes at 12 inch centers to allow bleeding of
trapped air and/or water. Do not obstruct the weep holes with falsework. Make the bottom
of the trough parallel to grade and the sides parallel to the sides of the expansion joint seal.

For damaged areas, depressions, spalls, cracks, or irregularities of curbs or decks adjacent
to the expansion joint, submit a proposed method of repair and repair material
specifications for approval.

If the Engineer deems any aspects of the expansion joint seals unacceptable, make
necessary corrections.

INSPECTION

When concrete is cast, use a non-aluminum, 10 foot, true to line straight edge to check and
grade the top of the slab on each side of the joint to ensure smooth transition between
spans.

Watertight Integrity Test

e Upon completion of an expansion joint seal, perform a water test on the top surface
to detect any leakage. Cover the roadway section of the joint from curb to curb, or
barrier rail to barrier rail, with water, either ponded or flowing, not less than 1 inch
above the roadway surface at all points. Block sidewalk sections and secure an
unnozzled water hose delivering approximately 1 gallon of water per minute to the
inside face of the bridge railing, trained in a downward position about 6 inches
above the sidewalks, such that there is continuous flow of water across the sidewalk
and down the curb face of the joint.

e Maintain the ponding or flowing of water on the roadway and continuous flow
across sidewalks and curbs for a period of 5 hours. At the conclusion of the test,
the underside of the joint is closely examined for leakage. The expansion joint seal
is considered watertight if no obvious wetness is visible on the Engineer’s finger
after touching a number of underdeck areas. Damp concrete that does not impart
wetness to the finger is not a sign of leakage.

o If the joint system leaks, locate the place(s) of leakage and take any repair measures
necessary to stop the leakage at no additional cost to the Department. Use repair
measures recommended by the manufacturer and approved by the Engineer prior to
beginning corrective work.
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6.0

o If measures to eliminate leakage are taken, perform a subsequent water integrity test
subject to the same conditions as the original test. Subsequent tests carry the same
responsibility as the original test and are performed at no extra cost to the
Department.

BASIS OF PAYMENT

Basis of payment for all expansion joint seals will be at the lump sum contract price for
“Expansion Joint Seals” which price and payment will be full compensation for furnishing
all material, including any steel accessory plates for sidewalks, medians and rails, labor,
tools, and incidentals necessary for installing the expansion joint seal in place and
including all materials, labor, tools and incidentals for performing the original watertight
integrity test.
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FALSEWORK AND FORMWORK (4-5-12)

1.0

2.0

3.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.
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When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Qverhang Max. .Slab Edge | Max. Scr@ed l%/r:riliiceglhféz

Type Depth, Width, Th1ckness, Wheel Weight, Extension
(PCG) | (inches) (inches) (inches) (Ibs.) (inches) ’

I 36 39 14 2000 26

I 45 42 14 2000 35

I\Y% 54 45 14 2000 44
MBT | 63 51 12 2000 20
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck
slab.

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 /2” from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 lbs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.
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Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than %4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted

herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county

in North Carolina.

ST-21

Table 2.2 - Wind Pressure Values

Richmond County

Height Zone Pressure, Ib/ft* for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30 to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to

the surface.
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ST-22

Richmond County

Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

COUNTY 25 YR COUNTY 25 YR COUNTY 25 YR
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.
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5.0

6.0

7.0

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.
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SUBMITTAL OF WORKING DRAWINGS (6-28-17)

1.0

2.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Engineer. State the reason for the proposed variation in the submittal. To
minimize review time, make sure all submittals are complete when initially submitted.
Provide a contact name and information with each submittal. Direct any questions
regarding submittal requirements to the Engineer, Structures Management Unit contacts or
the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.

ADDRESSES AND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. J. L. Bolden, P. E. Attention: Mr. J. L. Bolden, P. E.

Submittals may also be made via email.
Send submittals to:

jlbolden@ncdot.gov (James Bolden)

Send an additional e-copy of the submittal to the following address:

eomile@ncdot.gov (Emmanuel Omile)
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mrorie@ncdot.gov (Madonna Rorie)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

Via Email: EastGeotechnicalSubmittal@ncdot.gov

For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail or other delivery service:

Mr. Eric Williams, P. E.
Western Regional Geotechnical
Manager

North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office

5253 Z Max Boulevard
Harrisburg, NC 28075

Via Email: WestGeotechnicalSubmittal@ncdot.gov

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link.

The status of the review of geotechnical-related submittals sent to the Geotechnical
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical
Construction Submittals”™ link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: James Bolden (919) 707 — 6408
(919) 250 — 4082 facsimile
jlbolden@ncdot.gov
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Secondary Structures Contacts: Emmanuel Omile (919) 707 — 6451
Madonna Rorie (919) 707 — 6508

Eastern Regional Geotechnical Contact (Divisions 1-7):
Chris Kreider (919) 662 — 4710
ckreider(@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams (704) 455 — 8902
ewilliams3@ncdot.gov

3.0 SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer.
At the same time, submit the number of hard copies shown below of the same complete
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering
Unit.

The first table below covers “Structure Submittals”. The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management
Unit. The second table in this section covers “Geotechnical Submittals”. The Engineer
will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.

STRUCTURE SUBMITTALS

Copies Copies
Required by  Required by
Structures Geotechnical

Management Engineering Contract Reference

Submittal Unit Unit Requiring Submittal !
Plan Note, SN Sheet &
Arch Culvert Falsework 5 0 “Falsework and Formwork”
7 5 0 Plan Note, SN Sheet &
Box Culvert Falsework “Falsework and Formwork”
Cofferdams 6 2 Article 410-4

Foam Joint Seals 6 9 0 “Foam Joint Seals”
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Expansion Joint Seals

(hold down plate type with base 9
angle)
Expansion Joint Seals 2. then 9
(modular)
Expansion Joint Seals
. 9
(strip seals)
Falsework & Forms 2 g
(substructure)
Falsework & Forms
8
(superstructure)
Girder Erection over Railroad 5
Maintenance and Protection of
Traffic Beneath Proposed 8
Structure
Metal Bridge Railing 8
Metal Stay-in-Place Forms 8
Metalwork for Elastomeric .
Bearings 4
Miscellaneous Metalwork 4 7
Disc Bearings 4 8
Overhead and Digital Message
Signs (DMS) (metalwork and 13
foundations)
Placement of Equipment on 7
Structures (cranes, etc.)
2, then

Precast Concrete Box Culverts .
1 reproducible

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels 6 and )
1 reproducible

Richmond County

“Expansion Joint Seals”

“Modular Expansion Joint
Seals”

“Strip Seals”

Article 420-3 & “Falsework
and Formwork”

Article 420-3 & “Falsework
and Formwork”

Railroad Provisions

“Maintenance and
Protection of Traffic
Beneath Proposed Structure
at Station 7

Plan Note
Article 420-3

Article 1072-8
Article 1072-8

“Disc Bearings”

Applicable Provisions

Article 420-20

“Optional Precast
Reinforced Concrete Box
Culvert at Station

Article 1078-11

Article 420-3
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Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall (precast
items)

Sound Barrier Wall Steel
Fabrication Plans 2

Structural Steel 4

Temporary Detour Structures

TFE Expansion Bearings 4

FOOTNOTES

ST-29

2, then
1 reproducible

2, then
1 reproducible

10

2, then 7

10

Richmond County

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station  ”

Article 1072-8

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the

Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structures Management Unit.

The two sets of preliminary submittals required by Article 1072-8 of the Standard
Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Richmond County

Copies Copies
Required by Required by
Geotechnical  Structures
Engineering Management Contract Reference .
Submittal Unit Unit Requiring Submittal
Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A)
Crosshole Sonic Loggi CSL
rosshole Sonic Logging (CSL) 1 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data .
213 1 0 Subarticle 450-3(D)(2)
Forms =
Pile Drivi Anal PDA
le Driving - Analyzer  (PDA) 1 0 Subarticle 450-3(F)(3)
Reports
1 drawings . . .
. . 4 g ]
Retaining Walls | calculations 2 drawings Applicable Provisions
. “Temporary Shoring” &
.4 1 drawings, . “ . .
Temporary Shoring | calculations 2 drawings Temporary Soil Nail
Walls”

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to the

Standard Specifications.

2. Submit one hard copy of submittal to the Engineer.

Submit a second copy of submittal

electronically (PDF via email), US mail or other delivery service to the appropriate
Geotechnical Engineering Unit regional office. Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech Forms_Details.aspx

See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.
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CRANE SAFETY (6-20-19)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
(OSHA) regulations.

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in
personnel or equipment must be reported to the Engineer and all applicable items listed below
must be updated and submitted prior to continuing with crane operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: Crane operators shall be certified by the National Commission for the
Certification of Crane Operators (NCCCO) or the National Center for Construction
Education and Research (NCCER). Other approved nationally accredited programs will
be considered upon request. In addition, crane operators shall have a current CDL
medical card. Submit a list of crane operator(s) and include current certification for
each type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice)
and medical evaluations for each operator.
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GROUT FOR STRUCTURES (12-1-17)

1.0

2.0

3.0

4.0

DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix
and place grout in accordance with the manufacturer’s recommendations, the applicable
sections of the Standard Specifications and this provision.

MATERIAL REQUIREMENTS

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003
of the Standard Specifications.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Construction loading and traffic loading shall not be allowed until the 3 day compressive
strength is achieved.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.

BASIS OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.
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PROJECT SPECIAL PROVISION
(10-18-95) (Rev. 3-21-17)) Z-1a

PERMITS

The Contractor's attention is directed to the following permits, which have been issued to the
Department of Transportation by the authority granting the permit.

PERMIT AUTHORITY GRANTING THE PERMIT
Dredge and Fill and/or .
Work in Navigable Waters (404) U. 8. Army Corps of Engincers

Division of Environmental Management, DEQ
State of North Carolina

Water Quality (401)

The Contractor shall comply with all applicable permit conditions during construction of this
project. Those conditions marked by * are the responsibility of the Department and the
Contractor has no responsibility in accomplishing those conditions.

Agents of the permitting authority will periodically inspect the project for adherence to the
permits.

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard
Specifications and the following:

Should the Contractor propose to utilize construction methods (such as temporary structures or
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional
permit action is required. The Contractor shall also be responsible for initiating the request for
the authorization of such construction method by the permitting agency. The request shall be
submitted through the Engineer. The Contractor shall not utilize the construction method until it
is approved by the permitting agency. The request normally takes approximately 60 days to
process; however, no extensions of time or additional compensation will be granted for delays
resulting from the Contractor's request for approval of construction methods not specifically
identified in the permit.

Where construction moratoriums are contained in a permit condition which restricts the
Contractor's activities to certain times of the year, those moratoriums will apply only to the
portions of the work taking place in the restricted waters, wetlands or buffer zones,
provided that activities outside those areas is done in such a manner as to not affect the
restricted waters, wetlands or buffer zones.
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DEPARTMENT OF THE ARMY
WILMINGTON DISTRICT, CORPS OF ENGINEERS
69 DARLINGTON AVENUE
WILMINGTON, NORTH CAROLINA 28403-1343

August 6, 2019
Regulatory Division

Action ID No. SAW-1996-03023

Mr. Philip S. Harris 1ll, P.E., C.P.M
Natural Environment Section Head
NC Department of Transportation
1598 Mail Service Center

Raleigh, North Carolina 27699-1598

Dear Mr. Harris:

Reference the Department of the Army (DA) permit issued on August 7, 2012, to
Mr. Gregory J. Thorpe, of the North Carolina Department of Transportation for impacts
associated with the widening and new lane construction project identified as R-3421A, B
and C. The widening portion of the proposed project is located along US 220 from the
US 220 Ellerbe Bypass to SR 1304 (Harrington Road), between Ellerbe and Rockingham,
North Carolina. The new location portion of this project is located from SR 1304
(Harrington Road) to the US 74 Bypass, west of Rockingham, North Carolina. The site
contains tributaries and adjacent wetlands that are within the Yadkin River basin.

Impacts authorized by the original permit include: 1) The placement of fill material
into 13,569 linear feet of jurisdictional stream channel, 14.54 acres of wetlands and 2.58
acres of open water ponds. At time of permit issuance, R-3421 C consisted of final
designs; whereas, R-3421 sections A and B were in preliminary plan state. Compensatory
mitigation was implemented for the unavoidable impacts to R-3421 C by payment into
the North Carolina Division of Mitigation Services Program.

On October 17, 2012, the Corps issued a modification to this permit to include a
temporary discharge of fill material within 27 linear feet of jurisdictional stream channel,
associated with the construction of a temporary detour. The permit was also modified by
request dated April 20, 2016, for the proposed permanent impacts to 0.13 acre of adjacent
wetlands and temporary impacts to 10 linear feet of stream associated with the
mechanized clearing of a 30 foot maintenance corridor for the relocation of an existing
Piedmont Natural Gas (PNG) 4-inch gas line.



Please reference your modification request dated December 1, 2017, for a permit
expiration date extension for an additional five (5) years. Also reference your July 18,
2019, modification request to authorize construction on the A & B sections since plans
for these sections have progressed to final design. The Corps has completed the
evaluation of your requests and determined that both are appropriate and reasonable, and
no public notice is required for these modifications. Therefore, the permit is modified to
extend the expiration date for an additional five (5) years to December 31, 2022, and to
authorize construction for sections A & B. The authorized construction must be
constructed as indicated in the modification plans submitted with your July 18, 2019
request, and the revisions dated July 25, 2019 and July 30, 2019. In addition, this
modification approval includes the following special conditions:

August 2019 revision, SC #1. In order to compensate for impacts associated
with this modification, mitigation shall be provided in accordance with the
provisions outlined on the most recent version of the attached Compensatory
Mitigation Responsibility Transfer Form. The requirements of this form,
including any special conditions listed on this form, are hereby incorporated as
special conditions of this permit authorization.

August 2019 revision, SC #2. All surveys discussed within the July 18, 2019
modification request will be completed as proposed.

All other conditions of the permit remain in effect as written. Should you have
questions, contact Mr. Andrew Williams, Raleigh Regulatory Field Office at telephone
(919) 554-4884, Extension 26.

FOR THE COMMANDER
Robert J. Clark
Colonel, U.S. Army
District Commander
Enclosure

Copy Furnished (w/o enclosure):

Ms. April Norton

DEQ- Water Quality Department of Environmental Quality
1617 Mail Service Center

Raleigh, NC 27699



Mr. Brandon H. Jones, PE
Division Engineer
NCDOT Division 8

902 N Sandhills Blvd.
Aberdeen, NC 28315

Mr. Art King

Division Environmental Officer
NCDOT Division 8

902 N Sandhills Blvd.
Aberdeen, NC 28315

Mr. Gary Jordan

US Fish and Wildlife Services
Raleigh Field Office

P.O. Box 33726

Raleigh, NC 27636-3726
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U.S. ARMY CORPS OF ENGINEERS
Wilmington District

Compensatory Mitigation Responsibility Transfer Form

Permittee: NCDOT, Phil Harris, Natural Environment Section Head Action ID: SAW-1996-03023
Project Name: R-3421 A&B County: Richmond

Instructions to Permittee: The Permittee must provide a copy of this form to the Mitigation Sponsor, either an approved
Mitigation Bank or the North Carolina Division of Mitigation Services (NCDMS), who will then sign the form to verify the
transfer of the mitigation responsibility. Once the Sponsor has signed this form, it is the Permittee’s responsibility to ensure
that to the U.S. Army Corps of Engineers (USACE) Project Manager identified on page two is in receipt of a signed copy of this
form before conducting authorized impacts, unless otherwise specified below. If more than one mitigation Sponsor will be
used to provide the mitigation associated with the permit, or if the impacts and/or the mitigation will occur in more than one
8-digit Hydrologic Unit Code (HUC), multiple forms will be attached to the permit, and the separate forms for each Sponsor
and/or HUC must be provided to the appropriate mitigation Sponsors.

Instructions to Sponsor: The Sponsor must verify that the mitigation requirements (credits) shown below are available at the
identified site. By signing below, the Sponsor is accepting full responsibility for the identified mitigation, regardless of
whether or not they have received payment from the Permittee. Once the form is signed, the Sponsor must update the bank
ledger and provide a copy of the signed form and the updated bank ledger to the Permittee, the USACE Project Manager, and
the Wilmington District Mitigation Office (see contact information on page 2). The Sponsor must also comply with all
reporting requirements established in their authorizing instrument.

Pﬁ'@ﬂm&ﬁ&’ﬂ%%t&?R‘é&&ﬂ?ﬁgﬂﬁﬁigﬂiﬁ’#\‘”ga“” Re%“ﬁ'ﬁ%f and Basin: 03040201, Yadkin River Basin

Stream Impacts (linear feet) Wetland Impacts (acres)
Warm Cool Cold Riparian Riverine | Riparian Non-Riverine | Non-Riparian Coastal
7,577 0 0 4.48 0 0 0

*If more than one mitigation sponsor will be used for the permit, only include impacts to be mitigated by this sponsor.

Compensatory Mitigation Requirements: 8-digit HUC and Basin: 03040201, Yadkin River Basin
Stream Mitigation (credits) Wetland Mitigation (credits)
Warm Cool Cold Riparian Riverine | Riparian Non-Riverine | Non-Riparian Coastal
15,154 0 0 8.96 0 0 0

Mitigation Site Debited:_ NCDMS
(List the name of the bank to be debited. For umbrella banks, also list the specific site. For NCDMS, list NCDMS. If the NCDMS
acceptance letter identifies a specific site, also list the specific site to be debited).

Section to be completed by the Mitigation Sponsor

Statement of Mitigation Liability Acceptance: |, the undersigned, verify that | am authorized to approve mitigation
transactions for the Mitigation Sponsor shown below, and | certify that the Sponsor agrees to accept full responsibility for
providing the mitigation identified in this document (see the table above), associated with the USACE Permittee and Action
ID number shown. | also verify that released credits (and/or advance credits for NCDMS), as approved by the USACE, are
currently available at the mitigation site identified above. Further, | understand that if the Sponsor fails to provide the
required compensatory mitigation, the USACE Wilmington District Engineer may pursue measures against the Sponsor to
ensure compliance associated with the mitigation requirements.

Mitigation Sponsor Name:

Name of Sponsor’s Authorized Representative:

Signature of Sponsor’s Authorized Representative Date of Signature

Page 1 of 2 Form Updated 23 November, 2015
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USACE Wilmington District
Compensatory Mitigation Responsibility Transfer Form, Page 2

Conditions for Transfer of Compensatory Mitigation Credit:

Once this document has been signed by the Mitigation Sponsor and the USACE is in receipt of the signed form, the
Permittee is no longer responsible for providing the mitigation identified in this form, though the Permittee remains
responsible for any other mitigation requirements stated in the permit conditions.

Construction within jurisdictional areas authorized by the permit identified on page one of this form can begin only after
the USACE is in receipt of a copy of this document signed by the Sponsor, confirming that the Sponsor has accepted
responsibility for providing the mitigation requirements listed herein. For authorized impacts conducted by the North
Carolina Department of Transportation (NCDOT), construction within jurisdictional areas may proceed upon permit
issuance; however, a copy of this form signed by the Sponsor must be provided to the USACE within 30 days of permit
issuance. NCDOT remains fully responsible for the mitigation until the USACE has received this form, confirming that the
Sponsor has accepted responsibility for providing the mitigation requirements listed herein.

Signed copies of this document must be retained by the Permittee, Mitigation Sponsor, and in the USACE administrative
records for both the permit and the Bank/ILF Instrument. It is the Permittee’s responsibility to ensure that the USACE
Project Manager (address below) is provided with a signed copy of this form.

If changes are proposed to the type, amount, or location of mitigation after this form has been signed and returned to
the USACE, the Sponsor must obtain case-by-case approval from the USACE Project Manager and/or North Carolina
Interagency Review Team (NCIRT). If approved, higher mitigation ratios may be applied, as per current District guidance
and a new version of this form must be completed and included in the USACE administrative records for both the permit
and the Bank/ILF Instrument.

Comments/Additional Conditions: None

This reflects impacts and required mitigation for Sections A and B only. Section C has been previously constructed and

mitigated.

This form is not valid unless signed below by the USACE Project Manager and by the Mitigation Sponsor on Page 1. Once

signed, the Sponsor should provide copies of this form along with an updated bank ledger to: 1) the Permittee, 2) the USACE
Project Manager at the address below, and 3) the Wilmington District Mitigation Office, Attn: Todd Tugwell, 11405 Falls
of Neuse Road, Wake Forest, NC 27587 (email: todd.tugwell@usace.army.mil). Questions regarding this form or any of the

permit conditions may be directed to the USACE Project Manager below.

USACE Project Manager:  Andy Williams
USACE Field Office: Raleigh Regulatory Field Office

US Army Corps of Engineers
3331 Heritage Trade Drive, Suite 105
Wake Forest, North Carolina 27587

Email: Andrew.e.williams2@usace.army.mil

August 5, 2019

USACE Project Manager Signature Date of Signature

Page 2 of 2

The Wilmington District is committed to providing the highest level of support to the public. To help us ensure we continue to do so, please complete the
Customer Satisfaction Survey located at our website at http://regulatory.usacesurvey.com/ to complete the survey online.



http://regulatory.usacesurvey.com/

U.S. ARMY CORPS OF ENGINEERS
Wilmington District
Current Wilmington District mitigation guidance, including information on mitigation ratios, functional assessments, and

mitigation bank location and availability, and credit classifications (including stream temperature and wetland groupings) is
available at http://ribits.usace.army.mil.

Page 1 of 2 Form Updated 23 November, 2015
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Aug 14, 2019 1:37 pm

ITEMIZED PROPOSAL FOR CONTRACT NO. C204368

Page 1 of 21

County : Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0001000000-E 200 CLEARING & GRUBBING .. ACRE(S) Lump Sum L.S.
0004 0008000000-E 200 SUPPLEMENTARY CLEARING & GRUB- 10
BING ACR
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 7,298,000
cY
0006 0028000000-N SP  TYPE | STANDARD APPROACH FILL Lump Sum L.S.
STATION *kkkkkkkkk
(101+31.22 -I-73- LT)
0007 0028000000-N SP  TYPE | STANDARD APPROACH FILL Lump Sum L.S.
STATION *kkkkkkkkk
(101+31.22 -I-73- RT)
0008 0028000000-N SP  TYPE | STANDARD APPROACH FILL Lump Sum L.S.
STATION *kkkkkkkkk
(301+83 -L- RT)
0009 0028000000-N SP  TYPE | STANDARD APPROACH FILL Lump Sum L.S.
STATION *kkkkkkkkk
(301+86 -L- LT)
0010 0029000000-N SP  TYPE Il REINFORCED APPROACH Lump Sum L.S.
FILL, STATION *#xix*
(11+37.00 -RPC-)
0011 0029000000-N SP  TYPE Il REINFORCED APPROACH Lump Sum L.S.
FILL, STATION *#sxik*
(24+32 -Y3-)
0012 0029000000-N SP  TYPE Il REINFORCED APPROACH Lump Sum L.S.
FILL, STATION *#six*
(88+35.81 -I-73- LT)
0013 0029000000-N SP  TYPE Il REINFORCED APPROACH Lump Sum L.S.
FILL, STATION *#sxiks*
(88+35.81 -I-73- RT)
0014 0036000000-E 225 UNDERCUT EXCAVATION 53,900
cY
0015 0127000000-N 235 EMBANKMENT SETTLEMENT GAUGES 8
EA
0016 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10,169

CY




Aug 14, 2019 1:37 pm

ITEMIZED PROPOSAL FOR CONTRACT NO. C204368

Page 2 of 21

County : Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0017 0141000000-E 240 BERM DITCH CONSTRUCTION 5,850
LF
0018 0156000000-E 250 REMOVAL OF EXISTING ASPHALT 24,830
PAVEMENT sy
0019 0177000000-E 250 BREAKING OF EXISTING ASPHALT 5,870
PAVEMENT sy
0020 0192000000-N 260 PROOF ROLLING 40
HR
0021 0195000000-E 265 SELECT GRANULAR MATERIAL 38,000
cY
0022 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 140,700
TION sy
0023 0199000000-E SP TEMPORARY SHORING 1,250
SF
0024 0225000000-E SP  REINFORCED SOIL SLOPES 115,000
Sy
0025 0318000000-E 300 FOUNDATION CONDITIONING MATE- 5,840
RIAL, MINOR STRUCTURES TON
0026 0320000000-E 300 FOUNDATION CONDITIONING GEO- 18,360
TEXTILE sy
0027 0335200000-E 305 15" DRAINAGE PIPE 2,268
LF
0028 0335300000-E 305 18" DRAINAGE PIPE 1,532
LF
0029 0335400000-E 305 24" DRAINAGE PIPE 720
LF
0030 0335500000-E 305 30" DRAINAGE PIPE 360
LF
0031 0335600000-E 305 36" DRAINAGE PIPE 40
LF
0032 0335800000-E 305 48" DRAINAGE PIPE 100
LF
0033 0335850000-E 305 **" DRAINAGE PIPE ELBOWS 49
(25" EA
0034 0335850000-E 305 **" DRAINAGE PIPE ELBOWS 26
(28" EA
0035 0335850000-E 305 **" DRAINAGE PIPE ELBOWS 12

(247

EA




Aug 14, 2019 1:37 pm

ITEMIZED PROPOSAL FOR CONTRACT NO. C204368

Page 3 of 21

County : Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #

0036 0335850000-E 305 **" DRAINAGE PIPE ELBOWS 6
(30" EA

0037 0350000000-E SP  **"RC PIPE CULVERTS, CON- 1,284
TRACTOR DESIGN LE
(307)

0038 0350000000-E SP  **"RC PIPE CULVERTS, CON- 448
TRACTOR DESIGN LE
(42")

0039 0350000000-E SP  **"RC PIPE CULVERTS, CON- 316
TRACTOR DESIGN LE
(48")

0040 0350000000-E SP  **"RC PIPE CULVERTS, CON- 300
TRACTOR DESIGN LE
(54")

0041 0350000000-E SP  **"RC PIPE CULVERTS, CON- 232
TRACTOR DESIGN LE
(60")

0042 0350000000-E SP  **"RC PIPE CULVERTS, CON- 1,192
TRACTOR DESIGN LE
(72")

0043 0354000000-E 310 **'"RC PIPE CULVERTS, CLASS 240
*kkkk LF
18", v)

0044 0354000000-E 310 **'RC PIPE CULVERTS, CLASS 172
*kkkk LF
(24", V)

0045 0354000000-E 310 **'RC PIPE CULVERTS, CLASS 316
*kkkk LF
(48", V)

0046 0354000000-E 310 **'"RC PIPE CULVERTS, CLASS 996
*kkkk LF
(60", V)

0047 0366000000-E 310 15" RC PIPE CULVERTS, CLASS 3,816
n LE

0048 0372000000-E 310 18"RC PIPE CULVERTS, CLASS 1,176
1] LE

0049 0378000000-E 310 24" RC PIPE CULVERTS, CLASS 2,696

1] LE
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0050 0384000000-E 310 30" RC PIPE CULVERTS, CLASS 1,424
1] LE
0051 0390000000-E 310 36" RC PIPE CULVERTS, CLASS 288
1] LE
0052 0396000000-E 310 42" RC PIPE CULVERTS, CLASS 460
1] LE
0053 0414000000-E 310 60" RC PIPE CULVERTS, CLASS 468
1] LE
0054 0420000000-E 310 66" RC PIPE CULVERTS, CLASS 56
1] LE
0055 0448000000-E 310 **" RC PIPE CULVERTS, CLASS 760
v LF
(48")
0056 0448000000-E 310 **" RC PIPE CULVERTS, CLASS 12
v LF
(54")
0057 0448000000-E 310 ***" RC PIPE CULVERTS, CLASS 1,156
v LF
(60")
0058 0448000000-E 310 **" RC PIPE CULVERTS, CLASS 92
v LF
(66")
0059 0448000000-E 310 **" RC PIPE CULVERTS, CLASS 168
v LF
(78")
0060 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 13,584
LF
0061 0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV 7,440
LF
0062 0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 6,168
LF
0063 0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV 3,552
LF
0064 0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV 768
LF
0065 0448700000-E 310 42" RC PIPE CULVERTS, CLASS IV 304
LF
0066 0995000000-E 340 PIPE REMOVAL 934

LF
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0067 0996000000-N 350 PIPE CLEAN OUT 10
EA
0068 0999000000-E 462 4" SLOPE PROTECTION 1,560
SY
0069 1011000000-N 500 FINE GRADING Lump Sum L.S.
0070 1044000000-E 501 LIME TREATED SOIL (SLURRY 280,090
METHOD) sy
0071 1066000000-E 501 LIME FOR LIME TREATED SOIL 2,510
TON
0072 1077000000-E SP  #57 STONE 1,440
TON
0073  1099500000-E 505 SHALLOW UNDERCUT 54,250
cYy
0074 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 129,500
TION TON
0075 1111000000-E SP  CLASS IV AGGREGATE STABILIZA- 1,000
TION TON
0076 1115000000-E SP  GEOTEXTILE FOR PAVEMENT STA- 127,249
BILIZATION
SY
0077 1121000000-E 520 AGGREGATE BASE COURSE 11,045
TON
0078 1176000000-E 542  SOIL CEMENT BASE 280,090
SY
0079 1187000000-E 542 PORTLAND CEMENT FOR SOIL CE- 5,839
MENT BASE TON
0080 1209000000-E 543 ASPHALT CURING SEAL 84,040
GAL
0081 1220000000-E 545 INCIDENTAL STONE BASE 400
TON
0082 1231000000-E 560 SHOULDER BORROW 16,910
cY
0083  1245000000-E SP  SHOULDER RECONSTRUCTION 3.4
SMI
0084 1260000000-E SP  AGGREGATE SHOULDER BORROW 30
TON
0085 1275000000-E 600 PRIME COAT 8,261

GAL
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0086 1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 79,270
DEPTH sy
(1-1/2")
0087  1330000000-E 607 INCIDENTAL MILLING 200
SY
0088 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 115,130
B25.0C TON
0089 1503000000-E 610 ASPHALT CONC INTERMEDIATE 95,700
COURSE, TYPE 119.0C TON
0090 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 5,660
TYPE S9.5B TON
0091 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 86,135
TYPE S9.5C TON
0092 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 15,330
TON
0093 1577000000-E 620 POLYMER MODIFIED ASPHALT BIN- 705
DER FOR PLANT MIX
TON
0094 1662000000-E 650 OPEN-GRADED ASPHALT FRICTION 10,870
COURSE, TYPE FC-1 MODIFIED
TON
0095 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 12
REPAIR TON
0096 1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 111,640
CONCRETE) LE
0097 2000000000-N 806 RIGHT-OF-WAY MARKERS 210
EA
0098 2022000000-E 815 SUBDRAIN EXCAVATION 12,735
cYy
0099 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 29,200
DRAINS sy
0100 2033000000-E 815 SUBDRAIN FINE AGGREGATE 1,462
cY
0101 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 4,906
cY
0102 2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 39,900
LF
0103 2070000000-N 815 SUBDRAIN PIPE OUTLET 77

EA
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0104 2077000000-E 815 6" OUTLET PIPE 462
LF
0105 2099000000-E 816 SHOULDER DRAIN 25,950
LF
0106 2110000000-E 816 4" SHOULDER DRAIN PIPE 25,950
LF
0107 2121000000-E 816 4" OUTLET PIPE FOR SHOULDER 1,900
DRAINS LE
0108 2132000000-N 816 CONCRETE PAD FOR SHOULDER 8
DRAIN PIPE OUTLET EA
0109 2143000000-E 818 BLOTTING SAND 20
TON
0110  2190000000-N 828 TEMPORARY STEEL PLATE COVERS 2
FOR MASONRY DRAINAGE EA
STRUCTURE
0111  2209000000-E 838 ENDWALLS 35
cYy
0112 2220000000-E 838 REINFORCED ENDWALLS 115
cYy
0113  2253000000-E 840 PIPE COLLARS 7
cYy
0114  2275000000-E SP  FLOWABLE FILL 125
cY
0115 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 369
EA
0116  2297000000-E 840 MASONRY DRAINAGE STRUCTURES 79
cYy
0117 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 140
LF
0118  2352000000-N 840 FRAME WITH GRATE, STD 840.**** 1
(840.20) EA
0119  2354000000-N 840 FRAME WITH GRATE, STD 840.22 3
EA
0120 2364200000-N 840 FRAME WITH TWO GRATES, STD 151
840.20 EA
0121 2365000000-N 840 FRAME WITH TWO GRATES, STD 191

840.22

EA
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0122  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 2
840.03, TYPE ** EA
B
0123  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 2
840.03, TYPE ** EA
®
0124  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 2
840.03, TYPE ** EA
(©)
0125 2396000000-N 840 FRAME WITH COVER, STD 840.54 15
EA
0126  2407000000-N 840 STEEL FRAME WITH TWO GRATES, 5
STD 840.37 EA
0127 2473000000-N SP  GENERIC DRAINAGE ITEM 720
HORIZONTAL SLOPE DRAIN EA
0128 2489000000-E SP  GENERIC DRAINAGE ITEM 5,970
4" CELLULAR CONFINEMENT SYSTEM sy
0129 2489000000-E SP  GENERIC DRAINAGE ITEM 72,650
6" CELLULAR CONFINEMENT SYSTEM sy
0130 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 2,350
LF
0131 2556000000-E 846 SHOULDER BERM GUTTER 17,915
LF
0132 2577000000-E 846 CONCRETE EXPRESSWAY GUTTER 4,435
LF
0133 2619000000-E 850 4" CONCRETE PAVED DITCH 320
SY
0134 2655000000-E 852 5"MONOLITHIC CONCRETE ISLANDS 260
(KEYED IN) sy
0135 2724000000-E 857 PRECAST REINFORCED CONCRETE 3,720
BARRIER, SINGLE FACED LE
0136  2938000000-N 859 CONVERT EXISTING DROP INLET TO 1
JUNCTION BOX WITH MANHOLE EA
0137  2995000000-N SP  GENERIC DRAINAGE ITEM 1
CONVERT EXISTING TRAFFIC BEAR- EA

ING DI TO TRAFFIC BEARING JB
W/LID




Aug 14, 2019 1:37 pm

ITEMIZED PROPOSAL FOR CONTRACT NO. C204368

Page 9 of 21

County : Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0138 3001000000-N SP  IMPACT ATTENUATOR UNITS, TYPE 4
TL-3 EA
0139 3030000000-E 862 STEEL BEAM GUARDRAIL 67,950
LF
0140 3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP 150
CURVED LE
0141 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 20
EA
0142 3210000000-N 862 GUARDRAIL END UNITS, TYPE 51
CAT-1 EA
0143 3215000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 7
n EA
0144 3287000000-N SP  GUARDRAIL END UNITS, TYPE TL-3 74
EA
0145 3288000000-N SP  GUARDRAIL END UNITS, TYPE TL-2 7
EA
0146 3317000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 28
B-77 EA
0147  3319000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 6
B-83 EA
0148 3360000000-E 863 REMOVE EXISTING GUARDRAIL 27,140
LF
0149 3389150000-N SP TEMPORARY GUARDRAIL END UNITS, 1
TYPE *kkkk EA
(TL-3)
0150 3389400000-E 865 DOUBLE FACED CABLE GUIDERAIL 33,560
LF
0151 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 30
EA
0152 3389600000-N 865 CABLE GUIDERAIL ANCHOR UNITS 45
EA
0153 3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 68,030
LF
0154 3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" 4,370
LONG EA
0155 3515000000-E 866 5" TIMBER FENCE POSTS, 8'-0" 850

LONG

EA
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0156 3557000000-E 866 ADDITIONAL BARBED WIRE 200
LF
0157 3628000000-E 876 RIP RAP, CLASS | 2,520
TON
0158 3635000000-E 876 RIP RAP, CLASS II 235
TON
0159 3649000000-E 876 RIP RAP, CLASS B 3,742
TON
0160 3651000000-E SP  BOULDERS 210
TON
0161 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 21,210
Sy
0162 4048000000-E 902 REINFORCED CONCRETE SIGN FOUN- 63
DATIONS cy
0163 4054000000-E 902 PLAIN CONCRETE SIGN FOUNDA- 5
TIONS cy
0164 4057000000-E SP  OVERHEAD FOOTING 426
cYy
0165 4060000000-E 903 SUPPORTS, BREAKAWAY STEEL BEAM 52,242
LB
0166 4066000000-E 903 SUPPORTS, SIMPLE STEEL BEAM 18,963
LB
0167 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 9,131
LF
0168 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.
TURE AT STA ##xs*
(114+00 -I-73-)
0169 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.
TURE AT STA ##xk*
(130+50 -US-74-)
0170 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.
TURE AT STA ##xk*
(141+50 -L- LT)
0171 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.
TURE AT STA ##xk*
(167+50 -L- LT)
0172 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.

TURE AT STA #herx
(23+50 -L2- RT)
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0173 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.
TURE AT STA ##xs*
(24+50 -L2-)
0174 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.

TURE AT STA #her
(39+00 -L2 REV-)

0175 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum LS.
TURE AT STA #her
(39+00 -US-74-)

0176 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum LS.
TURE AT STA #her
(66+00 -US-74-)

0177 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum LS.
TURE AT STA #her
(75+00 -1-73-)

0178 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum LS.
TURE AT STA #her
(80+00 -I-73-)

0179 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum LS.
TURE AT STA #herr
(97+00 -1-73-)

0180 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum LS.
TURE AT STA #her
(US-74, 1600' EAST OF HALF-MIL
ESIGN)

0181 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.
TURE AT STA *xxxxx
(US-74, 320' WEST OF EXIT SIG

N)
0182  4096000000-N 904  SIGN ERECTION, TYPE D 63
EA
0183  4102000000-N 904  SIGN ERECTION, TYPE E 212
EA
0184 4108000000-N 904  SIGN ERECTION, TYPE F 67
EA
0185 4109000000-N 904  SIGN ERECTION, TYPE *** (OVER- 8
HEAD) EA

(»)
0186 4109000000-N 904  SIGN ERECTION, TYPE *** (OVER- 4

HEAD) EA
(B)
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0187 4110000000-N 904 SIGN ERECTION, TYPE *** 93
(GROUND MOUNTED) EA
*)
0188 4110000000-N 904 SIGN ERECTION, TYPE *** 48
(GROUND MOUNTED) EA
(B)
0189 4114000000-N 904 SIGN ERECTION, MILEMARKERS 12
EA
0190 4138000000-N 907 DISPOSAL OF SUPPORT, STEEL 20
BEAM EA
0191 4149000000-N 907 DISPOSAL OF SIGN SYSTEM, OVER- 6
HEAD EA
0192 4152000000-N 907 DISPOSAL OF SIGN SYSTEM, STEEL 40
BEAM EA
0193 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 141
CHANNEL EA
0194 4158000000-N 907 DISPOSAL OF SIGN SYSTEM, WOOD 15
EA
0195 4234000000-N 907 DISPOSAL OF SIGN, AOR B 9
(OVERHEAD) EA
0196 4236000000-N 907 DISPOSAL OF SIGN,A&B 14
(GROUND MOUNTED) EA
0197 4263000000-N 907 DISPOSAL OF WALKWAY 1
EA
0198 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 1,205
SF
0199 4402000000-E SP  HIGH VISIBILITY STATIONARY 504
SIGNS SE
0200 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 620
SF
0201 4407000000-E SP  HIGH VISIBILITY PORTABLE SIGNS 529
SF
0202 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 213
MOUNTED) SE
0203 4415000000-N 1115 FLASHING ARROW BOARD 8

EA
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0204 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 7
SIGN EA
0205 4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE 4
SIGN (SHORT TERM) DAY
0206 4430000000-N 1130 DRUMS 212
EA
0207 4432000000-N SP  HIGH VISIBILITY DRUMS 599
EA
0208 4435000000-N 1135 CONES 212
EA
0209 4445000000-E 1145 BARRICADES (TYPE Ill) 320
LF
0210 4455000000-N 1150 FLAGGER 38
DAY
0211 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5
EA
0212 4470000000-N 1160 REMOVE & RESET TEMPORARY CRASH 3
CUSHION EA
0213 4480000000-N 1165 TMA 5
EA
0214 4485000000-E 1170 PORTABLE CONCRETE BARRIER 5,345
LF
0215 4500000000-E 1170 REMOVE & RESET PORTABLE CONC- 690
RETE BARRIER LE
0216 4516000000-N 1180 SKINNY DRUM 212
EA
0217 4650000000-N 1251 TEMPORARY RAISED PAVEMENT 291
MARKERS EA
0218 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 42,782
LINES (4", 90 MILS) LE
0219 4688000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 277,291
LINES (6", 90 MILS) LE
0220 4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 19,445
LINES (12", 90 MILS) LE
0221 4720000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 20

CHARACTER (90 MILS)

EA
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0222 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 67
SYMBOL (90 MILS) EA

0223 4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 843
MARKING LINES, TYPE ** (4") LE
(n

0224  4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 1,032
MARKING LINES, TYPE ** (4") LE
(v)

0225 4775000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 3,938
MARKING LINES, TYPE ** (6") LE
(n

0226 4775000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 2,807
MARKING LINES, TYPE ** (6") LE
(v)

0227 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 108,697
G LF

0228 4815000000-E 1205 PAINT PAVEMENT MARKING LINES 211,932
(6" LF

0229 4825000000-E 1205 PAINT PAVEMENT MARKING LINES 17,510
(12") LF

0230 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 438
(247 LF

0231 4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 16
TER EA

0232  4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 49

EA

0233 4848000000-E SP  WORK ZONE TRAFFIC PATTERN 236,955
MASKING SE

0234 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 3,000
LINES (4") LF

0235 4855000000-E 1205 REMOVAL OF PAVEMENT MARKING 2,841
LINES (6") LE

0236 4865000000-E 1205 REMOVAL OF PAVEMENT MARKING 590

LINES (12")

LF
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0237 4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 42
LINES (24") LF
0238 4875000000-N 1205 REMOVAL OF PAVEMENT MARKING 3
SYMBOLS & CHARACTERS EA
0239 4891000000-E 1205 GENERIC PAVEMENT MARKING ITEM 207
THERMOPLASTIC PAVEMENT MARKING LE

LINES (24", 90 MILS)

0240  4900000000-N 1251 PERMANENT RAISED PAVEMENT 25
MARKERS EA
0241  4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 3,175
EA
0242  4915000000-E 1264 7' U-CHANNEL POSTS 18
EA
0243  4955000000-N 1264 OBJECT MARKERS (END OF ROAD) 18
EA
0244  5325000000-E 1510 **" WATER LINE 507
(36") LF
0245 5325600000-E 1510 6" WATER LINE 1,586
LF
0246 5327000000-E 1510 20" WATER LINE 10,749
LF
0247 5329000000-E 1510 DUCTILE IRON WATER PIPE 49,485
FITTINGS LB
0248  5534000000-E 1515 *" VALVE 1
(36") EA
0249  5540000000-E 1515 6" VALVE 6
EA
0250  5559000000-E 1515 20" VALVE 9
EA
0251  5589200000-E 1515 2" AIR RELEASE VALVE 10
EA
0252  5672000000-N 1515 RELOCATE FIRE HYDRANT 4
EA
0253 5673000000-E 1515 FIRE HYDRANT LEG 46
LF
0254 5798000000-E 1530 ABANDON **" UTILITY PIPE 475

(367 LF
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0255 5812000000-E 1530 ABANDON 20" UTILITY PIPE 7,607
LF
0256 5815000000-N 1530 REMOVE WATER METER 6
EA
0257 5835000000-E 1540 **" ENCASEMENT PIPE 326
(54") LF
0258 5836200000-E 1540 30" ENCASEMENT PIPE 340
LF
0259 5836400000-E 1540 36" ENCASEMENT PIPE 939
LF
0260 5872500000-E 1550 BORE AND JACK OF **" 719
(36") LF
0261 5872600000-E 1550 DIRECTIONAL DRILLING OF **" 864
(6" LF
0262 6000000000-E 1605 TEMPORARY SILT FENCE 275,950
LF
0263 6006000000-E 1610 STONE FOR EROSION CONTROL, 5,190
CLASS A TON
0264 6009000000-E 1610 STONE FOR EROSION CONTROL, 208,975
CLASS B TON
0265 6012000000-E 1610 SEDIMENT CONTROL STONE 106,375
TON
0266 6015000000-E 1615 TEMPORARY MULCHING 875.5
ACR
0267 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 31,700
LB
0268 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 160
ING TON
0269 6024000000-E 1622 TEMPORARY SLOPE DRAINS 112,390
LF
0270 6029000000-E SP  SAFETY FENCE 400
LF
0271 6030000000-E 1630 SILT EXCAVATION 366,100
cY
0272 6036000000-E 1631 MATTING FOR EROSION CONTROL 513,055
Sy
0273 6037000000-E SP  COIR FIBER MAT 116,810

SY
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0274 6038000000-E SP  PERMANENT SOIL REINFORCEMENT 115,220
MAT sy
0275 6042000000-E 1632 1/4" HARDWARE CLOTH 8,550
LF
0276 6045000000-E SP  **"TEMPORARY PIPE 1,860
(24") LF
0277 6045000000-E SP  **"TEMPORARY PIPE 45
(36") LF
0278 6046000000-E 1636 TEMPORARY PIPE FOR STREAM 125
CROSSING LE
0279 6069000000-E 1638 STILLING BASINS 7,917
cYy
0280 6070000000-N 1639 SPECIAL STILLING BASINS 1
EA
0281 6071012000-E SP  COIR FIBER WATTLE 28,680
LF
0282 6071013000-E SP  WATTLE BARRIER 55,282
LF
0283 6071020000-E SP  POLYACRYLAMIDE (PAM) 32,495
LB
0284 6071030000-E 1640 COIR FIBER BAFFLE 129,490
LF
0285 6071050000-E SP  **" SKIMMER 61
(1-1/2") EA
0286 6071050000-E SP  **" SKIMMER 26
(2" EA
0287 6071050000-E SP  **" SKIMMER 17
(2-1/2") EA
0288 6071050000-E SP  **" SKIMMER 1
3" EA
0289 6084000000-E 1660 SEEDING & MULCHING 1,041
ACR
0290 6087000000-E 1660 MOWING 1,203
ACR
0291 6090000000-E 1661 SEED FOR REPAIR SEEDING 8,350
LB
0292 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 51.5

TON
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0293 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 25,600
LB
0294 6108000000-E 1665 FERTILIZER TOPDRESSING 767.25
TON
0295 6111000000-E SP  IMPERVIOUS DIKE 1,506
LF
0296 6114500000-N 1667 SPECIALIZED HAND MOWING 20
MHR
0297 6117000000-N SP  RESPONSE FOR EROSION CONTROL 300
EA
0298 6117500000-N SP CONCRETE WASHOUT STRUCTURE 25
EA
0299 6120000000-E SP  CULVERT DIVERSION CHANNEL 2,800
cY
0300 6123000000-E 1670 REFORESTATION 24
ACR
0301 6126000000-E SP  STREAMBANK REFORESTATION 1.25
ACR
0302 6135000000-E SP  GENERIC EROSION CONTROL ITEM 24
COMPOST BLANKET ACR
CULVERT ITEMS
0303 8056000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION *kkkkkkkkkkk
(98+63.10 -I-73-)
0304 8126000000-N 414  CULVERT EXCAVATION, STA ***xxx Lump Sum L.S.
(13+11.60 -LPC-)
0305 8126000000-N 414  CULVERT EXCAVATION, STA ***xxx Lump Sum L.S.
(263+33.60 -L-)
0306 8126000000-N 414  CULVERT EXCAVATION, STA ***xxx Lump Sum L.S.
(32+75.27 -RPC-)
0307 8126000000-N 414  CULVERT EXCAVATION, STA ***xxx Lump Sum L.S.
(42+81.80 -L2 REV-)
0308 8126000000-N 414  CULVERT EXCAVATION, STA ***xxx Lump Sum L.S.

(8+68.70 -LPB-)
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0309 8126000000-N 414  CULVERT EXCAVATION, STA ##xix* Lump Sum L.S.
(98+63.10 -I-73-)
0310 8133000000-E 414 FOUNDATION CONDITIONING MATER- 4,240
IAL, BOX CULVERT TON
0311 8196000000-E 420 CLASS A CONCRETE (CULVERT) 10,579.7
cY
0312 8245000000-E 425 REINFORCING STEEL (CULVERT) 807,642
LB
WALL ITEMS
0313 8801000000-E SP  MSE RETAINING WALL NOQ #**** 7,430
@ SF
0314 8801000000-E SP  MSE RETAINING WALL NOQ #**** 5,345
@ SF
0315 8801000000-E SP  MSE RETAINING WALL NOQ #**** 3,275
©) SF
0316 8801000000-E SP  MSE RETAINING WALL NOQ #**** 2,200
4) SF
0317 8801000000-E SP  MSE RETAINING WALL NOQ #**** 3,360
®) SF
0318 8801000000-E SP  MSE RETAINING WALL NOQ #**** 2,450
(6) SF
STRUCTURE ITEMS
0319 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
*% AT STATION *kkkkkkkkkkk
(1, 101+31.22 -I-73- LT)
0320 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.

*% AT STATION *hkkkkkkkkkk
(1, 101431.22 -I-73- RT)
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0321 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
*%k AT STATION *kkkkkkkkkkk
(1, 24+31.67 -Y3-)
0322 8096000000-E 450 PILE EXCAVATION IN SOIL 55
LF
0323 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 245
LF
0324 8112730000-N 450 PDATESTING 8
EA
0325 8147000000-E 420 REINFORCED CONCRETE DECK SLAB 57,965
SF
0326 8161000000-E 420 GROOVING BRIDGE FLOORS 63,410
SF
0327 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1,234.4
cY
0328 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkkkkkk
(101+31.22 -I-73- LT)
0329 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkkkkkk
(101+31.22 -I-73- RT)
0330 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkkkkkk
(11+47.77 -RPC-)
0331 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkkkkkk
(24+31.67 -Y3-)
0332 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkkkkkk
(301+83.52 -L- LT)
0333 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkkkkkk
(301+83.52 -L- RT)
0334 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkkkkkk
(88+35.81 -I-73- LT)
0335 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkkkkkk
(88+35.81 -I-73- RT)
0336 8217000000-E 425 REINFORCING STEEL (BRIDGE) 188,521

LB
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0337 8238000000-E 425 SPIRAL COLUMN REINFORCING 8,500
STEEL (BRIDGE) LB
0338 8277000000-E 430 MODIFIED 72" PRESTRESSED CONC 6,678.92
GIRDERS LE
0339 8328200000-E 450 PILE DRIVING EQUIPMENT SETUP 191
FOR *** STEEL PILES EA
(HP 14 X 73)
0340 8384000000-E 450 HP14X73 STEEL PILES 8,920
LF
0341 8391000000-N 450 STEEL PILE POINTS 130
EA
0342 8503000000-E 460 CONCRETE BARRIER RAIL 2,849.72
LF
0343 8531000000-E 462 4" SLOPE PROTECTION 3,781.7
Sy
0344 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum L.S.
0345 8692000000-N SP  FOAM JOINT SEALS Lump Sum L.S.
0346  8706000000-N SP  EXPANSION JOINT SEALS Lump Sum L.S.

1337/Aug14/Q14230193.34/D1311902555000/E346

Total Amount Of Bid For Entire Project :
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